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USS SQUALL (PC-7)

SPECIFICATIONS FOR WORK TO BE ACCOMPLISHED
SPECIFICATION NUMBER: SSP: BOST-007-05

*NO CS DATE*
DATE PREPARED



SHIP: USS SQUALL(PC-7) SSP-007-05

INDEX

ITEMS THAT ARE STRUCK OUT ON THIS INDEX DO NOT APPLY TO THIS CONTRACT.

CATEGORY I. FY-05 STANDARD ITEMS APPLICABLE TO THIS JOB ORDER WITHOUT FURTHER REFERENCE

Housekeeping; accomplish
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ITEM NO. TITLE DATE
009-01 General Criteria; accomplish 29-AUG-03
009-02 Reporting of Material Usage Requirements for Work at Naval 29-AUG-03
Facilities for Environmental Compliance; accomplish
009-03 Toxic and Hazardous Substances; control 29-AUG-03
009-04 Quality System; provide 29-AUG-03
009-05 Temporary Accesses; provide 29-AUG-03
009-06 Protection During Contamination—Producing Operations and 29-AUG-03
Maintaining Cleanliness; accomplish
009-07 Confined Space Entry, Certification, Fire Prevention and 29-AUG-03
Housekeeping; accomplish
009-08 Fire Protection at Contractor’s Facility; accomplish 29-AUG-03
009-10 Shipboard Asbestos—Containing Material (ACM); control 30-AUG-02
009-18 Magnetic Material; control 30-AUG-02
009-19 Provisioning Technical Documentation (PTD); provide 30-AUG-02
009-20 Government Property; control 30-AUG-02
009-21 Logistics and Technical Data; provide 30-AUG-02
009-23 Interferences; remove and install 29-AUG-03
009-24 Isolation, Blanking, and Tagging Requirements; accomplish 29-AUG-03
009-29 Asbestos—-Free Pipe Hanger Liner Material; install 30-AUG-02
009-34 Fire Protection of Unmanned Craft at Contractor’s Facility; 30-AUG-02
provide
009-35 Confined Space Entry, Certification, Fire Prevention and 29-AUG-03
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009-39

009-40

009-59

009-60

009-61

009-64

009-65

009-67

009-69

009-70

009-72

009-73

009-77

009-79

009-80

009-81

009-82

009-83

009-84

009-86

INDEX

Technical Manual Contract Requirement (TMCR) for New
Technical Manuals for Commercial Equipment/ Component;
provide

Requirements for Contractor Cranes at Naval Facilities;
accomplish

Organotin Antifouling Material; control

Schedule and Associated Reports; provide and manage

Shipboard Use of Fluorocarbons; control

Synthetic Fire—Resistant Hydraulic Fluid; control

Polychlorinated Biphenyls (PCBs); control

Integrated Total Ship Testing; manage

Heavy Weather Plan; provide

Confined Space Entry, Certification, Fire Prevention and
Housekeeping for Unmanned Craft; accomplish

Physical Security of U.S. Naval Vessels and Crews at
Private Contractor’s Facility; accomplish

Shipboard Electrical/Electronic/Fiber Optic Cable; remove,
relocate, repair, and install

Cofferdam Requirements; accomplish

Government Owned Material (GOM); status reporting

Ship’s Facilities; provide

Compartment Closeout Schedule; provide

Data Requirements When Installing an Equal Component Vice

Specified Component; provide

Wire Rope Fitting Verification; provide

Accountability of Temporary Fasteners; provide

Recovery of Chlorofluorocarbon (CFC) Refrigerants and Fire

Suppressant Halon (H) Materials; accomplish
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SSP-007-05

29-AUG-03

30-AUG-02

30-AUG-02

29-AUG-03

29-AUG-03

30-AUG-02

30-AUG-02

30-AUG-02

29-AUG-03

29-AUG-03

29-AUG-03

29-AUG-03

29-AUG-03

30-AUG-02

30-AUG-02

30-AUG-02

30-AUG-02

30-AUG-02

30-AUG-02

29-AUG-03
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009-87

009-88

009-89

009-93

009-94

009-95

009-97

009-99

009-100

009-101

009-102

009-103

009-106

099-01

099-02

099-03

099-04

099-05

INDEX

Chlorination Procedures; accomplish

Collection, Holding and Transfer (CHT) and Mogas Tanks,

Spaces, and Piping, including Sewage or Mogas—Contaminated

Tanks, Spaces, and Piping; certify

Purchase and Inspection Requirements for Contractor
Furnished Zinc Anodes; accomplish

Emergency Planning and Community Right—-to—Know Act (EPCRA)

and Pollution Prevention Act (PPA) Information; provide

General Environmental Requirements for Work at Contractor’s

Facility; accomplish

Mechanically Attached Fittings (MAF’s) for Piping Systems;
install

Shipbuilding and Ship Repair Operations National Emission

Standard for Hazardous Air Pollutants (NESHAPS) for Surface

Coating Information; provide

Ship Departure Report; provide
Ship’s Stability (PCP); maintain
Requirements for Mooring, Entry to and Departure from

Contractor’'s Facility; accomplish

Alteration Verification; provide

Weight and Moment Change Data; provide

Work Authorization and Control Process; accomplish
Environmental Requirements For Work Within Naval Station

Ingleside

Environmental Requirements for Work Within the State of
Texas

Glass Reinforced Plastic (GRP) Repair and Fabrication
Procedures; accomplish

MCM Class Ship Glass Reinforced Plastic (GRP) Repair and
Fabrication Procedures; accomplish

Heavy Weather Plan for Work on Naval station Ingleside;
provide
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30-AUG-02

29-AUG-03

30-AUG-02

30-AUG-02

29-AUG-03

30-AUG-02

29-AUG-03

29-AUG-03

30-AUG-02

29-AUG-03

30-AUG-02

30-AUG-02

29-JUL-04

13-DEC-04

13-DEC-04

13-DEC-04

13-DEC-04

13-DEC-04
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CATEGORY Il.

ITEM NO.

009-09
009-11

009-12

009-13
009-14
009-15
009-16
009-17
009-22
009-25
009-26

009-27

009-28

009-30
009-31
009-32
009-33
009-36

009-37

INDEX

SSP-007-05

FY-05 STANDARD ITEMS WHICH MAY BE INVOKED IN THE WORK ITEMS OF THIS JOB

ORDER
TITLE

Process Control Procedure (PCP); provide and accomplish

Insulation and Lagging Requirements; accomplish

Welding, Fabrication, and Inspection Requirements;
accomplish

Meter; repair and calibrate

Gages and Thermometers; repair and calibrate

Rotating Machinery; balance

Electronic Equipment; repair

Rotating Electrical Equipment; repair

Shipboard Electric Cable; test

Structural Boundary Test; accomplish

Teletype Equipment; repair

Material Identification and Control (MIC) for Level |
Systems; accomplish

Metal-Sprayed Coating System for Corrosion Protection;
accomplish

Boiler Sample Tubes; inspect

Boiler Waterjet Cleaning; accomplish

Cleaning and Painting Requirements; accomplish

Rotating Electrical Equipment; rewind

Controller; repair

General Procedures for Woodwork; accomplish
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DATE

29-AUG-03

30-AUG-02

29-AUG-03

30-AUG-02

30-AUG-02

30-AUG-02

30-AUG-02

29-AUG-03

29-AUG-03

29-AUG-03

30-AUG-02

30-AUG-02

30-AUG-02

30-AUG-02

30-AUG-02

16-MAR-04

29-AUG-03

30-AUG-02

29-AUG-03
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INDEX
009-38 Boiler Dry Lay—up; accomplish 30-AUG-02
009-41 Technical Manual Contract Requirement (TMCR) for a 29-AUG-03
Topically Structured Technical Manual; provide
009-42 Technical Manual Contract Requirement (TMCR) for Updating 29-AUG-03
Technical Manuals; provide
009-43 Light—Off Assessment (LOA) Support for Steam Propulsion 29-AUG-03
System; provide
009-44 Light-Off Assessment (LOA) Support for Gas Turbine 29-AUG-03
Propulsion System; provide
009-45 Tapered Plug Valve; repair 29-AUG-03
009-46 Butterfly Valve, Synthetic and Metal Seated; repair 29-AUG-03
009-47 Gate Valve; repair 29-AUG-03
009-48 Pressure Seal Bonnet Valve; repair (shop) 29-AUG-03
009-49 Pressure Seal Bonnet Valve; repair (in—line) 29-AUG-03
009-50 Horizontal Swing Check Valve; repair 29-AUG-03
009-51 Globe, Globe Angle, and Globe Stop Check Valve; repair 29-AUG-03
009-52 Relief Valve; repair 29-AUG-03
009-53 Bolted Bonnet Steam Valve; repair (shop) 29-AUG-03
009-54 Bolted Bonnet Steam Valve; repair (in—line) 29-AUG-03
009-55 Regulating/Reducing Valve; repair 29-AUG-03
009-56 Boiler Wet Lay—-Up; accomplish 30-AUG-02
009-57 Reduction Gear Security Requirements; accomplish 30-AUG-02
009-58 Pump and Driver Shaft Alignment; accomplish 29-AUG-03
009-62 Boiler Handhole and Manhole Seats and Plates; inspect 29-AUG-03
009-63 Lubricating Oils and Hydraulic Fluids; analyze 30-AUG-02
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009-66

009-68

009-71

009-75

009-76

009-78

009-85

009-90

009-91

009-92

009-96

009-98

009-104

009-105

INDEX

Light—Off Assessment (LOA) Support for Diesel Propulsion
System; provide

Bolted Bonnet Valve; repair

Testing Requirements for Piping Systems; accomplish

Circuit Breaker; repair

Waveguide and Transmission Line Temporary Lay-Up,
Pressurization, and Purging; accomplish

Passive Countermeasures System (PCMS) Material
Repair/Installation Requirements; accomplish

Government Sponsored Planning Yard/Configuration Data
Manager (CDM) On-Site Representative Facility; provide

Technical Representative; provide

Propeller In-Place Inspection; accomplish

Resilient Mount; install

Ball Valve; repair

Monel Fasteners; inspect

Vibration Testing and Analysis; accomplish

Thermal Sprayed Coatings for Machinery Component Repair;
accomplish
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29-AUG-03

29-AUG-03

29-AUG-03

30-AUG-02

30-AUG-02

29-AUG-03

30-AUG-02

29-AUG-03

29-AUG-03

29-AUG-03

29-AUG-03

30-AUG-02

29-AUG-03

29-AUG-03



SHIP: USS SQUALL(PC-7)

ITEM NO.

077-01-001
110-11-001
123-11-001
123-11-002
123-11-003
123-11-004
123-11-005
123-14-001
123-14-002
123-17-001
123-21-001
123-21-002
163-11-001
167-11-001
233-11-001

233-11-002

233-11-003
233-12-001

233-12-002

233-12-003

INDEX

TITLE

Hazardous Waste Produced on Naval Vessels; control

Underwater Hull; inspect and repair (DRYDOCK)

Fuel Oil Tank; inspect (DRYDOCK)

Fuel Oil Tank; inspect (DRYDOCK)

Fuel Oil Tank; inspect (DRYDOCK)

Fuel Oil Tank; inspect (DRYDOCK)

Fuel Oil Tank; inspect (DRYDOCK)

Potable Water Tank; inspect, repair and preserve (DRYDOCK)

Potable Water Tank; inspect, repair and preserve (DRYDOCK)

Contaminated QOil Tank; inspect (DRYDOCK)

Void; inspect, test and preserve (DRYDOCK)

Peak Void; inspect and repair (DRYDOCK)

Sea Chests; inspection and repair (DRYDOCK)

Hatches and Doors; repair

Main Propulsion Diesel Engine Coolers; flush

Main Propulsion Diesel Engine (MPDE) Salt Water Duplex
Strainer; replace

MPDE Triplex Fuel Filter; replace

Main Propulsion Diesel Engine Coolers; flush

Main Propulsion Diesel Engine (MPDE) Salt Water Duplex
Strainer; replace

MPDE Triplex Fuel Filter; replace
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233-13-001

233-13-002

233-14-001

233-14-002

233-85-001

243-11-001

243-12-001

243-13-001

243-14-001

244-11-001

244-12-001

244-13-001

244-14-001

245-11-001

245-12-001

245-13-001

245-14-001

261-85-001

311-21-001

311-21-002

311-22-001

INDEX

Main Propulsion Diesel Engine Coolers; flush

Main Propulsion Diesel Engine (MPDE) Salt Water Duplex
Strainer; replace

Main Propulsion Diesel Engine Coolers; flush

Main Propulsion Diesel Engine (MPDE) Salt Water Duplex
Strainer; replace

PC1 Class AER-0030E Rev 00, Jacket Water Recovery System
Modification; accomplish

Propulsion Shafting; repair (DRYDOCK)

Propulsion Shafting; repair (DRYDOCK)

Propulsion Shafting; repair (DRYDOCK)

Propulsion Shafting; repair (DRYDOCK)

Propulsion Shaft Bearings; replace (DRYDOCK)

Propulsion Shaft Bearings; replace (DRYDOCK)

Propulsion Shaft Bearings; replace (DRYDOCK)

Propulsion Shaft Bearings; replace (DRYDOCK)

Propeller; clean and balance (DRYDOCK)

Propeller; clean and balance (DRYDOCK)

Propeller; clean and balance (DRYDOCK)

Propeller; clean and balance (DRYDOCK)

PC1 Class AER-0045E, Fuel System Knife Edge Strainer
Replacement; accomplish

Ship’s Service Diesel Generator Engine; remove repair and
test

Ship’s Service Diesel Generator; remove, clean and test

Ship’s Service Diesel Generator; remove, clean and test
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320-21-001

321-21-001

342-11-001

342-12-001

426-11-001

437-21-001

505-11-001

508-11-001

508-12-001

514-21-001

514-21-002

514-21-003

514-21-004

514-21-005

514-21-006

514-21-007

514-22-001

514-22-002

514-22-003

514-22-004

520-11-001

INDEX

Main Switchboard; repair and accomplish load analysis

Battery Chargers; inspect, repair and test

Fuel Oil Filter Isolation Valves; replace

Fuel Oil Filter Isolation Valves; replace

MV-103 Heading Indicator; replace

Tank Level Indicating (TLI) System; repair

Remote Operating Gear (ROG) and Deck Plug; repair and
replace

Lagging and Insulation Within Machinery Spaces; replace

Lagging and Insulation Outside Machinery Spaces; replace

Air Conditioning Plant; inspect, adjust, repair and test

Air Handling Unit No.2; clean, preserve and test

Air Handling Unit No.4; clean, preserve and test

Air Handling Unit No.8; clean, preserve and test

Air Handling Unit No.1; clean, preserve and test

Air Handling Unit No.3; clean, preserve and test

Air Conditioning Plant #1 Electrical Ckt and controller;
repair

Air Handling Unit No. 6; clean, preserve and test

Air Handling Unit No. 9; clean, preserve and test

Air Handling Unit No.5; clean, preserve and test

Air Handling Unit No.7; clean, preserve and test

Sea Valves; repair and replace
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521-11-001

521-11-002

521-11-003

521-21-001

522-85-001

529-11-001

531-80-001

533-11-001

533-11-002

541-11-001

555-80-001

561-11-001

562-11-001

562-12-001

565-11-001

565-12-001

581-11-001

583-85-001

583-85-002

583-85-003

INDEX

No. 2 Fire Pump Simplex Strainer; repair

Firemain Segregation Valves; repair

AFFF Eductor; modify

No. 3 Fire and Flushing Motor; test and repair

PC1 Class AER 0040E, Replace Miscellaneous Ball Valves;
accomplish (in part)

Drainage Ball Valves; repair

ShipAlt PC1-0079D, Reverse Osmosis Replacement; accomplish

Potable Water Valves; replace

Potable Water Fill Valves; replace

Fuel Oil Xfer Deck Fill Valve; replace

ShipAlt PC1-0035D, Halon System Reliability Improvement;
accomplish

Steering System; inspect and repair

Starboard Rudder; repair (DRYDOCK)

Port Rudder; repair (DRYDOCK)

Starboard Fin Stabilizer; repair (DRYDOCK)

Port Fin Stabilizer; repair (DRYDOCK)

Anchor and Anchor Chain; inspect and preserve

PC1 Class AER-0088E, Stern Ramp Side Guide Modifications;
accomplish

PC1 Class AER-0090E, Stern Ramp Mod - Bunk Support
Installation; accomplish

PC1 Class AER-0087E, Stern Ramp Lower Bunk Stowage Bracket
Installation; accomplish
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583-90-001

593-11-001

593-11-002

593-11-003

593-11-004

593-21-001

593-21-002

593-21-003

593-21-004

593-85-001

613-11-001

622-11-001

622-11-002

625-11-001

631-31-001

631-41-001

633-21-001

635-11-001

637-11-001

637-11-002

857-11-001

INDEX

ShipAlt PC1-0032K, Combatant Craft Retrieval System;
accomplish

CHT Sewage Tank; inspect and preserve (DRYDOCK)

Sewage (VCHT) System Piping; clean (PCP)

VCHT Motor Controller; repair

Sewage (VCHT) System Pump and Motor; repair and test

Grey Water Tank; inspect (DRYDOCK)

Grey Water Tank; inspect (DRYDOCK)

Oily Water Tank; inspect (DRYDOCK)

Oily Water Separator; repair

PC1 Class AER 0075E Rev 02, Installation CHT System Valve
Replacement; accomplish

Smoke Curtain; repair

Floor Plate Turnlock Fasteners and Receptacles; install

Gratings; repair

Windshield, Windshield Wipers, Controllers, and Motors;
repair and test

Underwater Hull; clean and preserve (DRYDOCK)

Hull Freeboard; blast and preserve (DRYDOCK)

Impressed Current Cathodic Protection; replace reference
electrode assemblies (DRYDOCK)

Thermal Insulation; remove and install

Bulkhead Sheathing; repair

Sheathing; install

Temporary Duty Section Berthing Off-Ship; provide
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980-11-001

982-11-001

982-21-001

982-31-001

982-31-002

982-41-001

991-12-001

992-11-001

992-11-002

992-11-003

992-11-004

992-11-005

992-31-001

997-11-001

INDEX

Ship’s Force Assistance; accomplish

Light-Off Assessment (LOA/LOE) Support for Diesel
Propulsion System; provide

LOA/LOE Inspection Discrepancy Correction Assistance;
provide

Sea Trials; accomplish

Dock Trial and Fast Cruise; accomplish

Dock Trial and Sea Trial Discrepancy Correction; accomplish

Temporary Staging for Ship’s Force Use; provide

Defueling and Fueling; accomplish

Oil Spillage and Floating Sandblasting Debris Booms;
install

Ship’s Force Parking Area (Contractor Provide Watch Hut,
Guards); provide

Temporary Services; provide

SUPSHIP Office Space Without Computers (in plant/downriver
availabilities); provide

Cleaning and Pumping; accomplish

Drydocking and Undocking; accomplish
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SHIP: USS SQUALL (PC-7) ITEM NO: 077-01-001

COAR: 16-007 PCN: EXSY-7481
CMP: NONE
PLANNER: FLAHERTY
1. SCOPE
1.1 Title: Hazardous Waste Produced on Naval Vessels; control

1.2 Location of Work:

1.2.1 Throughout the Ship

1.3 Identification:

131 Not Applicable

2. REFERENCES

2.1 Resource Conservation and Recovery Act (RCRA)
2.2 Federal Hazardous Materials Transportation Act, 49 U.S.C. 5103
2.3 Applicable Hazardous Waste Manifest Form

2.4 10 U.S.C. 7311

3. REQUIREMENTS

Manage and dispose of all hazardous waste listed in 3.5 in accordance
with 2.1 and 2.2.

3.1When a Navy generator number is required by this Work Item,
submit the original of 2.3 to the SUPERVISOR for assignment of Environmental
Protection Agency (EPA) or delegated state environmental agency identification
number.

3.1Manage and transport for Navy disposal, Navy—generated hazardous
waste listed in 3.5 in accordance with 2.1 and 2.2, as designated by the
SUPERVISOR.

3.1.8ubmit one legible copy of 2.3 signed by the owner or operator of
the disposal facility to the SUPERVISOR within 48 hours of receipt from owner or
operator of disposal facility.

mplete documentation required by 2.1 and 2.2, using EPA or delegated

lof6 ITEM NO:
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state environmental agency identification number in accordance with 2.4.

3.2hocumentation related to hazardous waste generated solely by the
physical actions of Ship’s Force or Navy employees (termed Navy—-Generated
Hazardous Waste) on board the vessel shall only bear a generator identification
number issued to the Navy pursuant to applicable law. The contractor shall
obtain SUPERVISOR'’S concurrence with the categorization of the waste as Navy-
generated before completion of the manifest. The manifest prepared shall be
presented to the SUPERVISOR for completion after the hazardous waste has been
identified.

3.2Rocumentation related to hazardous waste generated solely by the
physical actions of contractor personnel (termed Contractor—-Generated Hazardous
Waste) shall bear a generator identification number issued to the contractor
pursuant to applicable law. Regardless of the presence of other material in or
on the shipboard systems or structure which may have qualified a waste stream as
hazardous, where the contractor performs work on a system or structure using
materials (whether or not the use of such materials was specified by the Navy)
which by themselves would cause the waste from such work to be a hazardous waste,
documentation related to such waste shall only bear a generator number issued to
the contractor.

3.2Bocumentation related to hazardous waste generated by the
combined physical actions of Navy and contractor personnel (termed Co—-Generated
Hazardous Waste) shall bear a generator identification number issued to the
contractor pursuant to applicable law and shall also cite in the remarks block a
generator identification number issued to the Navy pursuant to applicable law.
When the contractor merely drains a system and such drainage creates hazardous
waste or the contractor performs work on system or structure using materials
which by themselves would not cause the waste from such work to be hazardous
waste but such work nonetheless creates a hazardous waste, documentation related
to such waste shall bear a generator identification number issued to the
contractor and shall also cite in the remarks block a generator identification
number issued to the Navy. The contractor shall sign the generator certification
on the Uniform Hazardous Waste Manifest whenever use of the manifest is required
for disposal. The contractor shall obtain SUPERVISOR'’s concurrence with the
categorization of the wastes as co—generated before completion of the manifest.
Manifests prepared shall be presented to the SUPERVISOR for completion after the
hazardous waste has been identified.

3f3he contractor, while performing work at a Government facility,
cannot obtain a separate generator identification number from the state in which
the availability will be performed, the contractor shall notify the SUPERVISOR
within three business days of receipt of written notification by the state.
After obtaining approval of the SUPERVISOR, the contractor shall use the Navy
site generator identification number and insert in the remarks block the

20f6
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contractor generator identification number issued for the site where his main

facilities are located.

3f4for availabilities at a contractor-owned or controlled facility, the
Navy cannot obtain a separate generator identification number for use at a
contractor facility, the Navy shall notify the contractor within three business
days of receipt of notification by the state. The contractor shall dispose of

hazardous waste in accordance with 2.1, 2.2, and 3.2.3.

FHamzardous waste, as identified in 2.1, expected to be produced during

performance of this Job Order:

TYPE NAVY
Acid Solutions (may include
spent sulfamic, citric,
chromic, nitric, sulfuric,
hydrochloric, etc.)

Ethylene Glycol (Antifreeze)

Sodium Hydroxide

AMOUNT
CO-GENERATED

3000 Gals

CONTRACTOR

40 Gals

Cleaning Solvents

Sodium Phosphates (Tri, Bi,
or Mono)

Fluorocarbons

Morpholine

50 Gals

100 Lbs

Sodium Chromates

Hydrazine

Methyl Ethyl Ketone

Spent Abrasive Blast Material
(contaminated with a known
hazardous waste)

Trichloroethane

10 Tons

Miscellaneous Chemicals
(Ignitable)

10 Gals

30f6
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Miscellaneous Chemicals 5 Gals

(Corrosive)

Miscellaneous Chemicals

(TCLP Toxic)

Miscellaneous Chemicals

(Reactive)

Oil (Synthetic)

Paints (Enamel, Latex, 40 Gals

Epoxy, thinners, oil based,
rubber paint, non-skid,
lacquer, remover, varnishes)

Paints (May include lead,

cadmium, or chrome)

Paint Strippers (phenols,

lead, chromium)

Sludge (Contaminated with 10 Gals

a known hazardous waste)

Wool Felt (contaminated 5 Pounds___

with chromium and PCB'’s)

Oily Rags o 200 Lbs

Oil/Water _ 100 Gals

Diesel Fuel Oil - 700 Gals

Fresh Water with Inhibitor 50 Gals
Lube Oil (MIL-L-46152) _ 5Gals___
Lube Oil (Shell Rimila X40) 200 Gals
Hydraulic Oll _ 200 Gals
Saturated Oil Filters 60

3.5PRrovide $4860.00 dollars for managing and disposing of all
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hazardous waste listed in 3.5. Total cost greater or less than above dollar
amount when authorized will be the subject of an equitable adjustment.

Nbtify the SUPERVISOR at least one working day prior to shipment of
hazardous waste for disposal.

FBobmit one legible copy, in hard copy or electronic media, of a report
identifying type, amount, and disposal cost of waste listed in 3.5 that was
removed during the performance of this Job Order to the SUPERVISOR.

3.7.The report shall include analysis or other method used to
identify the waste and state whether each listed waste was hazardous (with
generator assignment), non—hazardous, or did not exist.

3.Themical analysis shall be accomplished by laboratories
with state or EPA approved quality assurance programs.

3.7Bhe contractor shall make an effort to minimize hazardous waste
generation by reducing the volume or toxicity by neutralizing, recycling, or
otherwise removing it from the requirements of Subtitle C of 2.1 and include a
description of such efforts in the report.

Adthing contained in this Work Item shall relieve the contractor from
complying with applicable federal, state, and local laws, codes, ordinances, and
regulations, including the obtaining of licenses and permits in connection with
hazardous waste handling and disposal in the performance of this contract.

4. NOTES

4IThe waste listed in 3.5 is based on the best information available at
the time of preparation of the solicitation. Hazardous waste generated during
the actual performance of the work may vary in type or amount from waste listed
in 3.5 which may result in renegotiation for credit or increase pursuant to
Paragraph (b) of 2.4. The contractor is expected to use best management practice
to identify and dispose of all hazardous waste. Some of the substances listed in
3.5 may be neutralized, recycled, or otherwise removed from the requirements of
Subtitle C of 2.1. Inclusion of these substances in the waste listed in 3.5 does
not preclude the contractor from taking action consistent with 2.1 to reduce or
eliminate the hazardous constituents of any waste required to be disposed of
under the contract in accordance with 2.2. Processes that add hazardous
constituents to the bilges may require that bilge water be disposed of as a
hazardous waste.

4.1The types and amounts of wastes listed in 3.5 are estimates of
waste to be disposed of under this contract as required by 2.4. They are not
estimates of the amount of the work involved in generating that waste. The work
requirements of each individual Work Item specify the actual work to be
accomplished.
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Aazardous wastes are determined by one or more of the following methods:

4.2 @hemical analysis which shows that the material characteristics
of ignitability, corrosivity, reactivity, and/or toxicity (Toxicity
Characteristic Leachate Procedure — TCLP) exceed the limits for that material in
40 CFR 261.20 Subpart C.

4.2 Reference to a Material Safety Data Sheet (MSDS), or

4.2 Bpplying knowledge of the hazardous characteristics of the waste
in light of the materials or the process used.

4A3bestos, bilge water, oil/water including sludge, debris and other
contaminants, sludge which includes solids and sludge from ballast tanks, CHT
tanks, voids, oily waste tanks, fuel ballast tanks, fuel oil tanks, skegs (West
coast), PCB’s (Maryland), etc., apply only in those states listing them as
hazardous waste. When an availability is to be performed in a state where these
items are hazardous waste, an estimate of the amount to be generated shall be
included in 3.5.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 110-11-001

COAR: 16-007 PCN: EDC1-7002
CMP: NONE
PLANNER: FLAHERTY
SULLIVAN
1. SCOPE
1.1 Title: Underwater Hull; inspect and repair (DRYDOCK)

1.2 Location of Work:

1.2.1 Underwater Hull from Upper Boottop Limits to Keel
1.2.2 Stern Tube Number 1, Starboard
1.2.3 Stern Tube Number 4, Port

1.3 Identification:

131 Not Applicable

2.  REFERENCES

2.1 Standard Items

2.2 S9086-CQ-STM-010, Naval Ships’ Technical Manual, Chapter 081

2.3 S9086-VD-STM-020/CH-631, Naval Ship’'s Technical Manual, Chapter 631
2.4 T9074-AS-GIB-010/271, Requirements for Nondestructive Testing Methods
25 111-6736914 Rev M, Shell Expansion

2.6 113-6736917 Rev M, Innerbottom Plating

2.7 117-6736916 Rev J, Transverse Sections

2.8 115-6736918 Rev K, Long Girders & Bulkheads

2.9 161-6736936 Rev D, Stern Tube Installation Details

2.10 243-6736967 Rev K, Shaft Details

2.11 201-6736981 Rev D, Propulsion Configuration

REQUIREMENTS

lof5 ITEM NO:  110-11-001
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Five days prior to drydocking the ship the contractor has the option of
cleaning the hull by scrubbing in accordance with 2.2.

Jr@mediately after drydocking the ship accomplish the following:

() (G) "HULL CLEANING"

3.2Qlean the underwater hull including each sea chest, bow, shafts,
stern, appendages and sides up to the boot top free of marine growth. Prepare
each surface for inspections in accordance with Paragraphs 631-5.5 and 631-5.5.1
of 2.3, using the hydroblast method.

3.2Rontain and dispose of water from hydroblasting and other foreign
matter resulting from blasting and cleaning operations and prevent contamination
of the air, water and adjacent ships.

() (G) "HULL INSPECTION"

3.2 Accomplish a visual inspection of the entire underwater hull and
surfaces, for structural defects, from keel to the upper boottop limits including
each appendage using the criteria in 2.5, as a reference.

3.DBtain information necessary to complete the docking
report.

3.23{&ct seams, butts, and welds.

3.233ect for conditions of marked corrosion, erosion,
evidence and extent of hull damage and structural defects.

3.28ubmit one legible copy, in hard copy or electronic media of a
report listing results of the requirements of 3.2.3 with sketches listing the
type, amount and location of structural damage and deterioration to the
SUPERVISOR.

3.2 Accomplish the requirements of 009-25 of 2.1, for a preliminary
air test of the skeg. Test pressure shall be 2 PSIG.

3.28ubmit one legible copy, in hard copy or electronic media of a
report listing the results of 3.2.5 to the SUPERVISOR, listing exact locations of
leaks, cracks and damages found.

() (G) "UT SURVEY"

3A8complish an ultrasonic thickness survey on the underwater hull plating
up to the upper boottop limits including the interior and exterior surfaces of
skeg, in accordance with 2.4 and the following:

3.3.The ultrasonic survey test equipment shall be similar and equal
to pulse—echo ultrasonic and oscilloscope type presentation, resonate type is not
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applicable.

3.3.2he survey shall be conducted on a total of (150) areas as
designated by the SUPERVISOR.

3.3.3ubmit one legible copy, in hard copy or electronic media of the
ultrasonic survey results to the SUPERVISOR listing the locations of each point
inspected in respect to the ship’s frame, strakes, distance off centerline,
measured thickness of plating, original thickness of plating and percent of
deterioration.

3.3 Belthickness of original hull plating is shown on 2.5.

() (G) "UT SCAN"

3.3@ontinuously scan a total of (25) defective areas discovered by
the ultrasonic survey in 3.3 and the visual inspection in 3.2.3 to determine the
total size and location of the defect.

3.3 Heldefective areas shall be designated by the
SUPERVISOR.

3.3Beports shall be submitted within 3 days after the ship is
drydocked.

Aecomplish known repairs as detailed in paragraphs 3.4.1 and 3.4.2 at
locations listed in 1.2.2 and 1.2.3. Accomplish in accordance with 2.9 through
2.11. Repairs amounting to greater than and / or less than the amounts specified
in 3.4.1 and 3.4.2 will be subject to an equitable adjustment.

3.4Remove existing doubler plate and install new, five square feet
of stern tube plating (insert )at forward end of Stern Tube Number 1.

3.4Remove existing doubler plate and install new, five square feet
of stern tube plating (insert) at forward end of Stern Tube Number 4.

3Ascomplish the following repairs as a result of 3.3, 3.3.3 and as
designated by the SUPERVISOR in accordance with 2.5 through 2.11.

3.5Remove existing defective and install new, a total of 40 square
feet of keel/hull plating (bilge to skeg void).

3.5Rxact locations shall be designated by the SUPERVISOR.

3.5 Belsmallest insert plate shall be a minimum of one
square foot in area.

3.5@3hip and grind surfaces flush and smooth in way of repairs.

3Ag@complish the following repairs as determined by the visual inspection,
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the ultrasonic survey and air test and as designated by the SUPERVISOR. Repairs
amounting to greater than and / or less than the amounts specified in 3.5.1 will
be subject to an equitable adjustment.

3.6 Remove a total of (200) square feet of defective hull plating up
to the upper boottop limits.

3.GhAelsmallest insert plate shall be a minimum of one foot
square in area.

3.6 Remove each longitudinal, frame, stiffener, gusset, split pipe
fendering and bracket in way of and extending 12 inches beyond hull plating
removals.

3.68ee-out and weld a total of 20 linear feet of splits, cracks and
broken welds.

3.6@hip and grind surfaces flush in way of repairs.

3.6mistall a total of (50) linear feet of new structural stiffeners
of the same configuration as that removed in accordance with 2.5 through 2.8.

3.6.6lad weld a total of 30 square feet of hull plating as designated
by the SUPERVISOR.

3.&arfaces shall be ground to smooth metal.

3.&.bcal pits and grooves with weld metal prior to the
application of principal build—up layers.

3.6Clad weld a total of (10) square feet of skeg, struts, rudders,
fins and appendages as designated by the SUPERVISOR.

3.€lad weld repairs amounting to less than the amount
specified in 3.6.7 shall be subject of an equitable adjustment.

() (G) "DOCKING BLOCK SHIFT"

3.6.8hift docking blocks to facilitate accomplishment of the
structural repairs.

3Accomplish the requirements of 009-12 of 2.1, including Table 2, Columns
A and D, Lines One through 7.

3.7 Accomplish non—destructive testing in accordance with Line 10.

3A8complish the requirements of 009-25 of 2.1, for a local air hose test
of repaired and welded surfaces. Allowable leakage: None.

3.8 Accomplish the requirements of 009-25 of 2.1, for a final air
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test of skeg. Test pressure shall be 2 PSIG. Hold test pressure for a minimum
of ten minutes. Allowable drop in pressure: None.

3A@complish the requirements of 009-32 of 2.1, for surface preparation
and preservation of each new and disturbed surface.

4, NOTES
Nbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO:
COAR: 16-007 PCN:
CMP:
PLANNER:
1. SCOPE
1.1 Title: Fuel Oil Tank; inspect (DRYDOCK)
1.2 Location of Work:
1.2.1 Fuel Oil Tank 3-20-1-F
1.3 Identification:

131 Not Applicable

2. REFERENCES

2.1

2.2

2.3

2.4

2.5

2.6

Standard ltems

111-6736914 Rev M, Shell Expansion

117-6736916 Rev J, Transverse Sections
113-6736917 Rev M, Innerbottom Plating
115-6736918 Rev K, Longitudinal Girders & Bulkheads

122-6736919 Rev H, Watertight Bulkheads

3. REQUIREMENTS

(1) (G) "TANK INSPECTION"

3Atcomplish a visual inspection of the fuel oil tank listed in 1.2

including inspection of manhole covers and bolting hardware, sounding tubes,

structural plating, stiffeners and paint coatings for deformation, damage,
corrosion, cracks, pinholes, pitting and structural discrepancies, using 2.2
through 2.6 for guidance for locations and structural requirements.

3.1 Accomplish the requirements of 009-25 of 2.1 for air test of the
fuel oil tank listed in 1.2. Test pressure shall be 2 PSIG, using clean dry air.

Hold test pressure for a minimum of ten minutes. Allowable drop in pressure:

None.

3.1.2ubmit one legible copy, in hard copy or electronic media, of a
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report listing the results of the requirements of 3.1 and 3.1.1 to the
SUPERVISOR, noting specific locations and sizes of discrepancies and
recommendations for repairs.

3Azcomplish the requirements of 009-32 of 2.1 for cleaning and painting
new and disturbed surfaces.

4, NOTES
ANbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO:
COAR: 16-007 PCN:
CMP:
PLANNER:
1. SCOPE
1.1 Title: Fuel Oil Tank; inspect (DRYDOCK)
1.2 Location of Work:
1.2.1 Fuel Oil Tank 3-20-2-F
1.3 Identification:

131 Not Applicable

2. REFERENCES

2.1

2.2

2.3

2.4

2.5

2.6

Standard ltems

111-6736914 Rev M, Shell Expansion

117-6736916 Rev J, Transverse Sections
113-6736917 Rev M, Innerbottom Plating
115-6736918 Rev K, Longitudinal Girders & Bulkheads

122-6736919 Rev H, Watertight Bulkheads

3. REQUIREMENTS

(1) (G) "TANK INSPECTION"

3Atcomplish a visual inspection of the fuel oil tank listed in 1.2

including inspection of manhole covers and bolting hardware, sounding tubes,

structural plating, stiffeners and paint coatings for deformation, damage,
corrosion, cracks, pinholes, pitting and structural discrepancies, using 2.2
through 2.6 for guidance for locations and structural requirements.

3.1 Accomplish the requirements of 009-25 of 2.1 for air test of the
fuel oil tank listed in 1.2. Test pressure shall be 2 PSIG, using clean dry air.
Hold test pressure for a minimum of ten minutes. Allowable drop in pressure:

None.

3.1.2ubmit one legible copy, in hard copy or electronic media, of a
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report listing the results of the requirements of 3.1 and 3.1.1 to the
SUPERVISOR, noting specific locations and sizes of discrepancies and
recommendations for repairs.

3Azcomplish the requirements of 009-32 of 2.1 for cleaning and painting
new and disturbed surfaces.

4, NOTES
ANbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO:
COAR: 16-007 PCN:
CMP:
PLANNER:
1. SCOPE
1.1 Title: Fuel Oil Tank; inspect (DRYDOCK)
1.2 Location of Work:
1.2.1 Fuel Oil Tank 3-43-0-F
1.3 Identification:

131 Not Applicable

2. REFERENCES

2.1

2.2

2.3

2.4

2.5

2.6

Standard ltems

111-6736914 Rev M, Shell Expansion

117-6736916 Rev J, Transverse Sections
113-6736917 Rev M, Innerbottom Plating
115-6736918 Rev K, Longitudinal Girders & Bulkheads

122-6736919 Rev H, Watertight Bulkheads

3. REQUIREMENTS

(1) (G) "TANK INSPECTION"

3Atcomplish a visual inspection of the fuel oil tank listed in 1.2

including inspection of manhole covers and bolting hardware, sounding tubes,

structural plating, stiffeners and paint coatings for deformation, damage,
corrosion, cracks, pinholes, pitting and structural discrepancies, using 2.2
through 2.6 for guidance for locations and structural requirements.

3.1 Accomplish the requirements of 009-25 of 2.1 for air test of the
fuel oil tank listed in 1.2. Test pressure shall be 2 PSIG, using clean dry air.

Hold test pressure for a minimum of ten minutes. Allowable drop in pressure:

None.

3.1.2ubmit one legible copy, in hard copy or electronic media, of a
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report listing the results of the requirements of 3.1 and 3.1.1 to the
SUPERVISOR, noting specific locations and sizes of discrepancies and
recommendations for repairs.

3Azcomplish the requirements of 009-32 of 2.1 for cleaning and painting
new and disturbed surfaces.

4, NOTES
ANbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.

20f2

ITEM NO:

123-11-003



SHIP: USS SQUALL (PC-7) ITEM NO:
COAR: 16-007 PCN:
CMP:
PLANNER:
1. SCOPE
1.1 Title: Fuel Oil Tank; inspect (DRYDOCK)
1.2 Location of Work:
1.2.1 Fuel Oil Tank 3-43-1-F
1.3 Identification:

131 Not Applicable

2. REFERENCES

2.1

2.2

2.3

2.4

2.5

2.6

Standard ltems

111-6736914 Rev M, Shell Expansion

117-6736916 Rev J, Transverse Sections
113-6736917 Rev M, Innerbottom Plating
115-6736918 Rev K, Longitudinal Girders & Bulkheads

122-6736919 Rev H, Watertight Bulkheads

3. REQUIREMENTS

(1) (G) "TANK INSPECTION"

3Atcomplish a visual inspection of the fuel oil tank listed in 1.2

including inspection of manhole covers and bolting hardware, sounding tubes,

structural plating, stiffeners and paint coatings for deformation, damage,
corrosion, cracks, pinholes, pitting and structural discrepancies, using 2.2
through 2.6 for guidance for locations and structural requirements.

3.1 Accomplish the requirements of 009-25 of 2.1 for air test of the
fuel oil tank listed in 1.2. Test pressure shall be 2 PSIG, using clean dry air.
Hold test pressure for a minimum of ten minutes. Allowable drop in pressure:

None.

3.1.2ubmit one legible copy, in hard copy or electronic media, of a
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report listing the results of the requirements of 3.1 and 3.1.1 to the
SUPERVISOR, noting specific locations and sizes of discrepancies and
recommendations for repairs.

3A2complish the requirements of 009-32 of 2.1 for cleaning new and
disturbed surfaces.

4, NOTES
ANbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO:
COAR: 16-007 PCN:
CMP:
PLANNER:
1. SCOPE
1.1 Title: Fuel Oil Tank; inspect (DRYDOCK)
1.2 Location of Work:
1.2.1 Fuel Oil Tank 3-43-2-F
1.3 Identification:

131 Not Applicable

2. REFERENCES

2.1

2.2

2.3

2.4

2.5

2.6

Standard ltems

111-6736914 Rev M, Shell Expansion

117-6736916 Rev J, Transverse Sections
113-6736917 Rev M, Innerbottom Plating
115-6736918 Rev K, Longitudinal Girders & Bulkheads

122-6736919 Rev H, Watertight Bulkheads

3. REQUIREMENTS

(1) (G) "TANK INSPECTION"

3Atcomplish a visual inspection of the fuel oil tank listed in 1.2

including inspection of manhole covers and bolting hardware, sounding tubes,

structural plating, stiffeners and paint coatings for deformation, damage,
corrosion, cracks, pinholes, pitting and structural discrepancies, using 2.2
through 2.6 for guidance for locations and structural requirements.

3.1 Accomplish the requirements of 009-25 of 2.1 for air test of the
fuel oil tank listed in 1.2. Test pressure shall be 2 PSIG, using clean dry air.
Hold test pressure for a minimum of ten minutes. Allowable drop in pressure:

None.

3.1.2ubmit one legible copy, in hard copy or electronic media, of a
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report listing the results of the requirements of 3.1 and 3.1.1 to the
SUPERVISOR, noting specific locations and sizes of discrepancies and
recommendations for repairs.

3A2complish the requirements of 009-32 of 2.1 for cleaning new and
disturbed surfaces.

4, NOTES
ANbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 123-14-001

COAR: 16-007 PCN: EM01-7031
CMP: NONE
PLANNER: SULLIVAN
1. SCOPE
1.1 Title: Potable Water Tank; inspect, repair and preserve (DRYDOCK)

1.2 Location of Work:

1.2.1 Potable Water Tank 3-14-1-W

1.3 Identification:

131 Not Applicable

2. REFERENCES

2.1 Standard ltems

2.2 115-6736918 Rev K, Longitudinal Girders & Bulkheads
2.3 111-6736914 Rev M, Shell Expansion

2.4 122-6736919 Rev H, Watertight Bulkheads

2.5 131-6736920 Rev L, Deck Construction Plan

3. REQUIREMENTS

() (G) "VISUAL INSPECTION"

3Atcomplish a visual inspection of the potable water tank listed in 1.2,
including inspection of manhole cover plates and bolting hardware, sounding tube,
structural plating and stiffeners for deformation, damage, corrosion, paint
coatings, cracks, pinholes, pitting and structural discrepancies using 2.2
through 2.5 for guidance.

3.1Accomplish the requirements of 009-25 of 2.1, for preliminary air
test of potable water tank listed in 1.2. Test pressure shall be 2 PSIG, using
clean dry air.

3.1.8ubmit one legible copy, in hard copy or electronic media, of a
report listing the results of the requirements of 3.1 and 3.1.1 to the
SUPERVISOR, noting specific locations and sizes of discrepancies and
recommendations for repairs.
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3A2complish repairs in potable water tank listed in 1.2, by removing
existing defective and installing new, a total of (4) square feet of plating, (2)
linear feet of structural stiffeners and welding (2) linear feet of cracks and
defective welds as determined by the results of 3.1 and 3.1.1 and as designated
by the SUPERVISOR.

3.2HExact areas of repairs shall be designated by the SUPERVISOR.

3.2 Phe minimum size for insert plates shall be one square foot in
area.

3.2Bo not cut any frames or main structural members without prior
approval of the SUPERVISOR.

3.2Replacement material shall be in accordance with 2.2 through 2.5.

3A&complish the requirements of 009-12 of 2.1, including Table 2, Column
A, Lines One through 7.

A¢complish the requirements of 009-32 of 2.1, including Table 4, Lines
One through 5, Columns A through G, for blasting and painting potable water tank
listed in 1.2.

3Ascomplish the requirements of 009-32 of 2.1, for cleaning and painting
new and disturbed surfaces.

3A@complish the requirements of 009-25 of 2.1, for an air test of potable
water tank listed in 1.2. Test pressure shall be 2 PSIG, using clean dry air.
Hold test pressure for a minimum of ten minutes. Allowable drop in pressure:
None.

3.6.3ubmit one legible copy, in hard copy or electronic media, of a
report listing the results of the requirements of 3.6 to the SUPERVISOR.

4. NOTES

ANbne.

5.  GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :
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1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 123-14-002_

COAR: 16-007 PCN: EM01-Z033
CMP: NONE
PLANNER: SULLIVAN
1. SCOPE
1.1 Title: Potable Water Tank; inspect, repair and preserve (DRYDOCK)

1.2 Location of Work:

1.2.1 Potable Water Tank 3-14-2-W

1.3 Identification:

131 Not Applicable

2. REFERENCES

2.1 Standard ltems

2.2 115-6736918 Rev K, Longitudinal Girders & Bulkheads
2.3 111-6736914 Rev M, Shell Expansion

2.4 122-6736919 Rev H, Watertight Bulkheads

2.5 131-6736920 Rev L, Deck Construction Plan

3. REQUIREMENTS

() (G) "VISUAL INSPECTION"

3Atcomplish a visual inspection of the potable water tank listed in 1.2,
including inspection of manhole cover plates and bolting hardware, sounding tube,
structural plating and stiffeners for deformation, damage, corrosion, paint
coatings, cracks, pinholes, pitting and structural discrepancies using 2.2
through 2.5 for guidance.

3.1Accomplish the requirements of 009-25 of 2.1, for preliminary air
test of potable water tank listed in 1.2. Test pressure shall be 2 PSIG, using
clean dry air.

3.1.8ubmit one legible copy, in hard copy or electronic media, of a
report listing the results of the requirements of 3.1 and 3.1.1 to the
SUPERVISOR, noting specific locations and sizes of discrepancies and
recommendations for repairs.
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3A2complish repairs in potable water tank listed in 1.2, by removing
existing defective and installing new, a total of (4) square feet of plating, (2)
linear feet of structural stiffeners and welding (2) linear feet of cracks and
defective welds as determined by the results of 3.1 and 3.1.1 and as designated
by the SUPERVISOR.

3.2HExact areas of repairs shall be designated by the SUPERVISOR.

3.2 Phe minimum size for insert plates shall be one square foot in
area.

3.2Bo not cut any frames or main structural members without prior
approval of the SUPERVISOR.

3.2Replacement material shall be in accordance with 2.2 through 2.5.

3A&complish the requirements of 009-12 of 2.1, including Table 2, Column
A, Lines One through 7.

A¢complish the requirements of 009-32 of 2.1, including Table 4, Lines
One through 5, Columns A through G, for blasting and painting potable water tank
listed in 1.2.

3Ascomplish the requirements of 009-32 of 2.1, for cleaning and painting
new and disturbed surfaces.

3A@complish the requirements of 009-25 of 2.1, for an air test of potable
water tank listed in 1.2. Test pressure shall be 2 PSIG, using clean dry air.
Hold test pressure for a minimum of ten minutes. Allowable drop in pressure:
None.

3.6.3ubmit one legible copy, in hard copy or electronic media, of a
report listing the results of the requirements of 3.6 to the SUPERVISOR.

4. NOTES

ANbne.

5.  GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :
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1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 123-17-001

COAR: 16-007 PCN: EMO01-Z036
CMP: NONE
PLANNER: SULLIVAN
1. SCOPE
1.1 Title: Contaminated QOil Tank; inspect (DRYDOCK)

1.2 Location of Work:

1.2.1 Contaminated Oil Tank (3—-39-0-F)

1.3 Identification:

131 Not Applicable

2. REFERENCES

2.1 Standard ltems

2.2 111-6736914 Rev M, Shell Expansion

2.3 117-6736916 Rev J, Transverse Sections

2.4 113-6736917 Rev M, Innerbottom Plating

2.5 115-6736918 Rev K, Longitudinal Girders & Bulkheads

2.6 122-6736919 Rev H, Watertight Bulkheads

3. REQUIREMENTS

(1) (G) "TANK INSPECTION"

3Atcomplish a visual inspection of the contaminated oil tank listed in
1.2 including inspection and manhole covers and bolting hardware, sounding tubes,
structural plating and stiffeners for deformation, damage, corrosion, cracks,
pinholes, pitting and structural discrepancies using 2.2. through 2.6 for
guidance for locations and structural requirements.

3.1Accomplish the requirements of 009-25 of 2.1 for a preliminary
air test of the contaminated oil tank listed in 1.2. Test pressure shall be 2
PSIG, using clean dry air.

3.1.8ubmit one legible copy, in hard copy or electronic media, of a
report listing the results of the requirements of 3.1 and 3.1.1 to the
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SUPERVISOR, noting specific locations and sizes of discrepancies and
recommendations for repairs.

3A2complish the requirements of 009-25 of 2.1 for air test of
contaminated oil tank listed in 1.2. Test pressure shall be 2 PSIG, using clean
dry air. Hold test pressure for a minimum of ten minutes. Allowable drop in
pressure: None.

3.23ubmit one legible copy, in hard copy or electronic media, of a
report listing the results of the requirements of 3.2 to the SUPERVISOR.

4, NOTES
ANbne.

5.  GOVERNMENT FURNISHED MATERIAL (GEM)

5.1 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 123-21-001

COAR: 16-007 PCN: EDC1-7028
CMP: NONE
PLANNER: SULLIVAN
1. SCOPE
1.1 Title: Void; inspect, test and preserve (DRYDOCK)

1.2 Location of Work:

121 Void 3-7-0-V

1.3 Identification:

131 Not Applicable

2. REFERENCES

2.1 Standard ltems

2.2 111-6736914 Rev M, Shell Expansion

2.3 117-6736916 Rev J, Transverse Sections

2.4 113-6736917 Rev M, Innerbottom Plating

2.5 115-6736918 Rev K, Longitudinal Girders & Bulkheads
2.6 122-6736919 Rev H, Watertight Bulkheads

2.7 131-6736920 Rev L, Deck Construction Plan

3.  REQUIREMENTS

3Atcomplish a visual inspection of the void listed in 1.2, including
inspection of manhole cover plates and bolting hardware, sounding tubes,
structural plating and stiffeners for deformation, damage, corrosion, cracks,
pinholes, pitting, structural discrepancies and paint coatings, using 2.2 through
2.7 for guidance.

3.1 Accomplish the requirements of 009-25 of 2.1, for air test of
void listed in 1.2. Test pressure shall be 2 PSIG, using clean dry air. Hold
test pressure for a minimum of ten minutes. Allowable drop in pressure: None.

3.1.8ubmit one legible copy, in hard copy or electronic media, of a
report listing the results of the requirements of 3.1 and 3.1.1 to the
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SUPERVISOR, noting specific locations and sizes of discrepancies and
recommendations for repairs.

3Az2complish the requirements of 009-32 of 2.1, including Table 4, Lines
41 through 45, Columns A through G for application of an epoxy coating system on
all surfaces of void listed in 1.2.

4, NOTES
ANbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 123-21-002

COAR: 16-007 PCN: EDC1-7027
CMP: NONE
PLANNER: SULLIVAN
1. SCOPE
1.1 Title: Peak Void; inspect and repair (DRYDOCK)

1.2 Location of Work:

1.2.1 Anchor Windlass Room (3-0-0-Q)
1.2.2 Chain Locker (2-5-0-Q)

1.3 Identification:

131 Not Applicable

2. REFERENCES

2.1 Standard Items

2.2 111-6736914 Rev M, Shell Expansion

2.3 117-6736916 Rev J, Transverse Sections

2.4 113-6736917 Rev M, Innerbottom Plating

2.5 115-6736918 Rev K, Longitudinal Girders & Bulkheads
2.6 122-6736919 Rev H, Watertight Bulkheads

2.7 131-6736920 Rev L, Deck Construction Plan

2.8 Systems and Specifications, Steel Structures Painting Manual, Volume
2

3. REQUIREMENTS

3Atcomplish a visual inspection of the peak void and chain locker listed
in 1.2, including inspection of manhole cover plates and bolting hardware,
sounding tubes, structural plating and stiffeners for deformation, damage,
corrosion, cracks, pinholes, pitting and structural discrepancies, using 2.2
through 2.7 for guidance.

3.1Accomplish the requirements of 009-25 of 2.1, for preliminary air
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test of peak void and chain locker listed in 1.2. Test pressure shall be 2 PSIG,
using clean dry air.

3.18ubmit one legible copy, in hard copy or electronic media, of a
report listing the results of the requirements of 3.1 and 3.1.1 to the
SUPERVISOR, noting specific locations and sizes of discrepancies and
recommendations for repairs.

() (G) "PRESERVE"

FDwer tool clean to bare metal, (50) square feet of peak void surfaces
to include stiffener surfaces beneath access ladder. Accomplish the requirements
of Surface Preparation Specification SSPC-SP-11 of 2.8. Exact surfaces to be
cleaned and preserved shall be designated by the SUPERVISOR.

3.2Accomplish the requirements of 009-32 of 2.1, including Table 4,
Line 38, Columns B through D for preservation of surfaces prepared in 3.2.

3A@complish the requirements of 009-32 of 2.1, for cleaning and
preservation of new and disturbed surfaces.

4. NOTES

ANbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 163-11-001

COAR: 16-007 PCN: EM01-P126
CMP: NONE
PLANNER: FLAHERTY
1. SCOPE
1.1 Title: Sea Chests; inspection and repair (DRYDOCK)

1.2 Location of Work:

1.2.1 Underwater Hull

1.3 Identification:

131 Not Applicable

2. REFERENCES

2.1 Standard ltems

2.2 163-6736926 Rev F, Main Sea Chest Details

2.3 163-6736927 Rev F, Aux. Sea Chest Arrgt. & Details

2.4 T9074-AS-GIB-010/271, Requirements for Nondestructive Testing Methods

2.5 MIL-STD-2035, Nondestructive Testing Acceptance Criteria

3. REQUIREMENTS

Remove each strainer, baffle and protective bar from each sea chest and
retain, using 2.2 and 2.3 for locations and configuration.

() (G) "SEA CHEST INSPECTIONS"

3.1Accomplish a visual inspection of the sea chests for defects,
corrosion, damage and structural deterioration in accordance with 2.2 and 2.3.

3.0bthin information necessary to complete the docking
report.

3.1Inspect seams, butts, and welds.

3.118spect underwater zinc protectors located within each sea chest
for deterioration and damage.

3.1Mhspect each sleeve, exposed valve surface and fastening device
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for evidence and extent of corrosion, erosion and damage.

3.1.8ubmit one legible copy, in hard copy or electronic media of a
report listing results of the requirements of 3.1 through 3.1.4 with sketches
listing the type, amount and location of structural damage and deterioration to
the SUPERVISOR.

() (G) "UT SURVEY"

3A2complish an ultrasonic thickness survey on the sea chest surfaces in
accordance with 2.4 and 2.5 and the following:

3.2The ultrasonic survey test equipment shall be similar and equal
to pulse—echo ultrasonic and oscilloscope type presentation, resonate type is not
applicable.

3.2Phe survey shall be conducted on a total of (15) areas as
designated by the SUPERVISOR.

3.2.3ubmit one legible copy, in hard copy or electronic media of the
ultrasonic survey results to the SUPERVISOR listing the locations of each point
inspected in respect to the ship’s frame, strakes, distance off centerline,
measured thickness of plating, original thickness of plating and percent of
deterioration.

3.2 Belthickness of original plating is shown on 2.2 and
2.3.

3.2Reports shall be submitted within 3 days after the ship is
drydocked.

3A8complish the following repairs as determined by the visual inspection
and the ultrasonic survey and as designated by the SUPERVISOR.

3.3Remove a total of (5) square feet of wasted plate.

3.3¥ee-out and weld a total of (5) linear feet of splits, cracks and
broken welds.

3.&Rif and grind surfaces flush in way of repairs.

3.318stall new material of the same configuration as that removed in
accordance with 2.2 and 2.3.

3.3@lad weld a total of (10) square feet of wasted plate.
3.&drfaces shall be ground to smooth metal.

() (G) "ZINC REMOVALS"
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FRemove zinc anodes from sea chest interiors and install new anodes and
hardware in accordance with 2.2 and 2.3. Ensure that studs are paint and debris
free prior to installation of zincs.

dnistall each retained serviceable strainer, baffle and protective bar on
each sea chest using new stainless steel fasteners in accordance with 2.2 and
2.3. Tack weld nuts to strainers and install new cotter pins through the
protective bar fasteners in accordance with 2.2 and 2.3.

dristall a total of (5) new strainers, baffles and protective bars in
place of those damaged, deteriorated and missing of the same type, size and
design as those adjacent, as designated by the SUPERVISOR.
() (G) "BAR STRAINER INSTALLATIONS"

3.6.3ecure each new strainer, baffle and protective bar in each sea
chest using new stainless steel fasteners in accordance with 2.2 and 2.3. Tack
weld nuts to strainers and install new cotter pins through the protective bar
fasteners in accordance with 2.2 and 2.3.

3Accomplish the requirements of 009-12 of 2.1, including Table 2, Columns
A and D, Lines One through 7.

3A8complish the requirements of 009-32 of 2.1 for surface preparation and
preservation of each new and disturbed surfaces.

4, NOTES
ANbne.

5.  GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 167-11-001

COAR: 16-007 PCN: EM01-P127
CMP: NONE
PLANNER: FLAHERTY
1. SCOPE
1.1 Title: Hatches and Doors; repair

1.2 Location of Work:

1.2.1 18" X 24" Flush Hatch, (2-9-1), Tank Top, Frame 9 (S)
1.2.2 18" X 24" Flush Hatch, (2-19-2), Tank Top, Frame 19 (P)
1.2.3 18" X 24" Flush Hatch, (2-23-2), Tank Top, Frame 23 (P)
124 26" X 57" WTQA Door, (2-36-1), 2ND Deck, Frame 36 (S)
1.25 24" X 70" NWT Door, (2-10-2), 2ND Deck, Frame 10 (P)
1.2.6 26" X 57" WTQA Door, (2-43-0), 2nd Deck, Frame 43 (CL)
1.2.7 24" X 24" WTQA Hatch, (1-7-2), Main Deck, Frame 7 (P)
1.2.8 26" X 33" WTQA Hatch, (1-13-1), Main Deck, Frame 13 (S)
1.2.9 24" X 24" WTQA Hatch, (1-35-1), Main Deck, Frame 35 (S)
1.2.10 24" X 24" WTQA Hatch, (1-43-2), Main Deck, Frame 43 (P)
1.2.11 26" X 33" WTQA Hatch, (1-49-1), Main Deck, Frame 49 (S)
1.2.12 26" X 54" WTQA Door, (1-22-1), Main Deck, Frame 22 (S)
1.2.13 26" X 54" WTQA Door, (1-22-4), Main Deck, Frame 22 (P)
1.2.14 26" x 57" WTQA Door, (2-14-2), 2ND Deck, Frame 14 (P)
1.2.15 24 X 70 FT Door, (2-35-1), E.O.S., Frame 35 (S)

1.2.16 26" X 57" WTQA Door, (2-48-2), 2ND Deck, Frame 48 (P)
1.2.17 24" X 24" WTQA Hatch, (1-17-1), Main Deck, Frame 17 (S)
1.2.18 24" X 54" WT Door, (01-24-1), 01 level, Frame 24 (S)

1.2.19 26" X 54" WT Door, (1-43-1), main Deck, Frame 43 (S)
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USS SQUALL (PC-7)

Identification:

1.3.1  Not Applicable

2.  REFERENCES

2.1

2.2

2.3

2.4

2.5

2.6

Standard ltems

601-6737106 Rev D, Manhole & Hatch Key Plan
604-6737110 Rev B, Door Hatch and Lock Plan
167-6736947 Rev N, Water Tight Doors and Hatches
167-6736933 Rev E, Flush Hatch Detalil

631-5106907 Rev B, Ship’s Painting Schedule

3. REQUIREMENTS

3Atcomplish known repairs to Doors and Hatches, at locations noted in
1.2, as detailed in paragraphs 3.1.1 through 3.1.19. Accomplish in accordance

with 2.2. through 2.5.

3.1 At location listed in 1.2.1, install where missing, new rubber

gasket.

3.1 At location listed in 1.2.2, install where missing, new rubber

gasket.

3.1 At location listed in 1.2.3, install where missing, new rubber

gasket, and hinge hardware.

3.1 At location listed in 1.2.4, install where missing, QTY one, new

operating wheel cover.

3.1 At location listed in 1.2.5, install where missing, new louver
assembly.

3.1 At location listed in 1.2.6, install where missing, QTY one, new

operating wheel cover.

3.1 At location listed in 1.2.7, install where missing, QTY one, new

operating wheel cover.

3.1 At location listed in 1.2.8, install where missing, QTY one, new

operating wheel cover.

3.1 At location listed in 1.2.9, install where missing, QTY 2, new
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operating wheel covers.

3.1.2Q location listed in 1.2.10, install where missing, QTY one,
new operating wheel cover.

3.1.1t location listed in 1.2.11, Install where missing, QTY 2, new
operating wheel covers.

3.1. location listed in 1.2.12, install where missing, QTY 2, new
operating wheel covers.

3.1.22 location listed in 1.2.13, install where missing, QTY one,
new operating wheel cover.

3.1.M location listed in 1.2.14, adjust operating mechanisms and
install where missing, QTY, one new operating wheel cover.

3.1.2% location listed in 1.2.15, install where missing QTY one new
spring clip.

3.1.28 location listed in 1.2.16, install where missing, QTY one,
new operating wheel cover.

3.1.2% location listed in 1.2.17, adjust operating mechanisms.

3.1.28 location listed in 1.2.18, install where missing QTY 4, new
spring clips.

3.1.14 location listed in 1.2.19, install where missing, QTY 6, new
spring clips and adjust dogs.

3Apply antiseize compound, conforming to MIL-S-22361, to all threaded
fasteners and sliding surfaces of hinges and actuating mechanisms.

3A8complish a chalk test on each structural closure listed in 1.2. Chalk
imprint shall be centered with 100 percent contact.

3.3.3ubmit one legible copy, in hard copy or electronic media, of a
report listing results of the requirements of 3.3 to the SUPERVISOR.

A¢complish local water hose test of all exterior closures. Allowable
leakage: None.

3.43ubmit one legible copy, in hard copy or electronic media, of a
report listing results of the requirements of 3.4 to the SUPERVISOR..

Imnduct an operational test of doors and hatches listed in 1.2 for
smoothness of movement, proper tightness and operation of spring mechanism.

3A@complish the requirements of 2.6, for surface preparation and
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preservation of new and disturbed surfaces.

4. NOTES

XKhown source for operating wheel protective covers is: BOLLINGER
SHIPYARDS INC. 8365 HWY. 308, P.O. BOX 250 LOCKPORT LA, 70374-0250 PHONE: 504—
532-2554

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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COAR:

1. SCOPE

1.1 Title:

USS SQUALL (PC-7) ITEM NO: 233-11-001

16-007 PCN: EM01-7034
CMP: NONE
PLANNER: PEANTZ
SULLIVAN

Main Propulsion Diesel Engine Coolers; flush

1.2 Location of Work:

121

Forward Engine Room (3-29-0O-E)

1.3 Identification:

131

1.3.2

1.33

134

1.3.5

REFERENCES

Quantity (One), No. One, Main Propulsion Diesel Engine Fresh
Water Cooler Mfr—Serck Transfer Mfr Dwg—44765-1081 Mfr ID
44765-1081 714 Tubes - Straight APL 039990096L

Quantity (One), No. One, Main Propulsion Diesel Engine Air
Charge Heater/Cooler Mfr Id OD30945/Std

Quantity (One), No. One, Main Propulsion Diesel Engine
Transmission Lube Oil Cooler Mfr—Serck Transfer Mfr Dwg-B13-2Z-
05 Mfr Id B13-2Z-05 Type P130 2-Pass Apl 039990108L

Quantity (One), No. One, Main Propulsion Diesel Engine Lube Oil
Cooler FL Mfr-Serck Heat Transfer Mfr DWG-44323-5301 Mfr Id-
44323-5301 Capacity—18500 Gpm (Water), 15000 Gph (QOil) 386
Tubes-Straight Apl 039990101l

Quantity (One), No. One, Main Propulsion Diesel Engine Fuel Oil
Return Cooler FL Mfr-Serck Heat Transfer Mfr DWG-45315-1041 Mfr
Id-45315-1041 Capacity—120 Gph (Fuel Qil), 600 Gph (Sea Water)
Apl 039990098L

2.1 Standard Items

2.2 S9233-E1-MMC-010, Technical Manual For Paxman Valenta (RP200) Diesel

Engine

2.3 S9233-E1-MMC-020, Technical Manual For Paxman Valenta (RP200) Diesel

Engine
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2.4 S9233-E1-MMC-030, Technical Manual For Paxman Valenta (RP200) Diesel
Engine

2.5 S9241-CH-MMA-010, Technical Manual For Marine Gearbox Model WVS2232

2.6 256-6736971 Rev G, Main Engine Sea Water Cooling Sys Arrangement and
Details

2.7 S9086-GX-STM-030, Chapter 220 V3, Corrosion and Contamination Control
For Diesel Engine Cooling Water Systems

3. REQUIREMENTS

3Atcomplish the requirements of 009-09 of 2.1, for flushing the sea water
side of the coolers listed in 1.3. with RYDLYME or equal to remove water scale,
lime, mud, rust and other water formed deposits, using 2.2 through 2.6 for
guidance.

3A2complish the requirements of 009-90 of 2.1.

3.2Rrovide the services of a Q.E.D systems Inc. (Marine Industrial
Group) technical representative or equal to provide on-site technical assistance,
parts, testing, special tools and guidance to accomplish a flush.

drsstall protective covering and protect ships equipment, components and
electrical cables during work accomplished in this work item. Remove protective
covering upon completion of work.

(V) "FLUSH"

3Aecomplish a flush of coolers listed in 1.3, in accordance with approved
procedure in 3.1, using 2.2 through 2.6 for guidance.

(V) "VERIFY CLEANLINESS"

3.4 Xerify cleanliness of system for sea water side of the coolers.

3.A\mter used for final flush shall meet the requirements
of paragraph 220-42.1 of 2.7.

3.4Rontinually inspect system being flushed for leaks and human or
material hazards.

Femove jumpers, temporary strainers, blanks and other fittings and
restore system to its original configuration using new gaskets and flange
fasteners, in accordance with 2.2 through 2.6.

3.5Restore mating surfaces exposed by disassembly and removal.
Repair by removing high spots, burrs, abrasions, and foreign matter, where
removal can be accomplished by hand tools.
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Femove existing and install new zinc protector rods and protector rod
plug O-rings and seals in each cooler listed in 1.3, in accordance with 2.2
through 2.4 Material shall conform to the specifications of 2.2 through 2.4.

3Accomplish the requirements of 009-32 of 2.1, for surface preparation
and preservation new and disturbed surfaces.

(V) (G) "OPERATIONAL TEST"

A/rify satisfactory operation of the coolers and piping system during
dock and sea trials.

3.8Allowable leakage at new and disturbed joints: none

3.8.8ubmit one legible copy, in hard copy or electronic media, of a
report listing results of the requirements of 3.8 to the SUPERVISOR.

4. NOTES

&Khown Source to provide technical assistance, parts, testing, special
tools and guidance. Q.E.D. Systems, Inc. Marine Industrial Service Group 1330
30TH Street, Suite D San Diego, CA 92154-3434 POC: John Slippen 619-424-3225 Ext
103 Ed Zazin 619-424-3225 Ext 102

5.  GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 233-11-002_

COAR: 16-007 PCN: EM01-7040
EMO01-7063
CMP: NONE
PLANNER: PFANTZ
SULLIVAN
1 SCOPE
1.1 Title: Main Propulsion Diesel Engine (MPDE) Salt Water Duplex Strainer;
replace

1.2 Location of Work:

1.2.1 Fwd Engine Room (3-29-0-E)

1.3 Identification:

131 Quantity (One), No. 1 MPDE 5 Inch Duplex Strainer, Flanged,
Bronze, 125 PSIG, Salt Water, Model 72-50F, Mfr. Kraissl, Inc.,
Listed as F-50n 2.2

2. REFERENCES

2.1 Standard Items

2.2 256-6736971 Rev G, Main Engine Sea Water Cooling Sys Arrangement and
Details

3. REQUIREMENTS

Prain and remove the MPDE duplex strainer listed in 1.3.1.

FRestore mating surfaces exposed by duplex strainer removal. Repair by
removing high spots, burrs, abrasions and foreign matter, where removal can be
accomplished by hand tools.

dristall a new MPDE duplex strainer as listed in 1.3, installing new
flange fasteners and gaskets in accordance with List of Material of 2.2.

3.3.The length of externally threaded fasteners shall be such that a
minimum of two threads to a maximum of five threads shall protrude beyond the
crown of the tightened nut.

3.3Gasket and fastener replacement shall be limited to the
mechanical joints removed or disturbed for the accomplishment of this Work Item.
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(V) (G) "OPERATIONAL TEST"

3A¢complish an operational test of the MPDE seawater cooling system under

system operating pressure. Allowable leakage at new and disturbed joints: None.

3.4 @perate the new MPDE duplex strainer through 10 complete and
continuous open and close cycles. Verify ease of operation and freedom from
binding.

3.&d4mit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.4 to the SUPERVISOR.

3Ascomplish the requirements of 009-32 of 2.1, for preparation and
preservation of the new and disturbed surfaces.

4, NOTES
ANbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 233-11-003

COAR: 16-007 PCN: EMO01-0675
EMO01-0676
EM01-P117
EM01-P118

CMP: NONE

PLANNER: PEANTZ
SULLIVAN

1. SCOPE

1.1 Title: MPDE Triplex Fuel Filter; replace
1.2 Location of Work:

1.2.1 Fwd Engine Room (3-29-0-E)

1.3 Identification:

131 Quantity (One), No. One MPDE Triplex Fuel Filter
1.3.2 Quantity (One), No. 4 MPDE Triplex Fuel Filter
2. REFERENCES
2.1 Standard Items

2.2 261-67836976 Rev E, Main Engine Sea Water Cooling Sys Arrangement and
Details

3. REQUIREMENTS

Prain and remove the MPDE No. One and 4 Triplex Filters listed in 1.3,
using 2.2 for guidance.

FRestore mating surfaces exposed by duplex strainer removal. Repair by
removing high spots, burrs, abrasions and foreign matter, where removal can be
accomplished by hand tools.

dristall the (Goverment Furnished, see note 4.1) MPDE Triplex Fuel
Filters, installing new fasteners and gaskets in accordance with List of Material
of 2.2.

3.3The length of externally threaded fasteners shall be such that a
minimum of two threads to a maximum of five threads shall protrude beyond the
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crown of the tightened nut.

3.3Gasket and fastener replacement shall be limited to the

mechanical joints removed or disturbed for the accomplishment of this Work Item.

3.3Brovide 2 Mandays and 300 dollars in material for repairs or
modifications not directly addressed in this work item, amounts greater or less
than the amounts listed shall be the topic of an equitable adjustment.

(V) (G) "OPERATIONAL TEST"

A¢complish an operational test of the MPDE No. One and 4 Triplex Fuel
Filter under system operating pressure. Allowable leakage at new and disturbed
joints: None.

3.43ubmit one legible copy, in hard copy or electronic media, of a
report listing results of the requirements of 3.4 to the SUPERVISOR.

3Ascomplish the requirements of 009-32 of 2.1, for surface preparation
and preservation for new and disturbed surfaces

4. NOTES
Luantity 2, Triplex Fuel Filters to be furnished by Ships Force

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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COAR: 16—-007 PCN:
CMP:
PLANNER:

SCOPE

1.1 Title: Main Propulsion Diesel Engine Coolers; flush
1.2  Location of Work:

1.2.1 Aft Engine Room (3-36-0O-E)

1.3 Identification:

233-12-001

EM02-7069

NONE

PEANTZ
SULLIVAN

131 Quantity (One), No. 2, Main Propulsion Diesel Engine Fresh
Water Cooler Mfr—Serck Transfer Mfr Dwg—44765-1081 Mfr ID

44765-1081 714 Tubes - Straight APL 039990096L

1.3.2 Quantity (One), No. 2, Main Propulsion Diesel Engine Air Charge

Heater/Cooler Mfr Id OD30945/Std

1.3.3 Quantity (One), No. 2, Main Propulsion Diesel Engine

Transmission Lube Oil Cooler Mfr—Serck Transfer Mfr Dwg-B13-2Z-
05 Mfr Id B13-2Z-05 Type P130 2—-Pass Apl 039990108L

1.3.4 Quantity (One), No. 2, Main Propulsion Diesel Engine Lube Oil
Cooler FL Mfr-Serck Heat Transfer Mfr DWG-44323-5301 Mfr Id-
44323-5301 Capacity—18500 Gpm (Water), 15000 Gph (QOil) 386

Tubes-Straight Apl 039990101l

1.35 Quantity (One), No. 2, Main Propulsion Diesel Engine Fuel Oil
Return Cooler FL Mfr-Serck Heat Transfer Mfr DWG-45315-1041 Mfr
Id-45315-1041 Capacity—120 Gph (Fuel Qil), 600 Gph (Sea Water)

Apl 039990098L

REFERENCES

2.1 Standard Items

2.2 S9233-E1-MMC-010, Technical Manual For Paxman Valenta (RP200) Diesel

Engine

2.3 S9233-E1-MMC-020, Technical Manual For Paxman Valenta (RP200) Diesel

Engine
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2.4 S9233-E1-MMC-030, Technical Manual For Paxman Valenta (RP200) Diesel
Engine

2.5 S9241-CH-MMA-010, Technical Manual For Marine Gearbox Model WVS2232

2.6 256-6736971 Rev G, Main Engine Sea Water Cooling Sys Arrangement and
Details

2.7 S9086-GX-STM-030, Chapter 220 V3, Corrosion and Contamination Control
For Diesel Engine Cooling Water Systems

3. REQUIREMENTS

3Atcomplish the requirements of 009-09 of 2.1, for flushing the sea water
side of the coolers listed in 1.3 with RYDLYME or equal to remove water scale,
lime, mud, rust and other water formed deposits, using 2.2 through 2.6 for
guidance.

3A2complish the requirements of 009-90 of 2.1.

3.2Rrovide the services of a Q.E.D systems Inc. (Marine Industrial
Group) technical representative or equal to provide on-site technical assistance,
parts, testing, special tools and guidance to accomplish a flush.

drsstall protective covering and protect ships equipment, components and
electrical cables during work accomplished in this work item. Remove protective
covering upon completion of work.

(V) "FLUSH"

3Aecomplish a flush of coolers listed in 1.3, in accordance with approved
procedure in 3.1, using 2.2 through 2.6 for guidance.

(V) "VERIFY CLEANLINESS"

3.4 Xerify cleanliness of system for sea water side of the coolers.

3.A\mter used for final flush shall meet the requirements
of paragraph 220-42.1 of 2.7.

3.4Rontinually inspect system being flushed for leaks and human or
material hazards.

Femove jumpers, temporary strainers, blanks and other fittings and
restore system to its original configuration using new gaskets and flange
fasteners, in accordance with 2.2 through 2.6.

3.5Restore mating surfaces exposed by disassembly and removal.
Repair by removing high spots, burrs, abrasions, and foreign matter, where
removal can be accomplished by hand tools.
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Femove existing and install new zinc protector rods and protector rod
plug O-rings and seals in each cooler listed in 1.3, in accordance with 2.2
through 2.4 Material shall conform to the specifications of 2.2 through 2.4.

3Accomplish the requirements of 009-32 of 2.1, for surface preparation
and preservation new and disturbed surfaces.

(V) (G) "OPERATIONAL TEST"

A/rify satisfactory operation of the coolers and piping system during
dock and sea trials.

3.8Allowable leakage at new and disturbed joints: none

3.8.8ubmit one legible copy, in hard copy or electronic media, of a
report listing results of the requirements of 3.8 to the SUPERVISOR.

4. NOTES

&Khown Source to provide technical assistance, parts, testing, special
tools and guidance. Q.E.D. Systems, Inc. Marine Industrial Service Group 1330
30TH Street, Suite D San Diego, CA 92154-3434 POC: John Slippen 619-424-3225 Ext
103 Ed Zazin 619-424-3225 Ext 102

5.  GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.

30f3 ITEM NO:  233-12-001



SHIP: USS SQUALL (PC-7) ITEM NO: 233-12-002_

COAR: 16-007 PCN: EM02-7098
CMP: NONE
PLANNER: PEANTZ
SULLIVAN
1. SCOPE
1.1 Title: Main Propulsion Diesel Engine (MPDE) Salt Water Duplex Strainer;
replace

1.2 Location of Work:

121 Aft Engine Room (3-36-0-E)

1.3 Identification:

1.3.1 Quantity (One), No. 2 MPDE 5 Inch Duplex Strainer, Flanged,
Bronze, 125 PSIG, Salt Water, Model 72-50F, Mfr. Kraissl, Inc.,
Listed as F-50n 2.2

2.  REFERENCES

2.1 Standard Items

2.2 256-6736971 Rev G, Main Engine Sea Water Cooling Sys Arrangement and
Details

3.  REQUIREMENTS

Prtain and remove the MPDE duplex strainer listed in 1.3.1.

FRestore mating surfaces exposed by duplex strainer removal. Repair by
removing high spots, burrs, abrasions and foreign matter, where removal can be
accomplished by hand tools.

JA8complish installation of a new MPDE duplex strainer as listed in 1.3,
installing new flange fasteners and gaskets in accordance with List of Material
of 2.2.

3.3The length of externally threaded fasteners shall be such that a
minimum of two threads to a maximum of five threads shall protrude beyond the
crown of the tightened nut.

3.3Gasket and fastener replacement shall be limited to the
mechanical joints removed or disturbed for the accomplishment of this Work Item.
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(V) (G) "OPERATIONAL TEST"

3A¢complish an operational test of the MPDE seawater cooling system under

system operating pressure. Allowable leakage at new and disturbed joints: None.

3.4 @perate the new MPDE duplex strainer through 10 complete and
continuous open and close cycles. Verify ease of operation and freedom from
binding.

3.&d4mit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.4 to the SUPERVISOR.

3Ascomplish the requirements of 009-32 of 2.1, for preparation and
preservation of the new and disturbed surfaces.

4, NOTES
ANbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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COAR: 16-007 PCN: EM02-0325
EM02-0326
EM02-P101
EM02-P102

CMP: NONE

PLANNER: PEANTZ
SULLIVAN

1. SCOPE

1.1 Title: MPDE Triplex Fuel Filter; replace
1.2 Location of Work:

1.2.1 Aft Engine Room (3-36—-0-E)

1.3 Identification:

131 Quantity (One), No. 2 MPDE Triplex Fuel Filter
1.3.2 Quantity (One), No. 3 MPDE Triplex Fuel Filter
2. REFERENCES
2.1 Standard Items

2.2 261-67836976 Rev E, Main Engine Sea Water Cooling Sys Arrangement and
Details

3. REQUIREMENTS

Prain and remove the MPDE No. 2 and 3 Triplex Filters listed in 1.3,
using 2.2 for guidance.

FRestore mating surfaces exposed by duplex strainer removal. Repair by
removing high spots, burrs, abrasions and foreign matter, where removal can be
accomplished by hand tools.

dristall the (Goverment Furnished, see note 4.1) MPDE Triplex Fuel
Filters, installing new fasteners and gaskets in accordance with List of Material
of 2.2.

3.3The length of externally threaded fasteners shall be such that a
minimum of two threads to a maximum of five threads shall protrude beyond the
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crown of the tightened nut.

3.3Gasket and fastener replacement shall be limited to the

mechanical joints removed or disturbed for the accomplishment of this Work Item.

3.3Brovide 2 Mandays and 300 dollars in material for repairs or
modifications not directly addressed in this work item, amounts greater or less
than the amounts listed shall be the topic of an equitable adjustment.

(V) (G) "OPERATIONAL TEST"

3A¢complish an operational test of the MPDE No. 2 and 3 Triplex Fuel
Filter under system operating pressure. Allowable leakage at new and disturbed
joints: None.

3.43ubmit one legible copy, in hard copy or electronic media, of a
report listing results of the requirements of 3.4 to the SUPERVISOR.

3Ascomplish the requirements of 009-32 of 2.1, for surface preparation
and preservation for new and disturbed surfaces

4. NOTES
Luantity 2, Triplex Fuel Filters to be furnished by Ships Force

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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COAR: 16—-007 PCN:
CMP:
PLANNER:

SCOPE

1.1 Title: Main Propulsion Diesel Engine Coolers; flush
1.2  Location of Work:

1.2.1 Aft Engine Room (3-36-0O-E)

1.3 Identification:

233-13-001

EM02-7104

NONE

PEANTZ
SULLIVAN

131 Quantity (One), No. 3, Main Propulsion Diesel Engine Fresh
Water Cooler Mfr—Serck Transfer Mfr Dwg—44765-1081 Mfr ID

44765-1081 714 Tubes - Straight APL 039990096L

1.3.2 Quantity (One), No. 3, Main Propulsion Diesel Engine Air Charge

Heater/Cooler Mfr Id OD30945/Std

1.3.3 Quantity (One), No. 3, Main Propulsion Diesel Engine

Transmission Lube Oil Cooler Mfr—Serck Transfer Mfr Dwg-B13-2Z-
05 Mfr Id B13-2Z-05 Type P130 2—-Pass Apl 039990108L

1.3.4 Quantity (One), No. 3, Main Propulsion Diesel Engine Lube Oil
Cooler FL Mfr-Serck Heat Transfer Mfr DWG-44323-5301 Mfr Id-
44323-5301 Capacity—18500 Gpm (Water), 15000 Gph (QOil) 386

Tubes-Straight Apl 039990101l

1.35 Quantity (One), No. 3, Main Propulsion Diesel Engine Fuel Oil
Return Cooler FL Mfr-Serck Heat Transfer Mfr DWG-45315-1041 Mfr
Id-45315-1041 Capacity—120 Gph (Fuel Qil), 600 Gph (Sea Water)

Apl 039990098L

REFERENCES

2.1 Standard Items

2.2 S9233-E1-MMC-010, Technical Manual For Paxman Valenta (RP200) Diesel

Engine

2.3 S9233-E1-MMC-020, Technical Manual For Paxman Valenta (RP200) Diesel

Engine
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2.4 S9233-E1-MMC-030, Technical Manual For Paxman Valenta (RP200) Diesel
Engine

2.5 S9241-CH-MMA-010, Technical Manual For Marine Gearbox Model WVS2232

2.6 256-6736971 Rev G, Main Engine Sea Water Cooling Sys Arrangement and
Details

2.7 S9086-GX-STM-030, Chapter 220 V3, Corrosion and Contamination Control
For Diesel Engine Cooling Water Systems

3. REQUIREMENTS

3Atcomplish the requirements of 009-09 of 2.1, for flushing the sea water
side of the coolers listed in 1.3. with RYDLYME or equal to remove water scale,
lime, mud, rust and other water formed deposits, using 2.2 through 2.6 for
guidance.

3A2complish the requirements of 009-90 of 2.1.

3.2Rrovide the services of a Q.E.D systems Inc. (Marine Industrial
Group) technical representative or equal to provide on-site technical assistance,
parts, testing, special tools and guidance to accomplish a flush.

drsstall protective covering and protect ships equipment, components and
electrical cables during work accomplished in this work item. Remove protective
covering upon completion of work.

(V) "FLUSH"

3Aecomplish a flush of coolers listed in 1.3, in accordance with approved
procedure in 3.1, using 2.2 through 2.6 for guidance.

(V) "VERIFY CLEANLINESS"

3.4 Xerify cleanliness of system for sea water side of the coolers.

3.A\mter used for final flush shall meet the requirements
of paragraph 220-42.1 of 2.7.

3.4Rontinually inspect system being flushed for leaks and human or
material hazards.

Femove jumpers, temporary strainers, blanks and other fittings and
restore system to its original configuration using new gaskets and flange
fasteners, in accordance with 2.2 through 2.6.

3.5Restore mating surfaces exposed by disassembly and removal.
Repair by removing high spots, burrs, abrasions, and foreign matter, where
removal can be accomplished by hand tools.
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Femove existing and install new zinc protector rods and protector rod
plug O-rings and seals in each cooler listed in 1.3, in accordance with 2.2
through 2.4 Material shall conform to the specifications of 2.2 through 2.4.

3Accomplish the requirements of 009-32 of 2.1, for surface preparation
and preservation new and disturbed surfaces.

(V) (G) "OPERATIONAL TEST"

A/rify satisfactory operation of the coolers and piping system during
dock and sea trials.

3.8Allowable leakage at new and disturbed joints: none

3.8.8ubmit one legible copy, in hard copy or electronic media, of a
report listing results of the requirements of 3.8 to the SUPERVISOR.

4. NOTES

&Khown Source to provide technical assistance, parts, testing, special
tools and guidance. Q.E.D. Systems, Inc. Marine Industrial Service Group 1330
30TH Street, Suite D San Diego, CA 92154-3434 POC: John Slippen 619-424-3225 Ext
103 Ed Zazin 619-424-3225 Ext 102

5.  GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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COAR: 16-007 PCN: EM02-7133
CMP: NONE
PLANNER: PEANTZ
SULLIVAN
1. SCOPE
1.1 Title: Main Propulsion Diesel Engine (MPDE) Salt Water Duplex Strainer;
replace

1.2 Location of Work:

121 Aft Engine Room (3-36-0-E)

1.3 Identification:

1.3.1 Quantity (One), No. 3 MPDE 5 Inch Duplex Strainer, Flanged,
Bronze, 125 PSIG, Salt Water, Model 72-50F, Mfr. Kraissl, Inc.,
Listed as F-50n 2.2

2.  REFERENCES

2.1 Standard Items

2.2 256-6736971 Rev G, Main Engine Sea Water Cooling Sys Arrangement and
Details

3.  REQUIREMENTS

Prtain and remove the MPDE duplex strainer listed in 1.3.1.

FRestore mating surfaces exposed by duplex strainer removal. Repair by
removing high spots, burrs, abrasions and foreign matter, where removal can be
accomplished by hand tools.

JA8complish installation of a new MPDE duplex strainer as listed in 1.3,
installing new flange fasteners and gaskets in accordance with List of Material
of 2.2.

3.3The length of externally threaded fasteners shall be such that a
minimum of two threads to a maximum of five threads shall protrude beyond the
crown of the tightened nut.

3.3Gasket and fastener replacement shall be limited to the
mechanical joints removed or disturbed for the accomplishment of this Work Item.
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(V) (G) "OPERATIONAL TEST"

3A¢complish an operational test of the MPDE seawater cooling system under

system operating pressure. Allowable leakage at new and disturbed joints: None.

3.4 @perate the MPDE new duplex strainer through 10 complete and
continuous open and close cycles. Verify ease of operation and freedom from
binding.

3.&d4mit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.4 to the SUPERVISOR.

3Ascomplish the requirements of 009-32 of 2.1, for preparation and
preservation of the new and disturbed surfaces.

4, NOTES
ANbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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COAR: 16—-007 PCN:
CMP:
PLANNER:

SCOPE

1.1 Title: Main Propulsion Diesel Engine Coolers; flush
1.2  Location of Work:

1.2.1 Forward Engine Room (3-29-0O-E)

1.3 Identification:

233-14-001

EM01-7139

NONE

PEANTZ
SULLIVAN

131 Quantity (One), No. 4, Main Propulsion Diesel Engine Fresh
Water Cooler Mfr—Serck Transfer Mfr Dwg—44765-1081 Mfr ID

44765-1081 714 Tubes - Straight APL 039990096L

1.3.2 Quantity (One), No. 4, Main Propulsion Diesel Engine Air Charge

Heater/Cooler Mfr Id OD30945/Std

1.3.3 Quantity (One), No. 4, Main Propulsion Diesel Engine

Transmission Lube Oil Cooler Mfr—Serck Transfer Mfr Dwg-B13-2Z-
05 Mfr Id B13-2Z-05 Type P130 2—-Pass Apl 039990108L

1.3.4 Quantity (One), No. 4, Main Propulsion Diesel Engine Lube Oil
Cooler FL Mfr-Serck Heat Transfer Mfr DWG-44323-5301 Mfr Id-
44323-5301 Capacity—18500 Gpm (Water), 15000 Gph (QOil) 386

Tubes-Straight Apl 039990101l

1.35 Quantity (One), No. 4, Main Propulsion Diesel Engine Fuel Oil
Return Cooler FL Mfr-Serck Heat Transfer Mfr DWG-45315-1041 Mfr
Id-45315-1041 Capacity—120 Gph (Fuel Qil), 600 Gph (Sea Water)

Apl 039990098L

REFERENCES

2.1 Standard Items

2.2 S9233-E1-MMC-010, Technical Manual For Paxman Valenta (RP200) Diesel

Engine

2.3 S9233-E1-MMC-020, Technical Manual For Paxman Valenta (RP200) Diesel

Engine
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2.4 S9233-E1-MMC-030, Technical Manual For Paxman Valenta (RP200) Diesel
Engine

2.5 S9241-CH-MMA-010, Technical Manual For Marine Gearbox Model WVS2232

2.6 256-6736971 Rev G, Main Engine Sea Water Cooling Sys Arrangement and
Details

2.7 S9086-GX-STM-030, Chapter 220 V3, Corrosion and Contamination Control
For Diesel Engine Cooling Water Systems

3. REQUIREMENTS

3Atcomplish the requirements of 009-09 of 2.1, for flushing the sea water
side of the coolers listed in 1.3 with RYDLYME or equal to remove water scale,
lime, mud, rust and other water formed deposits, using 2.2 through 2.6 for
guidance.

3A2complish the requirements of 009-90 of 2.1.

3.2Rrovide the services of a Q.E.D systems Inc. (Marine Industrial
Group) technical representative or equal to provide on-site technical assistance,
parts, testing, special tools and guidance to accomplish a flush.

drsstall protective covering and protect ships equipment, components and
electrical cables during work accomplished in this work item. Remove protective
covering upon completion of work.

(V) "FLUSH"

3Aecomplish a flush of coolers listed in 1.3, in accordance with approved
procedure in 3.1, using 2.2 through 2.6 for guidance.

(V) "VERIFY CLEANLINESS"

3.4 Xerify cleanliness of system for sea water side of the coolers.

3.A\mter used for final flush shall meet the requirements
of paragraph 220-42.1 of 2.7.

3.4Rontinually inspect system being flushed for leaks and human or
material hazards.

Femove jumpers, temporary strainers, blanks and other fittings and
restore system to its original configuration using new gaskets and flange
fasteners, in accordance with 2.2 through 2.6.

3.5Restore mating surfaces exposed by disassembly and removal.
Repair by removing high spots, burrs, abrasions, and foreign matter, where
removal can be accomplished by hand tools.
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Femove existing and install new zinc protector rods and protector rod
plug O-rings and seals in each cooler listed in 1.3, in accordance with 2.2
through 2.4 Material shall conform to the specifications of 2.2 through 2.4.

3Accomplish the requirements of 009-32 of 2.1, for surface preparation
and preservation new and disturbed surfaces.

(V) (G) "OPERATIONAL TEST"

A/rify satisfactory operation of the coolers and piping system during
dock and sea trials.

3.8Allowable leakage at new and disturbed joints: none

3.8.8ubmit one legible copy, in hard copy or electronic media, of a
report listing results of the requirements of 3.8. to the SUPERVISOR.

4. NOTES

&Khown Source to provide technical assistance, parts, testing, special
tools and guidance. Q.E.D. Systems, Inc. Marine Industrial Service Group 1330
30TH Street, Suite D San Diego, CA 92154-3434 POC: John Slippen 619-424-3225 Ext
103 Ed Zazin 619-424-3225 Ext 102

5.  GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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COAR: 16-007 PCN: EM01-7168
CMP: NONE
PLANNER: PEANTZ
SULLIVAN
1. SCOPE
1.1 Title: Main Propulsion Diesel Engine (MPDE) Salt Water Duplex Strainer;
replace

1.2 Location of Work:

121 Fwd Engine Room (3-29-0-E)

1.3 Identification:

1.3.1 Quantity (One), No. 4 MPDE 5 Inch Duplex Strainer, Flanged,
Bronze, 125 PSIG, Salt Water, Model 72-50F, Mfr. Kraissl, Inc.,
Listed as F-50n 2.2

2.  REFERENCES

2.1 Standard Items

2.2 256-6736971 Rev G, Main Engine Sea Water Cooling Sys Arrangement and
Details

3.  REQUIREMENTS

Prtain and remove the MPDE duplex strainer listed in 1.3.1.

FRestore mating surfaces exposed by duplex strainer removal. Repair by
removing high spots, burrs, abrasions and foreign matter, where removal can be
accomplished by hand tools.

JA8complish installation of a new MPDE duplex strainer, installing new
flange fasteners and gaskets in accordance with List of Material of 2.2.

3.3.The length of externally threaded fasteners shall be such that a
minimum of two threads to a maximum of five threads shall protrude beyond the
crown of the tightened nut.

3.3Gasket and fastener replacement shall be limited to the
mechanical joints removed or disturbed for the accomplishment of this Work Item.
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(V) (G) "OPERATIONAL TEST"

3A¢complish an operational test of the MPDE seawater cooling system under

system operating pressure. Allowable leakage at new and disturbed joints: None.

3.4 @perate the new MPDE duplex strainer through 10 complete and
continuous open and close cycles. Verify ease of operation and freedom from
binding.

3.&d4mit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.4 to the SUPERVISOR.

3Ascomplish the requirements of 009-32 of 2.1, for preparation and
preservation of the new and disturbed surfaces.

4, NOTES
ANbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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COAR: 16-007 PCN: EXTY-0030
CMP: NONE
PLANNER: PEANTZ
SULLIVAN
1. SCOPE
1.1 Title: PC1 Class AER-0030E Rev 00, Jacket Water Recovery System Modification;
accomplish

1.2 Location of Work:

121 Fwd Engine Room (3—-29-0-E), N0.1 and 4 Main Engine
1.2.2 Aft Engine Room (3-36-0-E), NO. 2 and 3 Main Engine

1.3 Identification:
1.3.1 Jacket Water Prewarming Piping

2.  REFERENCES

2.1 Standard Items
2.2 536-6737059 Rev D, Main Engine FW Cooling Sys Arr and Dets
2.3 536-7444838 Rev —, Installation Jacket Water Recovery System

2.4 PC1 CLASS AER-0030E Rev 00, Jacket Water Recovery System Modification

3.  REQUIREMENTS

3Atcomplish removals, modifications and installations incidental to PC1
Class AER-0030E Rev 00, Installation Jacket Water Recovery System as identified
in 1.3.1 for locations listed in 1.2.1 and 1.2.2 in accordance with 2.3, using
2.2, and 2.4 for guidance.

3.1lbstall the new Qty (4) Main engine jacket water recovery system
isolation valves and associated fittings in accordance with 2.3.

3.1 &ccomplish the requirements of 009-12 of 2.1, including Table
One, Column A, Lines One through 10.

I2ean and flush the new and disturbed sections of jacket water
prewarming and recovery sytem piping with clean fresh water in accordance with
2.3.
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3A@complish the requirements of 009-71 of 2.1, for hydrostatically
testing the new and disturbed sections of jacket water piping, in accordance with
test note T-1 of 2.3.
(V) (G) "OPERATIONAL TEST"

3A¢complish an operational test of the new and disturbed jacket water
piping system under system operating pressure, in accordance with test note T-2
of 2.3.

3.4Qycle each newly installed valve from full closed to full open to
full closed a minimum of four times. Allowable leakage: None.

3.&d4mit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.4, and 3.4.1 to the
SUPERVISOR.

3Ascomplish the requirements of 009-32 of 2.1, for surface preparation
and preservation of new and disturbed surfaces.

4, NOTES
ANbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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COAR: 16-007 PCN:
CMP:
PLANNER:
SCOPE
1.1 Title: Propulsion Shafting; repair (DRYDOCK)
1.2  Location of Work:
1.2.1 Drydock
1.2.2 After Engine Room (3-36-0-E)
1.2.3 Forward Engine Room (3—-29-0-E)
1.3  Identification:
131 Propulsion Shaft No. One
REFERENCES
2.1 Standard Items
2.2 S9086-HM-STM-010/CH-243, Propulsion Shafting
2.3 243-6736967 Rev K, Propulsion Shaft Details
2.4 161-6736936 Rev D, Stern Tube Installation Details
25 S9086-HN-STM-010/CH-244, Propulsion Bearings and Seals
2.6 161-6736941 Rev H, Main Shaft Strut Installation
2.7 161-6736942 Rev H, Intermediate Shaft Strut Installation
2.8 201-6736981 Rev D, Propulsion Configuration
2.9 161-6736938 Rev F, Main Strut Details
2.10 161-6736939 Rev F, Intermediate Shaft Strut Details
2.11 243-6736968 Rev D, Hyd Nut & Qil Inject Eqpt Shaft Instl
2.12 6B233C405 Rev F, Propulsion Alignment Final Check
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2.13 243-5107134, Propeller, Gearbox and Muff Coupling
Installation/Removal

3. REQUIREMENTS

FRemove rope guard in accordance with 2.3 and 2.8.
Femove gear box coupling in accordance with 2.3, 2.8, 2.11 and 2.13.

3.2(Clean gear box coupling free of foreign matter leaving no residue
or injurious effect.

() (G) "VISUAL INSPECTION"
3.2Xisually inspect gear box coupling for damage or deterioration in
accordance with 2.3 and 2.8.

IBsassemble and remove stern tube stuffing box assembly from packing
area in accordance with 2.3 and 2.4.

3.3Clean each part, including packing journal and forward stern tube
flange area, free of foreign matter, leaving no residue or injurious effects.

() "WEAR AND DEFECTS"

3.3laspect each part for wear and defects, including stern tube
forward flange area for deterioration using 2.3 and 2.4 for accept or reject
criteria.

3.3M8easure packing journal at 90 degree increments, using 2.3 for
accept or reject criteria.

3.&34init one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.3.2 and 3.3.3 to the
SUPERVISOR.

Pisassemble the bulkhead seal assembly in accordance with 2.3 and 2.5.

3.4easure and record sizes and clearances of each wearing part and
fit area, using 2.3 and 2.5 for guidance.

3.&dkmnit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.4.1 to the
SUPERVISOR.

3.4R2lean each part free of foreign matter leaving no residue or
injurious effects.

() (G) "SHAFT RUNOUT"
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Measure shaft runout of propulsion shaft with dial indicators located at
the large and small ends of the propeller shaft taper, forward and after ends of
strut bearing journals and aft end of the stern tube bearing journal. Position
one indicator at each location.

3.5Rosition indicator at the top centerline of the shaft.

3.5Rstablish a positive communication system between the turning
operator and drydock.

3.53ubricate each strut and stern tube bearing by applying free
flowing clean water to each bearing. Application of water shall be maintained
for the entire shaft turning operation.

3.5 ubricate the pedestal bearing with grease conforming to DOD-G-
24508.

() (G) "ROTATION"

3.5Rotate shaft in the ahead direction for three complete
revolutions. Record dial indicator readings simultaneously at each location for
each 45 degrees of shaft rotation.

3.5Blot runout readings recorded in 3.5.5 Determine total indicator
run out for each location.

3.564mit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.5.5 and 3.5.6 to the
SUPERVISOR.

Femove the outboard and inboard propeller shafts and muff coupling in
accordance with 2.3, 2.4, 2.5, 2.11 and 2.13.

3.6 Establish matchmarks and identification numbers on coupling,
coupling bolt hole, bolt, nut, key and keyway.

3.62lean shafting coupling free of foreign matter, leaving no
residue or injurious effects.

() (G) "WEAR AND DEFECTS"

3.6I8spect shaft section for wear and defects in accordance with 2.2
and 2.3.

3.6 Mhspect shaft section for eccentricity and straightness.

3.GHelmaximum eccentric variation of radius at any point
of the journal during a complete revolution shall not exceed 0.010 inch.

3.@He2maximum eccentricity in any shaft section with
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respect to axis of rotation shall be limited to 0.010 inch

dnspect main and intermediate strut assemblies for structural integrity,
deterioration, pitting, cracks and areas of damage or distortion, using 2.6, 2.7,
2.9 and 2.10 as guidance for accept or reject criteria.

3.7 Qlean each strut, free of foreign matter leaving no residue or
injurious effects.

3.&dkmnit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.7 to the SUPERVISOR.

Repair stuffing box assembly in accordance with 2.3 and 2.4.

3.8 Restore mating surfaces exposed by disassemble and removal.
Repair by removing high spots, burrs, abrasions and foreign matter where removal
can be accomplished by hand tools.

3.88tone stuffing box shaft packing journal to remove high spots.
3.8@3hase and tap exposed threaded areas.
Fepair stern tube forward flange area, using 2.3 and 2.4 for guidance.

3.9Accomplish the requirements of 009-09 of 2.1, for repairing stern
tube forward flange area from inspection results of 3.3.2.

3.®dotedure shall include machining of inner stern tube
area to remove deteriorated areas for weld preparation, material to be used for
buildup and amount of material added for buildup and machining of stern tube area
to design dimensions, using 2.3 and 2.4 for guidance.

3.9 &ccomplish repairs to stern tube forward flange area in
accordance with approved procedure in 3.9.1.

3.%ecomplish the requirements of 009-12 of 2.1, including
Table 2, Column A, Lines One through 7.

3.&2cemplish nondestructive testing in accordance with
Line 10.

3.9/8achine stern tube forward flange area to design dimensions and
finishes, using 2.3 and 2.4 as guidance.

3.%a34Init one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.9.3 to the
SUPERVISOR.

3R@pair the inboard and outboard propeller shaft in accordance with 2.2,
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using 2.3 and 2.5 for guidance.

3.10Machine skim cut each propeller shaft in way of each packing,
seal and bearing journal area, to remove corrosion and pitting, using 2.2, 2.3
and 2.5 for guidance.

3.1 aximum amount of material to be machined/skim cut from
shaft shall be designated by the SUPERVISOR.

3lhstall and align the inboard and outboard propeller shafting and
install new goverment furnished (GFM see 5.1) muff coupling in accordance with
2.2,2.3,24,2.9,2.11 and 2.13.

3.11Cbntact the services of a Naval Surface Warfare Center (NSWC)
Detachment Norfolk technical representative for guidance in the installation of
the muff coupling.

3.11IR=move existing and install new muff coupling seal, SKF Products
Part No. 412188.

3.11i3board and outboard shafting shall be installed in accordance
with the following:

(I) (G) "SHAFTING REINSTALLATION"

3.1@BHoard propeller shaft removed in 3.6 shall be
reinstalled as the inboard shaft and the inboard shaft removed in 3.6 shall be
reinstalled as the outboard shaft.

3.11Measure and record final intermediate and main strut bearing
clearances.

3.13uhihit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.11.4 to the
SUPERVISOR.

3Re&assemble and install stuffing box assembly in accordance with 2.3 and

2.4,
3.12Remove existing, fit, and install new the following parts:
TOTAL QTY NAME OF PIECE REF
REQUIRED PART NO. NO.
9FT Gland Packing 57 2.3 5324500
8 Each Cap Screw 61 2.3 5531100
8 Each Locknut 65 2.3 5315760
16 Each Washer, Flat 66 2.3 5676900
4 Each Shaft Packing 68a 2.3 5404710

Pusher Stud
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4 Each Nut, Full 68c 2.3 5315580
One Each O-ring No.447 124 2.3 5319201

3.12RZior to installing stern tube stuffing box apply 2 coats of
bar-rust 235 on the stern tube flange in way of spigot fit.

3.128casure and record final sizes and clearances in accordance with
2.3 and 2.4.

3.12ubit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.12.3 to the
SUPERVISOR.

3.124stall thread locking compound in accordance with 2.5.
3Ih8tall bulkhead seal assembly in accordance with 2.3 and 2.5.

3.13Remove existing, fit, and install new the following parts:

TOTAL QTY NAME OF PIECE REF PART

REQUIRED PART NO. NO. NO.

One Diaphragm Assembly 2.3 H70300/130/2 John—Crane
John-Crane

6 Each Skt Hd Capscrew 100 2.3 5509351

2 Each Screw Cap 101 2.3 5531689

6 Each Nut 1/2 Inch 103 2.3 5314500

2 Each Nut Half 104 2.3 5311360

2 Sq Ft Gasket Material 122 2.3 5161811

14 Each Washer Flat 123 2.3 5676700

3.13\2easure and record final sizes and clearances in accordance with
2.3.

3.1Subfhit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.13.2 to the
SUPERVISOR.

3ihdtall rope guard and gear box coupling on inboard shaft in accordance
with 2.3, 2.8, 2.11 and 2.13.

3.14Fnbricate, fit and install new rope guard in accordance with
2.3. and 2.8.

3.1Medrope guard shall conform to the requirements of
List of Material of 2.3.

3.148zcomplish the requirements of 009-12 of 2.1, including Table
One, Column A, Lines One through 9.
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() (G) "VERIFY CLEARANCES"

3.14\zrify rope guard to propeller hub clearance in accordance with
2.3, 2.8 and 2.6 for guidance.

3.18ubit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.14.3 to the PORT
ENGINEER.

() (G) "FINAL ALIGNMENT"

3\é&rify final alignment of shafting, transmission and engine, using 2.2
through 2.5 and 2.12 for guidance.

3.15Rkecord test data on Test Data Sheets of 2.12.

3.1Subihit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.15 to the SUPERVISOR.

3.154 structural work shall be completed prior to shaft alignment.
3.1548 propulsion system fluids shall be at operating levels.
3.15%hip shall be waterborne 48 hours prior to final alignment.

3.15%ovide 5 mandays of labor and 200 dollars of material to
correct final alignment discrepancies.

3Aécomplish the requirements of 009-32 of 2.1, for new and disturbed
surfaces.

31ie length of externally threaded fasteners shall be such that a
minimum of two threads to a maximum of five threads shall protrude beyond the
crown of the tightened nut.

() (V) "VERIFY OPERATION"

3\ &rify satisfactory operation of the stern tube packing during dock and
sea trials.

3.184Allowable leakage at stern tube packing: 6—10 drops per minute.

3.183bmit one legible copy, in hard copy or electronic media, of a
report listing results of the requirements of 3.18 to the SUPERVISOR.

4. NOTES

4Technical representative in 3.11.1 shall be contacted from the following
office: Naval Surface Warfare Center (NSWC) Detachment Norfolk (757) 686-7978
POC: Larry Puckette
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5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:
TOTAL
QUANTITY NAME OF PIECE REF  NATIONAL
PROVIDED PART NO. NO. STOCK NO.
1. One EA Muff Coupling 25 2.3 None

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO:
COAR: 16-007 PCN:
CMP:
PLANNER:
SCOPE
1.1 Title: Propulsion Shafting; repair (DRYDOCK)
1.2  Location of Work:
1.2.1 Drydock
1.2.2 After Engine Room (3-36-0-E)
1.3  Identification:
131 Propulsion Shaft No. 2
REFERENCES
2.1 Standard Items
2.2 S9086-HM-STM-010/CH-243, Propulsion Shafting
2.3 243-6736967 Rev K, Propulsion Shaft Details
2.4 161-6736936 Rev D, Stern Tube Installation Details
25 S9086-HN-STM-010/CH-244, Propulsion Bearings and Seals
2.6 161-6736941 Rev H, Main Shaft Strut Installation
2.7 161-6736942 Rev H, Intermediate Shaft Strut Installation
2.8 201-6736981 Rev D, Propulsion Configuration
2.9 161-6736938 Rev F, Main Strut Details
2.10 161-6736939 Rev F, Intermediate Shaft Strut Details
2.11 243-6736968 Rev D, Hyd Nut & Oil Inject Eqpt Shaft Instl
2.12 6B233C405 Rev F, Propulsion Alignment Final Check
2.13 243-5107134, Propeller, Gearbox and Muff Coupling

Installation/Removal
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NONE
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3. REQUIREMENTS

Remove rope guard in accordance with 2.3. and 2.8.

3.1Clean rope guard free of foreign matter leaving no injurious
effects.
(I) "VISUAL INSPECTION"

3.1¥isually inspect rope guard for damage or deterioration in
accordance with 2.3 and 2.8.

Femove gear box coupling in accordance with 2.3, 2.8, 2.11 and 2.13.

3.2(Clean gear box coupling free of foreign matter leaving no residue
or injurious effect.

() (G) "VISUAL INSPECTION"
3.2Xisually inspect gear box coupling for damage or deterioration in

accordance with 2.3 and 2.8.

IBsassemble and remove stern tube stuffing box assembly from packing
area in accordance with 2.3 and 2.4.

3.3C&lean each part, including packing journal and forward stern tube
flange area, free of foreign matter, leaving no residue or injurious effects.

() "WEAR AND DEFECTS"

3.3laspect each part for wear and defects, including stern tube
forward flange area for deterioration using 2.3 and 2.4 for accept or reject
criteria.

3.3/gleasure packing journal at 90 degree increments, using 2.3 for
accept or reject criteria.

3.&34init one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.3.2 and 3.3.3 to the
SUPERVISOR.
() (G) "SHAFT RUNOUT"

IMeasure shaft runout of propulsion shaft with dial indicators located at
the large and small ends of the propeller shaft taper, forward and after ends of
strut bearing journals and aft end of the stern tube bearing journal. Position
one indicator at each location.

3.4 Rosition indicator at the top centerline of the shaft.

3.4 Rstablish a positive communication system between the turning
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operator and drydock.

3.43ubricate each strut and stern tube bearing by applying free
flowing clean water to each bearing. Application of water shall be maintained
for the entire shaft turning operation.

3.4ubricate the pedestal bearing with grease conforming to DOD-G-
24508.

() (G) "ROTATION"

3.4 Botate shaft in the ahead direction for three complete
revolutions. Record dial indicator readings simultaneously at each location for
each 45 degrees of shaft rotation.

3.4 Blot runout readings recorded in 3.4.5. Determine total
indicator run out for each location.

3.&64mit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.4.5 and 3.4.6 to the
SUPERVISOR.

Femove the propeller shaft in accordance with 2.3, 2.4, 2.5, 2.11 and
2.13.

3.5Hstablish matchmarks and identification numbers on coupling,
coupling bolt hole, bolt, nut, key and keyway.

3.5R2lean shafting free of foreign matter, leaving no residue or
injurious effects.

() (G) "WEAR AND DEFECTS"

3.518spect shaft section for wear and defects in accordance with 2.2
and 2.3.

3.5 hspect shaft section for eccentricity and straightness.

3.9 Helmaximum eccentric variation of radius at any point
of the journal during a complete revolution shall not exceed 0.010 inch.

3.5 He2maximum eccentricity in any shaft section with
respect to axis of rotation shall be limited to 0.010 inch

3.5d8nit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.5.4 to the
SUPERVISOR.

drspect main and intermediate strut assemblies for structural integrity,
deterioration, pitting, cracks and areas of damage or distortion, using 2.6, 2.7,
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2.9 and 2.10 as guidance for accept or reject criteria.

3.6 Qlean each strut, free of foreign matter leaving no residue or
injurious effects.

3.&dkinit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.6 to the SUPERVISOR.

FRepair stuffing box assembly in accordance with 2.3 and 2.4.

3.7 Restore mating surfaces exposed by disassemble and removal.
Repair by removing high spots, burrs, abrasions and foreign matter where removal
can be accomplished by hand tools.

3.7 8tone stuffing box shaft packing journal to remove high spots.
3.73hase and tap exposed threaded areas.
FRepair stern tube forward flange area, using 2.3 and 2.4 for guidance.

3.8 Accomplish the requirements of 009-09 of 2.1, for repairing stern
tube forward flange area from inspection results of 3.3.2.

3.8dotedure shall include machining of inner stern tube
area to remove deteriorated areas for weld preparation, material to be used for
buildup and amount of material added for buildup and machining of stern tube area
to design dimensions, using 2.3 and 2.4 for guidance.

3.8 &ccomplish repairs to stern tube forward flange area in
accordance with approved procedure in 3.8.1.

3.882cbmplish the requirements of 009-12 of 2.1, including
Table 2, Column A, Lines One through 7.

3.82c®mplish nondestructive testing in accordance with
Line 10.

3.8/8achine stern tube forward flange area to design dimensions and
finishes, using 2.3 and 2.4 as guidance.

3.&a34Init one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.8.3 with sketches to
the SUPERVISOR.

Fepair the propeller shaft in accordance with 2.2, using 2.3 and 2.5 for
guidance. Repairs to the shaft at the stuffing box packing area, stern tube
bearing journal and main strut journals shall be accomplished using flame
spraying processes of MIL-STD-1687A.
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3.9.The first of these processes is the high velocity oxygen fuel
(HVOF) flame spray. This process shall be used to repair damage resulting from
scoring, gouges or surface wear that is less than .015 inches. The HVOF flame
spray coating shall consist of a matrix of 75 percent tungsten carbide and 25
percent C276 Hastalloy.

3.9.Phe second process is a combination of the electric arc spray
followed by the HVOF coating. This combination process shall be used in the
areas where the damage is greater than .015 inch deep. The electric arc spray
shall be used as a base coating to restore the damaged area and the HVOF shall be
the final surface. The HVOF coating shall have a minimum thickness of .010 inch
and overlap each end of the arc spray by one inch. The arc spray process shall
utilize filler material similar or equal to TAFA TAFALOY Nickel-Chrome-M oly
Wire—=71T or Sulzer—-Metco 8620 and have a composition similar to the following:
Nickel 62.5 Percent, Chromium 22.0 Percent, Moly 10 Percent, Iron 2.0 Percent
and Other 3.5 Percent.

3.9Relthickness of the HVOF should be limited to .015
inches. Final finish shaft to original design dimensions of 2.3, using diamond-
grinding wheels.

3.%R4t shall be shipped to the following authorized
repair company for accomplishment of High Velocity Oxygen Fuel Spray coating
(HVOF): PRAXAIR Surface Technologies Inc. 6911 Fulton Street Houston, TX 77022
POC: Larry Ross (713) 991-8708

3Ih6tall and align the propeller shaft in accordance with 2.2, 2.3, 2.4,
2.9,2.11 and 2.13.

3.10Measure and record final intermediate and main strut bearing
clearances.

3.18ubfhit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.10.1 to the
SUPERVISOR.

3Réassemble and install stuffing box assembly in accordance with 2.3 and

2.4,

3.11IRemove existing, fit, and install new the following parts:
TOTAL QTY NAME OF PIECE REF FIG PART
REQUIRED PART NO. NO. NO NO.

9FT GLAND PACKING 57 23 5324500
8 EACH CAP SCREW 61 23 5531100
8 EACH LOCKNUT 65 23 5315750

16 EACH WASHER, FLAT 66 2.3 5676900
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4 EACH SHAFT PACKING 68a 2.3 5405710
PUSHER STUD

4 EACH NUT, JAM 68c 2.3 5315600

ONE EACH O-RING, NO. 447124 23 5319201

3.11Rzior to installing stern tube stuffing box apply 2 coats of
Bar—Rust 235 on the stern tube flange in way of spigot fit.

3.11MBeasure and record final sizes and clearances in accordance with
2.3.and 2.4.

3.13ubhit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.11.3 to the
SUPERVISOR.

3.114stall thread locking compound in accordance with 2.5.

3ihatall rope guard and gear box coupling on inboard shaft in accordance
with 2.3, 2.8, 2.11 and 2.13.

3.1Zhbricate, fit and install new rope guard in accordance with 2.3
and 2.8.

3.1¥eMlrope guard shall conform to the requirements of
List of Material of 2.3.

3.12Ktcomplish the requirements of 009-12 of 2.1, including Table
One, Column A, Lines One through 9.

() (G) "VERIFY CLEARANCES"

3.12zrify rope guard to propeller hub clearance in accordance with
2.3, 2.8 and 2.6 for guidance.

3.12ubhit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.12.3 to the
SUPERVISOR.

() (G) "FINAL ALIGNMENT"

3\&ify final alignment of shafting, transmission and engine, using 2.2
through 2.5 and 2.12 for guidance.

3.13Rkecord test data on Test Data Sheets of 2.12.

3.1Suhbfhit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.13 to the SUPERVISOR.

3.134 structural work shall be completed prior to shaft alignment.
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3.13A3 propulsion system fluids shall be at operating levels.
3.13Ship shall be waterborne 48 hours prior to final alignment.

3.13%ovide 5 mandays of labor and 200 dollars of material to
correct final alignment discrepancies.

3Adcomplish the requirements of 009-32 of 2.1, for preparation and
preservation of new and disturbed surfaces.

31%e length of externally threaded fasteners shall be such that a
minimum of two threads to a maximum of five threads shall protrude beyond the
crown of the tightened nut.

() (V) "VERIFY OPERATION"

3\ érify satisfactory operation of the stern tube packing during dock and
sea trials.

3.16Allowable leakage at stern tube packing: 6—10 drops per minute.

3.163ubmit one legible copy, in hard copy or electronic media, of a
report listing results of the requirements of 3.16 to the SUPERVISOR.

4, NOTES
ANbne.

5.  GOVERNMENT FURNISHED MATERIAL (GEM)

5.1 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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COAR: 16-007 PCN:
CMP:
PLANNER:
SCOPE
1.1 Title: Propulsion Shafting; repair (DRYDOCK)
1.2  Location of Work:
1.2.1 Drydock
1.2.2 After Engine Room (3-36-0-E)
1.3  Identification:
131 Propulsion Shaft No. 3
REFERENCES
2.1 Standard Items
2.2 S9086-HM-STM-010/CH-243, Propulsion Shafting
2.3 243-6736967 Rev K, Propulsion Shaft Details
2.4 161-6736936 Rev D, Stern Tube Installation Details
25 S9086-HN-STM-010/CH-244, Propulsion Bearings and Seals
2.6 161-6736941 Rev H, Main Shaft Strut Installation
2.7 161-6736942 Rev H, Intermediate Shaft Strut Installation
2.8 201-6736981 Rev D, Propulsion Configuration
2.9 161-6736938 Rev F, Main Strut Details
2.10 161-6736939 Rev F, Intermediate Shaft Strut Details
2.11 243-6736968 Rev D, Hyd Nut & Oil Inject Eqpt Shaft Instl
2.12 6B233C405 Rev F, Propulsion Alignment Final Check
2.13 243-5107134, Propeller, Gearbox and Muff Coupling

Installation/Removal
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3. REQUIREMENTS

FRemove rope guard in accordance with 2.3 and 2.8.

3.1Clean rope guard free of foreign matter leaving no injurious
effects.
(I) "VISUAL INSPECTION"

3.1¥isually inspect rope guard for damage or deterioration in
accordance with 2.3 and 2.8.

Femove gear box coupling in accordance with 2.3, 2.8, 2.11 and 2.13.

3.2(Clean gear box coupling free of foreign matter leaving no residue
or injurious effect.

() (G) "VISUAL INSPECTION"
3.2Xisually inspect gear box coupling for damage or deterioration in

accordance with 2.3 and 2.8.

IBsassemble and remove stern tube stuffing box assembly from packing
area in accordance with 2.3 and 2.4.

3.3C&lean each part, including packing journal and forward stern tube
flange area, free of foreign matter, leaving no residue or injurious effects.

() "WEAR AND DEFECTS"

3.3laspect each part for wear and defects, including stern tube
forward flange area for deterioration using 2.3 and 2.4 for accept or reject
criteria.

3.3/gleasure packing journal at 90 degree increments, using 2.3 for
accept or reject criteria.

3.&34init one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.3.2 and 3.3.3 to the
SUPERVISOR.
() (G) "SHAFT RUNOUT"

IMeasure shaft runout of propulsion shaft with dial indicators located at
the large and small ends of the propeller shaft taper, forward and after ends of
strut bearing journals and aft end of the stern tube bearing journal. Position
one indicator at each location.

3.4 Rosition indicator at the top centerline of the shaft.

3.4 Rstablish a positive communication system between the turning

20f7

ITEM NO:

243-13-001



SHIP: USS SQUALL (PC-7)

operator and drydock.

3.43ubricate each strut and stern tube bearing by applying free
flowing clean water to each bearing. Application of water shall be maintained
for the entire shaft turning operation.

3.4ubricate the pedestal bearing with grease conforming to DOD-G-
24508.

() (G) "ROTATION"

3.4 Botate shaft in the ahead direction for three complete
revolutions. Record dial indicator readings simultaneously at each location for
each 45 degrees of shaft rotation.

3.4 Blot runout readings recorded in 3.4.5. Determine total
indicator run out for each location.

3.&64mit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.4.5 and 3.4.6 to the
SUPERVISOR.

Femove the propeller shaft in accordance with 2.3, 2.4, 2.5, 2.11 and
2.13.

3.5Hstablish matchmarks and identification numbers on coupling,
coupling bolt hole, bolt, nut, key and keyway.

3.5R2lean shafting free of foreign matter, leaving no residue or
injurious effects.

() (G) "WEAR AND DEFECTS"

3.518spect shaft section for wear and defects in accordance with 2.2
and 2.3.

3.5 hspect shaft section for eccentricity and straightness.

3.9 Helmaximum eccentric variation of radius at any point
of the journal during a complete revolution shall not exceed 0.010 inch.

3.5 He2maximum eccentricity in any shaft section with
respect to axis of rotation shall be limited to 0.010 inch

3.5d8nit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.5.4 to the
SUPERVISOR.

drspect main and intermediate strut assemblies for structural integrity,
deterioration, pitting, cracks and areas of damage or distortion, using 2.5, 2.6,
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2.9. and 2.10. as guidance for accept or reject criteria.

3.6 Qlean each strut, free of foreign matter leaving no residue or
injurious effects.

3.&dkinit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.6 to the SUPERVISOR.

FRepair stuffing box assembly in accordance with 2.3 and 2.4.

3.7 Restore mating surfaces exposed by disassemble and removal.
Repair by removing high spots, burrs, abrasions and foreign matter where removal
can be accomplished by hand tools.

3.7 8tone stuffing box shaft packing journal to remove high spots.
3.73hase and tap exposed threaded areas.
FRepair stern tube forward flange area, using 2.3 and 2.4 for guidance.

3.8 Accomplish the requirements of 009-09 of 2.1, for repairing stern
tube forward flange area from inspection results of 3.3.2.

3.8dotedure shall include machining of inner stern tube
area to remove deteriorated areas for weld preparation, material to be used for
buildup and amount of material added for buildup and machining of stern tube area
to design dimensions, using 2.3 and 2.4 for guidance.

3.8 &ccomplish repairs to stern tube forward flange area in
accordance with approved procedure in 3.8.1.

3.882cbmplish the requirements of 009-12 of 2.1, including
Table 2, Column A, Lines One through 7.

3.82c®mplish nondestructive testing in accordance with
Line 10.

3.8/8achine stern tube forward flange area to design dimensions and
finishes, using 2.3 and 2.4 as guidance.

3.&a34Init one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.8.3 with sketches to
the SUPERVISOR.

Fepair the propeller shaft in accordance with 2.2, using 2.3 and 2.5 for
guidance. Repairs to the shaft at the stuffing box packing area, stern tube
bearing journal and main strut journals shall be accomplished using flame
spraying processes of MIL-STD-1687A.

4 0of 7
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3.9.The first of these processes is the high velocity oxygen fuel
(HVOF) flame spray. This process shall be used to repair damage resulting from
scoring, gouges or surface wear that is less than .015 inches. The HVOF flame
spray coating shall consist of a matrix of 75 percent tungsten carbide and 25
percent C276 Hastalloy.

3.9.Phe second process is a combination of the electric arc spray
followed by the HVOF coating. This combination process shall be used in the
areas where the damage is greater than .015 inch deep. The electric arc spray
shall be used as a base coating to restore the damaged area and the HVOF shall be
the final surface. The HVOF coating shall have a minimum thickness of .010 inch
and overlap each end of the arc spray by one inch. The arc spray process shall
utilize filler material similar or equal to TAFA TAFALOY Nickel-Chrome-M oly
Wire—=71T or Sulzer—-Metco 8620 and have a composition similar to the following:
Nickel 62.5 Percent, Chromium 22.0 Percent, Moly 10.0 Percent, Iron 2.0 Percent
and Other 3.5 Percent.

3.9Relthickness of the HVOF should be limited to .015
inches. Final finish shaft to original design dimensions of 2.3, using diamond-
grinding wheels.

3.%R4t shall be shipped to the following authorized
repair company for accomplishment of High Velocity Oxygen Fuel Spray coating
(HVOF): PRAXAIR Surface Technologies Inc. 6911 Fulton Street Houston, TX 77022
POC: Larry Ross (713) 991-8708

3Ih6tall and align the propeller shaft in accordance with 2.2, 2.3, 2.4,
2.9,2.11. and 2.13.

3.10Measure and record final intermediate and main strut bearing
clearances.

3.18ubfhit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.10.1 to the
SUPERVISOR.

3Réassemble and install stuffing box assembly in accordance with 2.3 and

2.4,

3.11IRemove existing, fit, and install new the following parts:
TOTAL QTY NAME OF PIECE REF FIG PART
REQ PART NO. NO. NO. NO.

9FT GLAND PACKING 57 23 5324500
8 EACH CAP SCREW 61 23 5531100
8 EACH LOCKNUT 65 23 5315750

16 EACH WASHER, FLAT 66 2.3 5676900
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4 EACH SHAFT PACKING 68a 2.3 5405710
PUSHER STUD

4 EACH NUT, FULL 68b 2.3 5315600

ONE EACH O-RING, NO. 447 124 23 5319201

3.11Rzior to installing stern tube stuffing box apply 2 coats of
Bar—Rust 235 on the stern tube flange in way of spigot fit.

3.11MBeasure and record final sizes and clearances in accordance with
2.3 and 2.4.

3.13ubhit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.11.3 to the
SUPERVISOR.

3.114stall thread locking compound in accordance with 2.5.

3ihatall rope guard and gear box coupling on inboard shaft in accordance
with 2.3, 2.8, 2.11 and 2.13.

3.1Zhbricate, fit and install new rope guard in accordance with 2.3
and 2.8.

3.1¥eMlrope guard shall conform to the requirements of
List of Material of 2.3.

3.12Ktcomplish the requirements of 009-12 of 2.1, including Table
One, Column A, Lines One through 9.

() (G) "VERIFY CLEARANCES"

3.12zrify rope guard to propeller hub clearance in accordance with
2.3, and 2.8.

3.12ubhit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.12.3 to the
SUPERVISOR.

() (G) "FINAL ALIGNMENT"

3\&ify final alignment of shafting, transmission and engine, using 2.2
through 2.5 and 2.12 for guidance.

3.13Rkecord test data on Test Data Sheets of 2.12.

3.1Suhbfhit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.13 to the SUPERVISOR.

3.134 structural work shall be completed prior to shaft alignment.
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3.13A3 propulsion system fluids shall be at operating levels.
3.13Ship shall be waterborne 48 hours prior to final alignment.

3.13%ovide 5 mandays of labor and 200 dollars of material to
correct final alignment discrepancies.

3Adcomplish the requirements of 009-32 of 2.1, for preparation and
preservation of new and disturbed surfaces.

31%e length of externally threaded fasteners shall be such that a
minimum of two threads to a maximum of five threads shall protrude beyond the
crown of the tightened nut.

() (V) "VERIFY OPERATION"

3\ érify satisfactory operation of the stern tube packing during dock and
sea trials.

3.16Allowable leakage at stern tube packing: 6—10 drops per minute.

3.163ubmit one legible copy, in hard copy or electronic media, of a
report listing results of the requirements of 3.16 to the SUPERVISOR.

4, NOTES
ANbne.

5.  GOVERNMENT FURNISHED MATERIAL (GEM)

5.1 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO:
COAR: 16-007 PCN:
CMP:
PLANNER:
SCOPE
1.1 Title: Propulsion Shafting; repair (DRYDOCK)
1.2  Location of Work:
1.2.1 Drydock
1.2.2 After Engine Room (3-36-0-E)
1.2.3 Forward Engine Room (3—-29-0-E)
1.3  Identification:
131 Propulsion Shaft No. 4
REFERENCES
2.1 Standard Items
2.2 S9086-HM-STM-010/CH-243, Propulsion Shafting
2.3 243-6736967 Rev K, Propulsion Shaft Details
2.4 161-6736936 Rev D, Stern Tube Installation Details
25 S9086-HN-STM-010/CH-244, Propulsion Bearings and Seals
2.6 161-6736941 Rev H, Main Shaft Strut Installation
2.7 161-6736942 Rev H, Intermediate Shaft Strut Installation
2.8 201-6736981 Rev D, Propulsion Configuration
2.9 161-6736938 Rev F, Main Strut Details
2.10 161-6736939 Rev F, Intermediate Shaft Strut Details
2.11 243-6736968 Rev D, Hyd Nut & Qil Inject Eqpt Shaft Instl
2.12 6B233C405 Rev F, Propulsion Alignment Final Check
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2.13 243-5107134, Propeller, Gearbox and Muff Coupling
Installation/Removal

3. REQUIREMENTS

FRemove rope guard in accordance with 2.3 and 2.8.
Femove gear box coupling in accordance with 2.3, 2.8, 2.11 and 2.13.

3.2(Clean gear box coupling free of foreign matter leaving no residue
or injurious effect.

() (G) "VISUAL INSPECTION"
3.2Xisually inspect gear box coupling for damage or deterioration in
accordance with 2.3 and 2.8.

IBsassemble and remove stern tube stuffing box assembly from packing
area in accordance with 2.3 and 2.4.

3.3Clean each part, including packing journal and forward stern tube
flange area, free of foreign matter, leaving no residue or injurious effects.

() "WEAR AND DEFECTS"

3.3laspect each part for wear and defects, including stern tube
forward flange area for deterioration using 2.3 and 2.4 for accept or reject
criteria.

3.3M8easure packing journal at 90 degree increments, using 2.3 for
accept or reject criteria.

3.&34init one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.3.2 and 3.3.3 to the
SUPERVISOR.

Pisassemble the bulkhead seal assembly in accordance with 2.3 and 2.5.

3.4easure and record sizes and clearances of each wearing part and
fit area, using 2.3 and 2.5 for guidance.

3.&dkmnit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.4.1 to the
SUPERVISOR.

3.4R2lean each part free of foreign matter leaving no residue or
injurious effects.

() (G) "SHAFT RUNOUT"
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Measure shaft runout of propulsion shaft with dial indicators located at
the large and small ends of the propeller shaft taper, forward and after ends of
strut bearing journals and aft end of the stern tube bearing journal. Position
one indicator at each location.

3.5Rosition indicator at the top centerline of the shaft.

3.5Rstablish a positive communication system between the turning
operator and drydock.

3.53ubricate each strut and stern tube bearing by applying free
flowing clean water to each bearing. Application of water shall be maintained
for the entire shaft turning operation.

3.5 ubricate the pedestal bearing with grease conforming to DOD-G-
24508.

() (G) "ROTATION"

3.5Rotate shaft in the ahead direction for three complete
revolutions. Record dial indicator readings simultaneously at each location for
each 45 degrees of shaft rotation.

3.5Blot runout readings recorded in 3.5.5 Determine total indicator
run out for each location.

3.564mit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.5.5 and 3.5.6 to the
SUPERVISOR.

Femove the outboard and inboard propeller shafts and muff coupling in
accordance with 2.3, 2.4, 2.5, 2.11 and 2.13.

3.6 Establish matchmarks and identification numbers on coupling,
coupling bolt hole, bolt, nut, key and keyway.

3.62lean shafting coupling free of foreign matter, leaving no
residue or injurious effects.

() (G) "WEAR AND DEFECTS"

3.6I8spect shaft section for wear and defects in accordance with 2.2
and 2.3.

3.6 Mhspect shaft section for eccentricity and straightness.

3.GHelmaximum eccentric variation of radius at any point
of the journal during a complete revolution shall not exceed 0.010 inch.

3.@He2maximum eccentricity in any shaft section with
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respect to axis of rotation shall be limited to 0.010 inch

dnspect main and intermediate strut assemblies for structural integrity,
deterioration, pitting, cracks and areas of damage or distortion, using 2.6, 2.7,
2.9 and 2.10 as guidance for accept or reject criteria.

3.7 Qlean each strut, free of foreign matter leaving no residue or
injurious effects.

3.&dkmnit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.7 to the SUPERVISOR.

Repair stuffing box assembly in accordance with 2.3 and 2.4.

3.8 Restore mating surfaces exposed by disassemble and removal.
Repair by removing high spots, burrs, abrasions and foreign matter where removal
can be accomplished by hand tools.

3.88tone stuffing box shaft packing journal to remove high spots.
3.8@3hase and tap exposed threaded areas.
Fepair stern tube forward flange area, using 2.3 and 2.4 for guidance.

3.9Accomplish the requirements of 009-09 of 2.1, for repairing stern
tube forward flange area from inspection results of 3.3.2.

3.®dotedure shall include machining of inner stern tube
area to remove deteriorated areas for weld preparation, material to be used for
buildup and amount of material added for buildup and machining of stern tube area
to design dimensions, using 2.3 and 2.4 for guidance.

3.9 &ccomplish repairs to stern tube forward flange area in
accordance with approved procedure in 3.9.1.

3.%ecomplish the requirements of 009-12 of 2.1, including
Table 2, Column A, Lines One through 7.

3.&2cemplish nondestructive testing in accordance with
Line 10.

3.9/8achine stern tube forward flange area to design dimensions and
finishes, using 2.3 and 2.4 as guidance.

3.%a34Init one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.9.3 to the
SUPERVISOR.

3R@pair the inboard and outboard propeller shaft in accordance with 2.2,
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using 2.3 and 2.5 for guidance.

3.10Machine skim cut each propeller shaft in way of each packing,
seal and bearing journal area, to remove corrosion and pitting, using 2.b, 2.3
and 2.5 for guidance.

3.1 aximum amount of material to be machined/skim cut from
shaft shall be designated by the SUPERVISOR.

3lhstall and align the inboard and outboard propeller shafting and
install new goverment furnished (GFM see 5.1) muff coupling in accordance with
2.2,2.3,24,2.9,2.11 and 2.13.

3.11Cbntact the services of a Naval Surface Warfare Center (NSWC)
Detachment Norfolk technical representative for guidance in the installation of
the muff coupling.

3.11IR=move existing and install new muff coupling seal, SKF Products
Part No. 412188.

3.11i3board and outboard shafting shall be installed in accordance
with the following:

(I) (G) "SHAFTING REINSTALLATION"

3.1@BHoard propeller shaft removed in 3.6 shall be
reinstalled as the inboard shaft and the inboard shaft removed in 3.6 shall be
reinstalled as the outboard shaft.

3.11Measure and record final intermediate and main strut bearing
clearances.

3.13uhihit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.11.4 to the
SUPERVISOR.

3Re&assemble and install stuffing box assembly in accordance with 2.3 and

2.4,
3.12Remove existing, fit, and install new the following parts:
TOTAL QTY NAME OF PIECE REF
REQUIRED PART NO. NO.
9FT Gland Packing 57 2.3 5324500
8 Each Cap Screw 61 2.3 5531100
8 Each Locknut 65 2.3 5315760
16 Each Washer, Flat 66 2.3 5676900
4 Each Shaft Packing 68a 2.3 5404710

Pusher Stud
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4 Each Nut, Full 68c 2.3 5315580
One Each O-ring No.447 124 2.3 5319201

3.12RZior to installing stern tube stuffing box apply 2 coats of
bar-rust 235 on the stern tube flange in way of spigot fit.

3.128casure and record final sizes and clearances in accordance with
2.3 and 2.4.

3.12ubit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.12.3 to the
SUPERVISOR.

3.124stall thread locking compound in accordance with 2.5.
3Ih8tall bulkhead seal assembly in accordance with 2.3 and 2.5.

3.13Remove existing, fit, and install new the following parts:

TOTAL QTY NAME OF PIECE REF PART

REQUIRED PART NO. NO. NO.

One Diaphragm Assembly 2.3 H70300/130/2 John—Crane
John-Crane

6 Each Skt Hd Capscrew 100 2.3 5509351

2 Each Screw Cap 101 2.3 5531689

6 Each Nut 1/2 Inch 103 2.3 5314500

2 Each Nut Half 104 2.3 5311360

2 Sq Ft Gasket Material 122 2.3 5161811

14 Each Washer Flat 123 2.3 5676700

3.13\2easure and record final sizes and clearances in accordance with
2.3.

3.1Subfhit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.13.2 to the
SUPERVISOR.

3ihdtall rope guard and gear box coupling on inboard shaft in accordance
with 2.c, 2.h, 2.11 and 2.13.

3.14Fnbricate, fit and install new rope guard in accordance with 2.3
and 2.8.

3.1Medrope guard shall conform to the requirements of
List of Material of 2.3.

3.148zcomplish the requirements of 009-12 of 2.1, including Table
One, Column A, Lines One through 9.
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() (G) "VERIFY CLEARANCES"

3.14\zrify rope guard to propeller hub clearance in accordance with
2.3, 2.8 and 2.6 for guidance.

3.18ubit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.14.3 to the PORT
ENGINEER.

() (G) "FINAL ALIGNMENT"

3\é&rify final alignment of shafting, transmission and engine, using 2.2
through 2.5 and 2.12 for guidance.

3.15Rkecord test data on Test Data Sheets of 2.12.

3.1Subihit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.15 to the SUPERVISOR.

3.154 structural work shall be completed prior to shaft alignment.
3.1548 propulsion system fluids shall be at operating levels.
3.15%hip shall be waterborne 48 hours prior to final alignment.

3.15%ovide 5 mandays of labor and 200 dollars of material to
correct final alignment discrepancies.

3Aécomplish the requirements of 009-32 of 2.1, for new and disturbed
surfaces.

31ie length of externally threaded fasteners shall be such that a
minimum of two threads to a maximum of five threads shall protrude beyond the
crown of the tightened nut.

() (V) "VERIFY OPERATION"

3\ &rify satisfactory operation of the stern tube packing during dock and
sea trials.

3.184Allowable leakage at stern tube packing: 6—10 drops per minute.

3.183bmit one legible copy, in hard copy or electronic media, of a
report listing results of the requirements of 3.18 to the SUPERVISOR.

4. NOTES

4Technical representative in 3.11.1 shall be contacted from the following
office: Naval Surface Warfare Center (NSWC) Detachment Norfolk (757) 686-7978
POC: Larry Puckette
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5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:
1. One EA Muff Coupling 25 2.3

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO:
COAR: 16-007 PCN:
CMP:
PLANNER:
1. SCOPE
1.1 Title: Propulsion Shaft Bearings; replace (DRYDOCK)
1.2 Location of Work:
121 Drydock
1.2.2 Underwater Hull (Stern)
1.2.3 Fwd Engine Room (3-29-0-E)
1.2.4 Aft Engine Room (3-36-0-E)
1.3 Identification:

1.3.1 Propulsion Shaft No. 1 Bearings

2.  REFERENCES

2.1

2.2

2.3

2.4

2.5

2.6

2.7

2.8

Standard Items

S9086-HM-STM-010/CH-243, Propulsion Shafting
243-6736967 Rev K, Propulsion Shaft Details

161-6736936 Rev D, Stern Tube Installation Details
S9086-HN-STM-010/CH-244, Propulsion Bearings and Seals
161-6736941 Rev H, Main Shaft Strut Installation
161-6736942 Rev H, Intermediate Shaft Strut Installation

201-6736981 Rev D, Propulsion Configuration

REQUIREMENTS

Remove the existing stern tube, intermediate fwd, intermediate aft and
main strut bearings in accordance with 2.2 through 2.8.

1of4
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Tisassemble the line shaft pedestal bearing assembly in accordance with
2.3 and 2.5.

3.2(Qlean each part, free of foreign matter, leaving no residue or
injurious effects.

3.2Measure and record sizes and clearances of each wearing part and
fit area, using 2.3 and 2.5 for guidance.

() "WEAR AND DEFECTS"

3.2I8spect each part for wear and defects, using 2.3 and 2.5 as
guidance for accept or reject criteria.

3.&34Init one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.1, 3.2, 3.2.2, and
3.2.3 to the SUPERVISOR.

FRepair the line shaft bearing housing, stern tube, intermediate fwd,
intermediate aft and main struts in accordance with the following, using 2.2
through 2.8 as guidance.

3.3Restore mating surfaces exposed by disassemble and removal.
Repair by removing high spots, burrs, abrasions, and foreign matter, where
removal can be accomplished by hand tools.

3.32hase and tap exposed threaded areas.

drktall the (Goverment Furnished Material listed in 5.1) line shaft
bearing, stern tube bearing, intermediate fwd, intermediate aft and main strut
bearing in accordance with 2.2 through 2.8.

3.4Remove existing, fit, and install new the following parts:

TOTAL QTY NAME OF PIECE REF DWG PART
REQUIRED PART NO. NO. REQUIRED

6 Cap Screw 1E 2.4 5504800
6 Cap Screw 1C 2.6 5504800
6 Washer, Flat 1D 2.6 5675700

3.4.Ipstall thread locking compound in accordance with 2.4 and 2.6.

3.4Bemplate and drill mounting flange holes and drill and tap
jacking bolt holes on new stern tube, and main strut bearing installed in 3.4,
in accordance with 2.4 and 2.6.

3.4Template and drill set screw holes for the new intermediate fwd
and intermediate aft strut bearing.
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3Agcomplish the requirements of 009-32 of 2.1 for surface preparation and
preservation of new and disturbed surfaces.

3l6ie length of externally threaded fasteners shall be such that a minimum
of two threads to a maximum of five threads shall protrude beyond the crown of
the tightened nut.

FBobmit one legible copy, in hard copy or electronic media, of a report
listing final bearing clearances and journal size measurements no later than two
working days prior to undocking of the ship to the SUPERVISOR.

() (V) "VERIFY OPERATION"

/erify satisfactory operation propulsion shaft bearings during dock and
sea trials.

3.83ubmit one legible copy, in hard copy or electronic media, of a
report listing results of the requirements of 3.8 to the SUPERVISOR.

4. NOTES

Record bearing clearances, journal sizes and repairs in docking report,
Work Item 997-11-001.

4This Work Item to be worked in conjunction with Work Iltem 243-11-001,
Propulsion Shafting; repair (DRYDOCK)

5. GOVERNMENT FURNISHED MATERIAL (GEM)

5.1 LLTM:
TOTAL
QUANTITY NAME OF PIECE REF NATIONAL PARA
PROVIDED PART NO. NO. STOCK NO. NO.
1. One EA Bearing, Stern 1D 2.4 None 3.4
Tube
2. One EA Bearing, Main 1B 2.6 None 3.4
Strut
3. One EA Bearing 5 2.7 None 3.4
Intermediate
Strut, Fwd
4, One EA Bearing, 1C 2.7 None 3.4
Intermediate
Strut, Aft
5. One EA Bearing, Line 6 2.7 None 3.4
Shaft

30f4 ITEM NO:
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5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO:
COAR: 16-007 PCN:
CMP:
PLANNER:
1. SCOPE
1.1 Title: Propulsion Shaft Bearings; replace (DRYDOCK)
1.2 Location of Work:
1.2.1 Drydock
1.2.2 Underwater Hull (Stern)
1.2.3 Aft Engine Room (3-36-0-E)
1.3 Identification:

131 Propulsion Shaft No. 2 Bearings

2.  REFERENCES

2.1

2.2

2.3

2.4

2.5

2.6

2.7

2.8

Standard Iltems

S9086-HM-STM-010/CH-243, Propulsion Shafting
243-6736967 Rev K, Propulsion Shaft Details

161-6736936 Rev D, Stern Tube Installation Details
S9086—-HN-STM-010/CH-244, Propulsion Bearings and Seals
161-6736941 Rev H, Main Shaft Strut Installation
161-6736942 Rev H, Intermediate Shaft Strut Installation

201-6736981 Rev D, Propulsion Configuration

3. REQUIREMENTS

Remove the existing stern tube, intermediate and main strut bearings in
accordance with 2.2 through 2.8.

FRepair the stern tube, intermediate and main strut bearing housing in
accordance with the following, using 2.2 through 2.8 as guidance.
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3.2Restore mating surfaces exposed by disassemble and removal.
Repair by removing high spots, burrs, abrasions, and foreign matter, where
removal can be accomplished by hand tools.

3.22hase and tap exposed threaded areas.

dristall the (Goverment Furnished Material listed in 5.1) stern tube
bearing, intermediate and main strut bearing in accordance with 2.2 through 2.8.

3.3Remove existing, fit, and install new the following parts:

TOTAL QTY NAME OF PIECE REF DWG PART
REQUIRED PART NO. NO. REQUIRED

6 Cap Screw 1E 2.4 5504800
6 Cap Screw 1C 2.6 5504800
6 Washer, Flat 1D 2.6 5675700

3.3Iastall thread locking compound in accordance with 2.4 and 2.6.

3.3 Bemplate and drill mounting flange holes and drill and tap
jacking bolt holes on new stern tube, and main strut bearing installed in 3.3,
in accordance with 2.4 and 2.6.

3.3Remplate and drill set screw holes for the new intermediate strut
bearing.

3A¢complish the requirements of 009-32 of 2.1, for surface preparation
and preservation of new and disturbed surfaces.

3Mbe length of externally threaded fasteners shall be such that a minimum
of two threads to a maximum of five threads shall protrude beyond the crown of
the tightened nut.

Fwbmit one legible copy, in hard copy or electronic media, of a report
listing final bearing clearances and journal size measurements no later than two
working days prior to undocking of the ship to the SUPERVISOR.

() (V) "VERIFY OPERATION"

/erify satisfactory operation propulsion shaft bearings during dock and
sea trials.

3.7.3ubmit one legible copy, in hard copy or electronic media, of a
report listing results of the requirements of 3.7 to the SUPERVISOR.

4. NOTES

Record bearing clearances, journal sizes and repairs in docking report,
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Work Item 997-11-001.

4This Work Item to be worked in conjunction with Work Iltem 243-12-001,
Propulsion Shafting; repair (DRYDOCK)

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:
TOTAL
QUANTITY NAME OF PIECE REF  NATIONAL
PROVIDED PART NO. NO. STOCK NO.
1. One EA Bearing, Stern 1D 2.4 None
Tube
2. One EA Bearing, Main 1B 2.6 None
Strut
3. One EA Bearing, 3C 2.7 None
Intermediate
Strut

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.

30f3
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SHIP: USS SQUALL (PC-7) ITEM NO:
COAR: 16-007 PCN:
CMP:
PLANNER:
1. SCOPE
1.1 Title: Propulsion Shaft Bearings; replace (DRYDOCK)
1.2 Location of Work:
1.2.1 Drydock
1.2.2 Underwater Hull (Stern)
1.2.3 Aft Engine Room (3-36-0-E)
1.3 Identification:

131 Propulsion Shaft No. 3 Bearings

2.  REFERENCES

2.1

2.2

2.3

2.4

2.5

2.6

2.7

2.8

Standard Iltems

S9086-HM-STM-010/CH-243, Propulsion Shafting
243-6736967 Rev K, Propulsion Shaft Details

161-6736936 Rev D, Stern Tube Installation Details
S9086—-HN-STM-010/CH-244, Propulsion Bearings and Seals
161-6736941 Rev H, Main Shaft Strut Installation
161-6736942 Rev H, Intermediate Shaft Strut Installation

201-6736981 Rev D, Propulsion Configuration

3. REQUIREMENTS

Remove the existing stern tube, intermediate and main strut bearings in
accordance with 2.2 through 2.8.

FRepair the stern tube, intermediate and main strut bearing housing in
accordance with the following, using 2.2 through 2.8 as guidance.
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3.2Restore mating surfaces exposed by disassemble and removal.
Repair by removing high spots, burrs, abrasions, and foreign matter, where
removal can be accomplished by hand tools.

3.22hase and tap exposed threaded areas.

dristall the (Goverment Furnished Material listed in 5.1) stern tube
bearing, intermediate and main strut bearing in accordance with 2.2 through 2.8.

3.3Remove existing, fit, and install new the following parts:

TOTAL QTY NAME OF PIECE REF DWG PART
REQUIRED PART NO. NO. REQUIRED

6 Cap Screw 1E 2.4 5504800
6 Cap Screw 1C 2.6 5504800
6 Washer, Flat 1D 2.6 5675700

3.3Iastall thread locking compound in accordance with 2.4 and 2.6.

3.3 Bemplate and drill mounting flange holes and drill and tap
jacking bolt holes on new stern tube, and main strut bearing installed in 3.3,
in accordance with 2.4 and 2.6.

3.3Remplate and drill set screw holes for the new intermediate strut
bearing.

3A¢complish the requirements of 009-32 of 2.1, for surface preparation
and preservation of new and disturbed surfaces.

3Mbe length of externally threaded fasteners shall be such that a minimum
of two threads to a maximum of five threads shall protrude beyond the crown of
the tightened nut.

Fwbmit one legible copy, in hard copy or electronic media, of a report
listing final bearing clearances and journal size measurements no later than two
working days prior to undocking of the ship to the SUPERVISOR.

() (V) "VERIFY OPERATION"

/erify satisfactory operation propulsion shaft bearings during dock and
sea trials.

3.7.3ubmit one legible copy, in hard copy or electronic media, of a
report listing results of the requirements of 3.7 to the SUPERVISOR.

4. NOTES

Record bearing clearances, journal sizes and repairs in docking report,
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Work Item 997-11-001.

4This Work Item to be worked in conjunction with Work Iltem 243-12-001,
Propulsion Shafting; repair (DRYDOCK)

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:
TOTAL
QUANTITY NAME OF PIECE REF  NATIONAL
PROVIDED PART NO. NO. STOCK NO.
1. One EA Bearing, Stern 1D 2.4 None
Tube
2. One EA Bearing, Main 1B 2.6 None
Strut
3. One EA Bearing, 3C 2.7 None
Intermediate
Strut

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO:
COAR: 16-007 PCN:
CMP:
PLANNER:
1. SCOPE
1.1 Title: Propulsion Shaft Bearings; replace (DRYDOCK)
1.2  Location of Work:
1.2.1 Drydock
1.2.2 Underwater Hull (Stern)
1.2.3 Fwd Engine Room (3-29-0-E)
1.2.4 Aft Engine Room (3-36—-0-E)
1.3 Identification:
131 Propulsion Shaft No. 4 Bearings
2. REFERENCES
2.1 Standard Items
2.2 S9086-HM-STM-010/CH-243, Propulsion Shafting
2.3 243-6736967 Rev K, Propulsion Shaft Details
2.4 161-6736936 Rev D, Stern Tube Installation Details
25 S9086-HN-STM-010/CH-244, Propulsion Bearings and Seals
2.6 161-6736941 Rev H, Main Shaft Strut Installation
2.7 161-6736942 Rev H, Intermediate Shaft Strut Installation
2.8 201-6736981 Rev D, Propulsion Configuration
3. REQUIREMENTS

Remove the existing stern tube, intermediate fwd, intermediate aft and
main strut bearings in accordance with 2.2 through 2.8.
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Tisassemble the line shaft pedestal bearing assembly in accordance with
2.3 and 2.5.

3.2(Qlean each part, free of foreign matter, leaving no residue or
injurious effects.

3.2Measure and record sizes and clearances of each wearing part and
fit area, using 2.3 and 2.5 for guidance.

() "WEAR AND DEFECTS"

3.2I8spect each part for wear and defects, using 2.3 and 2.5 as
guidance for accept or reject criteria.

3.&34Init one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.1, 3.2, 3.2.2, and
3.2.3 to the SUPERVISOR.

FRepair the line shaft bearing housing, stern tube, intermediate fwd,
intermediate aft and main struts in accordance with the following, using 2.2
through 2.8 as guidance.

3.3Restore mating surfaces exposed by disassemble and removal.
Repair by removing high spots, burrs, abrasions, and foreign matter, where
removal can be accomplished by hand tools.

3.32hase and tap exposed threaded areas.

3drktall the Goverment Furnished Material listed in 5.1) line shaft
bearing, stern tube bearing, intermediate fwd, intermediate aft and main strut
bearing in accordance with 2.2 through 2.8.

3.4Remove existing, fit, and install new the following parts:

TOTAL QTY NAME OF PIECE REF DWG PART
REQUIRED PART NO. NO. REQUIRED

6 Cap Screw 1E 2.4 5504800
6 Cap Screw 1C 2.6 5504800
6 Washer, Flat 1D 2.6 5675700

3.4.Ipstall thread locking compound in accordance with 2.4 and 2.6.

3.4Bemplate and drill mounting flange holes and drill and tap
jacking bolt holes on new stern tube, and main strut bearing installed in 3.4,
in accordance with 2.4 and 2.6.

3.4Template and drill set screw holes for the new intermediate fwd
and intermediate aft strut bearing.
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3Agcomplish the requirements of 009-32 of 2.1 for surface preparation and
preservation of new and disturbed surfaces.

3l6ie length of externally threaded fasteners shall be such that a minimum
of two threads to a maximum of five threads shall protrude beyond the crown of
the tightened nut.

FBobmit one legible copy, in hard copy or electronic media, of a report
listing final bearing clearances and journal size measurements no later than two
working days prior to undocking of the ship to the SUPERVISOR.

() (V) "VERIFY OPERATION"

/erify satisfactory operation propulsion shaft bearings during dock and
sea trials.

3.83ubmit one legible copy, in hard copy or electronic media, of a
report listing results of the requirements of 3.8 to the SUPERVISOR.

4. NOTES

Record bearing clearances, journal sizes and repairs in docking report,
Work Item 997-11-001.

4This Work Item to be worked in conjunction with Work Item 243-14-001,
Propulsion Shafting; repair (DRYDOCK)

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:
TOTAL
QUANTITY NAME OF PIECE REF NATIONAL PARA
PROVIDED PART NO. NO. STOCK NO. NO.
1. One EA Bearing, Stern 1D 2.4 None 3.4
Tube
2. One EA Bearing, Main 1B 2.6 None 3.4
Strut
3. One EA Port 5C 2.7 None 3.4
Intermediate Fwd
Strut Bearing
4, One EA Port 1A 2.7 None 34
Intermediate Aft
Strut Bearing
5. One EA Bearing, Line 6 2.3 None 3.4

Shaft

30f4 ITEM NO:
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5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 245-11-001

COAR: 16-007 PCN: EM02-7203
CMP: NONE
PLANNER: PEANTZ
SULLIVAN
1. SCOPE
1.1 Title: Propeller; clean and balance (DRYDOCK)

1.2 Location of Work:

1.2.1 Drydock

1.3 Identification:

131 Quantity (One), No.1 Propeller; Mfr.: Bird—Johnson Rotation: CW
Diameter: 50.394 Inches Number of Blades: 6 Mfr. ID:
1000540010-1

2. REFERENCES

2.1 Standard Items

2.2 245-6736985 Rev B, Propeller Details

2.3 243-6736968 Rev D, Hyd Nut & Oil Inject Eqpt Prop Shaft Instl
2.4 243-6736967 Rev K, Propulsion Shaft Details

25 S9086-HP-STM-010/CH-245, Propellers

2.6 S9245-AR-TSM-010, Technical Manual for Marine Propeller Inspection
Repair, and Certification

2.7 T9074-AS-GIB-010/271, Requirements for Nondestructive Testing Methods
2.8 MIL-STD-2035, Nondestructive Testing Acceptance Criteria

2.9 243-5107134, Propeller, Gearbox and Muff Coupling
Installation/Removal

3.  REQUIREMENTS

Remove propeller listed in 1.3, in accordance with 2.2, 2.3, 2.4, 2.5,
using 2.9 for guidance.
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() "INVENTORY"

3.1Accomplish an inventory and inspect the Government Furnished
propeller hydraulic removal assembly furnished in 5.1 in accordance with 2.3 and
2.9.

(I) "INSPECT SHAFT THREADS"

3.1Inspect shaft threads for damage. Repair as necessary, use a
file to smooth burrs.

3.1Removal of the propeller thread protector nut shall be
accomplished without transmission of shock through the propeller shaft to the
transmission.

3.1@lean propeller and propeller cap free of foreign matter by
scraping and wire brushing using stainless steel brushes or hone blasting. clean
to bare metal in accordance with paragraph 245-3.2 of 2.5.

3.1Becord identification data stamped on the propeller.

(I) "VISUAL INSPECTION"

3.1¥isually inspect propeller and cap for wear and defects, in
accordance with 2.2 and 2.6.

3.VBible damage to the propeller shall be reported to the
cognizant propeller ISEA. A spare ready—for use issue (RFI) propeller from the
Port Engineer will replace a damaged propeller. If the propeller is to be
replaced with a (RFI) propeller due to damage, paragraphs 3.1.8 through 3.2.2.1
are not required to be accomplished.

() (G) "VERIFY FINISH"

3.1Rolish propeller blade to 63 RMS microinch and propeller hub to
125 RMS microinch surface finishes removing a minimum of metal, maintaining
design dimensions and contours. The blade tip and edge gauges shall be fitted to
assure edge geometry is maintained during the polishing process.

() (G) "LIQUID PENETRANT TEST"

3.18ccomplish a liquid penetrant test on the propeller in accordance
with 2.6 and 2.7. The accept or reject criteria shall be in accordance with
Class 2 of 2.8 and 2.7.

3.1.3ubmit one legible copy, in hard copy or electronic media, of a
report listing results of the requirements of 3.1.1, 3.1.2, 3.1.6, 3.1.7 and
3.1.8 to the SUPERVISOR.

(V) (G) "BALANCE AND FINAL INSPECTION"
3A2complish the requirements of 009-15 of 2.1, for the propeller listed
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in1.3.1.

3.2 After balancing of propeller is complete, install propeller blade
edge protection of canvas and metal edge strips in accordance with paragraph 245-
1.3.50f 2.5.

3.2Xisual inspection results, balancing results and waiver requests
for propeller shall be approved by NSWC Detachment Norfolk prior to shipping from
the repair facility or reinstallation aboard ship. Requests DATE:

3.&akmit one legible copy, in hard copy or electronic
media, of a report listing visual inspection results, balancing results and
waiver requests to Naval Surface Warfare Center (NSWC) Detachment Norfolk via the
SUPERVISOR.

F& and install propeller removed in 3.1, in accordance with 2.2 through
2.6 and 2.9.

3.3 Contact the services of a Naval Surface Warfare Center (NSWC)
Detachment Norfolk technical representative for guidance in the installation of
the propeller.

() (G) "VERIFY CONTACT"

3.3 Xerify contact (fit) of propeller, using the bluing transfer
method in accordance with Notes 700 through 708 of 2.2 for propeller. The
contact requirements are provided in Note 702 of 2.2. Plug gauges listed in 5.2
are available from Naval Surface Warfare Center (NSWS) Detachment Norfolk

3.%auit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.3.2 to the
SUPERVISOR.

Reinstall propeller thread protector nut on shaft, in accordance with
2.2 through 2.5 and the following:

3.4Remove existing, fit, and install new the following parts:

TOTAL QTY NAME OF PIECE REF FIGURE PART

REQ PART NO. NO. NO. NO.
4 CAP SCREW 45 24 MS-350307-308 1/4-20 X 1" LG
HEX HEAD

3.4)astall thread locking compound in accordance with 2.4.

() (G) "VERIFY TIGHTNESS"
3.4Bstall thread protector nut hand tight against propeller hub.
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3.4 Mlark position of two holes to be drilled on the propeller hub and
remove the thread protector nut.

3.4 Brill the two holes with a No. 7 drill bit on the propeller hub
(1-1/2" inches deep).

3.4 Brill two additional holes with a No.7 drill bit clockwise, one
inch from the previously drilled holes (1-1/2" inches deep), 180 degrees apart.

3.MN6té: The additional holes will allow for better
alighment between the slots.

3.4Tap the four holes with a 1/4 X 20UNC tap.

3.4 8crew the thread protector nut hand tight against the propeller
hub.

3.4 Align two slots (180 degrees apart) for installation of two 1/4-
20 UNC X one inch stainless steel locking bolts piece No. 45 of 2.4.

() (G) "VERIFY TORQUE"
3.4m3tall and torque stainless steel locking bolts piece
No. 45 of 2.4 t0 5.5 ft Ib (7.5 NM).

3.4.14stall propeller cap in accordance with 2.2.

Ascomplish the requirements of 009-32 of 2.1, for surface preparation
and preservation of new and disturbed surfaces.

() (G) "INVENTORY"

3A@complish an inventory of the propeller removal assembly, inventory
shall be conducted with a designated government agent before and after usage.

3.6lean all components of the propeller removal tool kit, removing
all surface rust and injurious effects. Coat all exposed metal components with a
thin layer of preservative oil and wrap hydraulic nut and pumps with a protective
wrapping prior to returning tool kit to the Government.

3.6.Pop off fluids in oil containers. seal and band container and
deliver to Naval Surface Warfare Center (NSWC) Detachment Norfolk.

3ldst prior to undocking remove blade edge protection installed in 3.2.6
and coat propeller with corrosion preventative conforming to MIL-C-11796, Class
3.

4. NOTES

Propeller hub data and propeller fit shall be included in docking
report, Work Item 997-11-001.
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4T2chnical representative in 3.3.1 shall be contacted from the following
office: Naval Surface Warfare Center (NSWC) Detachment Norfolk (757) 686-7978
POC: Larry Puckette

USS SQUALL (PC-7)

Azdvernment Furnished Material listed in 5.1 through 5.5 shall be

furnished by same office listed in 4.2 and shall be returned after completion of

required work.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. One EA
2. One EA
3. One EA
4, One EA
5. One EA

Propeller
Hydraulic
Removal
Assembly

Plug Gauge

Leading Edge
Gauge

(RH)

Trailing Edge
Gauges (RH)

Tip Gauges

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.

None

None

None

None

None

50f 5

2.3

2.2
2.2

2.2

2.2

None

None

None

None

None
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3.1.1
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COAR: 16-007 PCN: EM02-7204
CMP: NONE
PLANNER: PEANTZ
SULLIVAN
1. SCOPE
1.1 Title: Propeller; clean and balance (DRYDOCK)

1.2 Location of Work:

1.2.1 Drydock

1.3 Identification:

131 Quantity (One), No.2 Propeller; Mfr.: Bird—Johnson Rotation:
CCW Diameter: 50.394 Inches Number of Blades: 6 Mfr. ID:
1000540010-2

2. REFERENCES

2.1 Standard Items

2.2 245-6736985 Rev B, Propeller Details

2.3 243-6736968 Rev D, Hyd Nut & Oil Inject Eqpt Prop Shaft Instl
2.4 243-6736967 Rev K, Propulsion Shaft Details

25 S9086-HP-STM-010/CH-245, Propellers

2.6 S9245-AR-TSM-010, Technical Manual for Marine Propeller Inspection
Repair, and Certification

2.7 T9074-AS-GIB-010/271, Requirements for Nondestructive Testing Methods
2.8 MIL-STD-2035, Nondestructive Testing Acceptance Criteria

2.9 243-5107134, Propeller, Gearbox and Muff Coupling
Installation/Removal

3.  REQUIREMENTS

Remove propeller listed in 1.3, in accordance with 2.2, 2.3, 2.4, 2.5,
using 2.9. for guidance.
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() "INVENTORY"

3.1Accomplish an inventory and inspect the Government Furnished
propeller hydraulic removal assembly furnished in 5.1 in accordance with 2.3 and
2.9.

(I) "INSPECT SHAFT THREADS"

3.1Inspect shaft threads for damage. Repair as necessary, use a
file to smooth burrs.

3.1Removal of the propeller thread protector nut shall be
accomplished without transmission of shock through the propeller shaft to the
transmission.

3.1@lean propeller and propeller cap free of foreign matter by
scraping and wire brushing using stainless steel brushes or hone blasting. clean
to bare metal in accordance with paragraph 245-3.2 of 2.5.

3.1Becord identification data stamped on the propeller.

(I) "VISUAL INSPECTION"

3.1¥isually inspect propeller and cap for wear and defects, in
accordance with 2.2 and 2.6.

3.VBible damage to the propeller shall be reported to the
cognizant propeller ISEA. A spare ready—for use issue (RFI) propeller from the
Port Engineer will replace a damaged propeller. If the propeller is to be
replaced with a (RFI) propeller due to damage, paragraphs 3.1.8 through 3.2.2.1
are not required to be accomplished.

() (G) "VERIFY FINISH"

3.1Rolish propeller blade to 63 RMS microinch and propeller hub to
125 RMS microinch surface finishes removing a minimum of metal, maintaining
design dimensions and contours. The blade tip and edge gauges shall be fitted to
assure edge geometry is maintained during the polishing process.

() (G) "LIQUID PENETRANT TEST"

3.18ccomplish a liquid penetrant test on the propeller in accordance
with 2.6 and 2.7. The accept or reject criteria shall be in accordance with
Class 2 of 2.8 and 2.7.

3.1.3ubmit one legible copy, in hard copy or electronic media, of a
report listing results of the requirements of 3.1.1, 3.1.2, 3.1.6, 3.1.7 and
3.1.8 to the SUPERVISOR.

(V) (G) "BALANCE AND FINAL INSPECTION"
3A2complish the requirements of 009-15 of 2.1, for the propeller listed
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in1.3.1.

3.2 After balancing of propeller are complete, install propeller
blade edge protection of canvas and metal edge strips in accordance with
paragraph 245-1.3.5 of 2.5.

3.2Xisual inspection results, balancing results and waiver requests
for propeller shall be approved by NSWC Detachment Norfolk prior to shipping from
the repair facility or reinstallation aboard ship. Requests DATE:

3.&akmit one legible copy of a report listing visual
inspection results, balancing results and waiver requests to Naval Surface
Warfare Center (NSWC) Detachment Norfolk via the SUPERVISOR.

F& and install propeller removed in 3.1, in accordance with 2.2 through
2.6 and 2.9.

3.3Qontact the services of a Naval Surface Warfare Center (NSWC)
Detachment Norfolk technical representative for guidance in the installation of
the propeller.

() (G) "VERIFY CONTACT"

3.3¥erify contact (fit) of propeller, using the bluing transfer
method in accordance with Notes 700 through 708 of 2.2 for propeller. The
contact requirements are provided in Note 702 of 2.2 Plug gauges listed in 5.2
are available from Naval Surface Warfare Center (NSWS) Detachment Norfolk

3.%®akmit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.3.2 to the
SUPERVISOR.

Reinstall propeller thread protector nut on shaft, in accordance with
2.2 through 2.5 and the following:

3.4Remove existing, fit, and install new the following parts:

TOTAL QTY NAME OF PIECE REF FIGURE DWG PART
REQ PART NO. NO. NO. NO.

4 CAP SCREW
HEX HEAD 45 2.2 MS-350307-308 1/4-20 X 1"Ig

3.4.Ipstall thread locking compound in accordance with 2.4.

() (G) "VERIFY TIGHTNESS"
3.4Bstall thread protector nut hand tight against propeller hub.

3.4 Miark position of two holes to be drilled on the propeller hub and
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SHIP: USS SQUALL (PC-7)

remove the thread protector nut.

3.4 Brill the two holes with a No. 7 drill bit on the propeller hub
(1-1/2" inches deep).

3.4 Prill two additional holes with a No.7 drill bit clockwise, one
inch from the previously drilled holes (1-1/2" inches deep), 180 degrees apart.

3.4M6t&: The additional holes will allow for better
alignment between the slots.

3.4Tap the four holes with a 1/4 X 20UNC tap.

3.4 8crew the thread protector nut hand tight against the propeller
hub.

3.4 Align two slots (180 degrees apart) for installation of two 1/4-
20 UNC X one inch stainless steel locking bolts piece No. 45 of 2.4.

() (G) "VERIFY TORQUE"
3.4m8tall and torque stainless steel locking bolts piece
No. 45 of 2.4 t0 5.5 ft Ib (7.5 NM).

3.4.16stall propeller cap in accordance with 2.2.

3Ascomplish the requirements of 009-32 of 2.1, for surface preparation
and preservation of new and disturbed surfaces.

(1) (G) "INVENTORY"

A@complish an inventory of the propeller removal assembly, inventory
shall be conducted with a designated government agent before and after usage.

3.6 lean all components of the propeller removal tool kit, removing
all surface rust and injurious effects. Coat all exposed metal components with a
thin layer of preservative oil and wrap hydraulic nut and pumps with a protective
wrapping prior to returning tool kit to the Government.

3.6.2op off fluids in oil containers. seal and band container and
deliver to Naval Surface Warfare Center (NSWC) Detachment Norfolk.

Jlidst prior to undocking remove blade edge protection installed in 3.2.6
and coat propeller with corrosion preventative conforming to MIL-C-11796, Class
3.

4. NOTES

Propeller hub data and propeller fit shall be included in docking
report, Work Item 997-11-001.
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USS SQUALL (PC-7)

4T2chnical representative in 3.3.1 shall be contacted from the following
office: Naval Surface Warfare Center (NSWC) Detachment Norfolk (757) 686-7978
POC: Larry Puckette

4Az»vernment Furnished Material listed in 5.1 through 5.5 shall be

furnished by same office listed in 4.2 and shall be returned after required
repairs are completed.

5.  GOVERNMENT FURNISHED MATERIAL (GFM)

51 LLTM:

1. One EA Propeller None
Hydraulic
Removal
Assembly

2. One EA Plug Gauge None

3. One EA Leading Edge None
Gauges (LH)

4, One EA Trailing Edge None
Gauges (LH)

5. One EA Tip Gauges None

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.

50f 5

2.3

2.2
2.2

2.3

2.2

None

None

None

None

None

3.1.1

3.1.1
3.11

3.11

3.11
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SHIP: USS SQUALL (PC-7) ITEM NO: 245-13-001

COAR: 16-007 PCN: EM02-7205
CMP: NONE
PLANNER: PEANTZ
SULLIVAN
1. SCOPE
1.1 Title: Propeller; clean and balance (DRYDOCK)

1.2 Location of Work:

1.2.1 Drydock

1.3 Identification:

131 Quantity (One), No.3 Propeller; Mfr.: Bird—Johnson Rotation: CW
Diameter: 50.394 Inches Number of Blades: 6 Mfr. ID:
1000540010-1

2. REFERENCES

2.1 Standard Items

2.2 245-6736985 Rev B, Propeller Details

2.3 243-6736968 Rev D, Hyd Nut & Oil Inject Eqpt Prop Shaft Instl
2.4 243-6736967 Rev K, Propulsion Shaft Details

25 S9086-HP-STM-010/CH-245, Propellers

2.6 S9245-AR-TSM-010, Technical Manual for Marine Propeller Inspection
Repair, and Certification

2.7 T9074-AS-GIB-010/271, Requirements for Nondestructive Testing Methods
2.8 MIL-STD-2035, Nondestructive Testing Acceptance Criteria

2.9 243-5107134, Propeller, Gearbox and Muff Coupling
Installation/Removal

3.  REQUIREMENTS

Remove propeller listed in 1.3, in accordance with 2.2, 2.3, 2.4, 2.5,
using 2.9 for guidance.
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() "INVENTORY"

3.1Accomplish an inventory and inspect the Government Furnished
propeller hydraulic removal assembly furnished in 5.1 accordance with 2.3 and
2.9.

(I) "INSPECT SHAFT THREADS"

3.1Inspect shaft threads for damage. Repair as necessary, use a
file to smooth burrs.

3.1Removal of the propeller thread protector nut shall be
accomplished without transmission of shock through the propeller shaft to the
transmission.

3.1@lean propeller and propeller cap free of foreign matter by
scraping and wire brushing using stainless steel brushes or hone blasting. clean
to bare metal in accordance with paragraph 245-3.2 of 2.5.

3.1Becord identification data stamped on the propeller.

(I) "VISUAL INSPECTION"

3.1¥isually inspect propeller and cap for wear and defects, in
accordance with 2.2 and 2.6.

3.VBible damage to the propeller shall be reported to the
cognizant propeller ISEA. A spare ready—for use issue (RFI) propeller from the
Port Engineer will replace a damaged propeller. If the propeller is to be
replaced with a (RFI) propeller due to damage, paragraphs 3.1.8 through 3.2.2.1
are not required to be accomplished.

() (G) "VERIFY FINISH"

3.1Rolish propeller blade to 63 RMS microinch and propeller hub to
125 RMS microinch surface finishes removing a minimum of metal, maintaining
design dimensions and contours. The blade tip and edge gauges shall be fitted to
assure edge geometry is maintained during the polishing process.

() (G) "LIQUID PENETRANT TEST"

3.18ccomplish a liquid penetrant test on the propeller in accordance
with 2.6 and 2.7. The accept or reject criteria shall be in accordance with
Class 2 of 2.8. and 2.7.

3.1.3ubmit four legible copies of a report listing results of the
requirements of 3.1.1, 3.1.2, 3.1.6, 3.1.7 and 3.1.8 to the SUPERVISOR.

(V) (G) "BALANCE AND FINAL INSPECTION"

3A2complish the requirements of 009-15 of 2.1, for the propeller listed
in 1.3.1.
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3.2 After balancing of propeller are complete, install propeller
blade edge protection of canvas and metal edge strips in accordance with
paragraph 245-1.3.5 of 2.5.

3.2Xisual inspection results, balancing results and waiver requests
for propeller shall be approved by NSWC Detachment Norfolk prior to shipping from
the repair facility or reinstallation aboard ship. Requests DATE:

3.&akmit one legible copy of a report listing visual
inspection results, balancing results and waiver requests to Naval Surface
Warfare Center (NSWC) Detachment Norfolk via the SUPERVISOR.

F& and install propeller removed in 3.1, in accordance with 2.2 through
2.6 and 2.9.

3.3Qontact the services of a Naval Surface Warfare Center (NSWC)
Detachment Norfolk technical representative for guidance in the installation of
the propeller.

() (G) "VERIFY CONTACT"

3.3 Xerify contact (fit) of propeller, using the bluing transfer
method in accordance with Notes 700 through 708 of 2.2 for propeller. The
contact requirements are provided in Note 702 of 2.2. Plug gauges listed in 5.2
are available from Naval Surface Warfare Center (NSWS) Detachment Norfolk

3.&akmit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.3.2 to the
SUPERVISOR.

Reinstall propeller thread protector nut on shaft, in accordance with
2.2 through 2.5 and the following:

3.4Remove existing, fit, and install new the following parts:

TOTAL QTY NAME OF  PIECE REF FIG DWG PART

REQUIRED PART NO. NO. NO. NO.
4 CAP SCREW 45 2.4 MS-350507-308,1/4-20 X 1" LG
HEX HEAD

3.4.Ipstall thread locking compound in accordance with 2.4.

() (G) "VERIFY TIGHTNESS"
3.41Bstall thread protector nut hand tight against propeller hub.

3.4 Miark position of two holes to be drilled on the propeller hub and
remove the thread protector nut.
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3.4 Brill the two holes with a No. 7 drill bit on the propeller hub
(1-1/2" inches deep).

3.4 prill two additional holes with a No.7 drill bit clockwise, one
inch from the previously drilled holes (1-1/2" inches deep), 180 degrees apart.

3.4M6t&: The additional holes will allow for better
alignment between the slots.

3.4.Vap the four holes with a 1/4 X 20UNC tap.

3.4 8crew the thread protector nut hand tight against the propeller
hub.

3.4 Align two slots (180 degrees apatrt) for installation of two 1/4-
20 UNC X one inch stainless steel locking bolts piece No. 45 of 2.4.

() (G) "VERIFY TORQUE"
3.4m3tall and torque stainless steel locking bolts piece
No. 45 of 2.4 t0 5.5 ft Ib (7.5 NM).

3.4.16stall propeller cap in accordance with 2.2.

3Ascomplish the requirements of 009-32 of 2.1, for surface preparation
and preservation of new and disturbed surfaces.

() (G) "INVENTORY"

3A@complish an inventory of the propeller removal assembly, inventory
shall be conducted with a designated government agent before and after usage.

3.6lean all components of the propeller removal assembly, removing
all surface rust and injurious effects. Coat all exposed metal components with a
thin layer of preservative oil and wrap hydraulic nut and pumps with a protective
wrapping prior to returning removal assembly to the Government.

3.6.Pop off fluids in oil containers. seal and band container and
deliver to Naval Surface Warfare Center (NSWC) Detachment Norfolk.

3ldst prior to undocking remove blade edge protection installed in 3.2.6
and coat propeller with corrosion preventative conforming to MIL-C-11796, Class
3.

4. NOTES

Propeller hub data and propeller fit shall be included in docking
report, Work Item 997-11-001.

4T2chnical representative in 3.3.1 shall be contacted from the following
office: Naval Surface Warfare Center (NSWC) Detachment Norfolk (757) 686-7978
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POC: Larry Puckette

USS SQUALL (PC-7)

required work.

5.

51 LLTM:
1. One
2. One
3. One
4, One
5. One

GOVERNMENT FURNISHED MATERIAL (GEM)

EA

EA
EA

EA

EA

Propeller
Hydraulic
Removal
Assembly

Plug Gauge

Leading Edge
Gauges (RH)

Trailing Edge
Gauges (RH)

Tip Gauges

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.

None

None

None

None

None
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2.3

2.2
2.2

2.2

2.2

Azvernment Furnished Material listed in 5.1 through 5.5 shall be
furnished by same office listed in 4.2 and shall be returned after completion of

None

None

None

None

None

3.1.1

3.1.1
3.11

3.11

3.1.1
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SHIP: USS SQUALL (PC-7) ITEM NO: 245-14-001

COAR: 16-007 PCN: EM02-7206
CMP: NONE
PLANNER: PEANTZ
SULLIVAN
1. SCOPE
1.1 Title: Propeller; clean and balance (DRYDOCK)

1.2 Location of Work:

1.2.1 Drydock

1.3 Identification:

131 Quantity (One), No. 4 Propeller; Mfr.: Bird—Johnson Rotation:
CCW Diameter: 50.394 Inches Number of Blades: 6 Mfr. ID:
1000540010-2

2. REFERENCES

2.1 Standard Items

2.2 245-6736985 Rev B, Propeller Details

2.3 243-6736968 Rev D, Hyd Nut & Oil Inject Eqpt Prop Shaft Instl
2.4 243-6736967 Rev K, Propulsion Shaft Details

25 S9086-HP-STM-010/CH-245, Propellers

2.6 S9245-AR-TSM-010, Technical Manual for Marine Propeller Inspection
Repair, and Certification

2.7 T9074-AS-GIB-010/271, Requirements for Nondestructive Testing Methods
2.8 MIL-STD-2035, Nondestructive Testing Acceptance Criteria

2.9 243-5107134, Propeller, Gearbox and Muff Coupling
Installation/Removal

3.  REQUIREMENTS

Remove propeller listed in 1.3, in accordance with 2.2, 2.3, 2.4, 2.5,
using 2.9 for guidance.
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() "INVENTORY"

3.1Accomplish an inventory and inspect the Government Furnished
propeller hydraulic removal assembly furnished in 5.1 in accordance with 2.3 and
2.9

(I) "INSPECT SHAFT THREADS"

3.1Inspect shaft threads for damage. Repair as necessary, use a
file to smooth burrs.

3.1Removal of the propeller thread protector nut shall be
accomplished without transmission of shock through the propeller shaft to the
transmission.

3.1@lean propeller and propeller cap free of foreign matter by
scraping and wire brushing using stainless steel brushes or hone blasting. clean
to bare metal in accordance with paragraph 245-3.2 of 2.5.

3.1Becord identification data stamped on the propeller.

(I) "VISUAL INSPECTION"

3.1¥isually inspect propeller and cap for wear and defects, in
accordance with 2.2 and 2.6.

3.VBible damage to the propeller shall be reported to the
cognizant propeller ISEA. A spare ready—for use issue (RFI) propeller from the
Port Engineer will replace a damaged propeller. If the propeller is to be
replaced with a (RFI) propeller due to damage, paragraphs 3.1.8 through 3.2.2.1
are not required to be accomplished.

() (G) "VERIFY FINISH"

3.1Rolish propeller blade to 63 RMS microinch and propeller hub to
125 RMS microinch surface finishes removing a minimum of metal, maintaining
design dimensions and contours. The blade tip and edge gauges shall be fitted to
assure edge geometry is maintained during the polishing process.

() (G) "LIQUID PENETRANT TEST"

3.18ccomplish a liquid penetrant test on the propeller in accordance
with 2.6 and 2.7 The accept or reject criteria shall be in accordance with Class
20of 2.8 and 2.7.

3.1.3ubmit one legible copy, in hard copy or electronic media, of a
report listing results of the requirements of 3.1.1, 3.1.2, 3.1.6, 3.1.7, and
3.1.8 to the SUPERVISOR.

(V) (G) "BALANCE AND FINAL INSPECTION"
3A2complish the requirements of 009-15 of 2.1, for the propeller listed

20of5

ITEM NO:

245-14-001



SHIP: USS SQUALL (PC-7)

in1.3.1.

3.2 After balancing of propeller are complete, install propeller
blade edge protection of canvas and metal edge strips in accordance with
paragraph 245-1.3.5 of 2.5.

3.2Xisual inspection results, balancing results and waiver requests
for propeller shall be approved by NSWC Detachment Norfolk prior to shipping from
the repair facility or reinstallation aboard ship. Requests DATE:

3.&akmit one legible copy, in hard copy or electronic
media, of a report listing visual inspection results, balancing results and
waiver requests to Naval Surface Warfare Center (NSWC) Detachment Norfolk via the
SUPERVISOR.

F& and install propeller removed in 3.1, in accordance with 2.2 through
2.6 and 2.9.

3.3 Contact the services of a Naval Surface Warfare Center (NSWC)
Detachment Norfolk technical representative for guidance in the installation of
the propeller.

() (G) "VERIFY CONTACT"

3.3 Xerify contact (fit) of propeller, using the bluing transfer
method in accordance with Notes 700 through 708 of 2.2 for propeller. The
contact requirements are provided in Note 702 of 2.2 Plug gauges listed in 5.2
are available from Naval Surface Warfare Center (NSWC) Detachment Norfolk

3.%aunit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.3.2 to the
SUPERVISOR.

Reinstall propeller thread protector nut on shaft, in accordance with
2.2 through 2.5 and the following:

3.4Remove existing, fit, and install new the following parts:

TOTAL QTY NAME OF PIECE REF FIGURE DWG PART
REQ PART NO. NO. NO. NO.

4 CAPSCREW 45 2.2 MS-350307-308 1/4-20X 1inlg
HEX HEAD

3.4)astall thread locking compound in accordance with 2.4.

() (G) "VERIFY TIGHTNESS"
3.4Bstall thread protector nut hand tight against propeller hub.
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3.4 Mlark position of two holes to be drilled on the propeller hub and
remove the thread protector nut.

3.4 Brill the two holes with a No. 7 drill bit on the propeller hub
(1-1/2" inches deep).

3.4 Brill two additional holes with a No.7 drill bit clockwise, one
inch from the previously drilled holes (1-1/2" inches deep), 180 degrees apart.

3.MN6té: The additional holes will allow for better
alighment between the slots.

3.4Tap the four holes with a 1/4 X 20UNC tap.

3.4 8crew the thread protector nut hand tight against the propeller
hub.

3.4 Align two slots (180 degrees apart) for installation of two 1/4-
20 UNC X one inch stainless steel locking bolts piece No. 45 of 2.4.

() (G) "VERIFY TORQUE"
3.4m3tall and torque stainless steel locking bolts piece
No. 45 of 2.4 t0 5.5 ft Ib (7.5 NM).

3.4.14stall propeller cap in accordance with 2.2.

Ascomplish the requirements of 009-32 of 2.1, for surface preparation
and preservation of new and disturbed surfaces.

() (G) "INVENTORY"

3A@complish an inventory of the propeller removal assembly, inventory
shall be conducted with a designated government agent before and after usage.

3.6lean all components of the propeller removal tool kit, removing
all surface rust and injurious effects. Coat all exposed metal components with a
thin layer of preservative oil and wrap hydraulic nut and pumps with a protective
wrapping prior to returning tool kit to the Government.

3.6.Pop off fluids in oil containers. Seal and band container and
deliver to Naval Surface Warfare Center (NSWC) Detachment Norfolk.

3ldst prior to undocking remove blade edge protection installed in 3.2.6
and coat propeller with corrosion preventative conforming to MIL-C-11796, Class
3.

4. NOTES

Propeller hub data and propeller fit shall be included in docking
report, Work Item 997-11-001.
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required work.

5.

51 LLTM:
1. One
2. One
3. One
4, One
5. One

GOVERNMENT FURNISHED MATERIAL (GEM)

EA

EA
EA

EA

EA

Propeller
Hydraulic
Removal
Assembly

Plug Gauges

Leading Edge
Gauges (LH)

Trailing Edge
Gauges (LH)

Tip Gauges

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.

None

None

None

None

None
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2.3

2.2
2.2

2.2

2.2

4T2chnical representative in 3.3.1 shall be contacted from the following
office: Naval Surface Warfare Center (NSWC) Detachment Norfolk (757) 686-7978
POC: Larry Puckette

Azdvernment Furnished Material listed in 5.1 through 5.5 shall be
furnished by same office listed in 4.2 and shall be returned after completion of

None

None

None

None

None

3.1.1

3.1.1
3.11

3.11

3.11
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SCOPE

1.1 Title:

SHIP: USS SQUALL (PC-7) ITEM NO: 261-85-001
COAR: 16-007 PCN: EXTY-0045
CMP: NONE
PLANNER: PEANTZ
SULLIVAN

PC1 Class AER-0045E, Fuel System Knife Edge Strainer Replacement;
accomplish

1.2 Location of Work:

121

1.2.2

Fwd Engine Room (3-29-0-E)

Aft Engine Room (3-36-0-E)

1.3 Identification:

1.3.1 Quantity (3) Conversion Kit, Knife Edge Strainer, Stainless
Steel, Mfr. by Cuno Inc., P/N 12894-02-40

1.3.2 Quantity (3) Strainer Element, Stainless Steel, Mfr. by Cuno
Inc., P/N 12840-04-40-0015

1.3.3 Quantity (3) Gland Kit, Teflon, Mfr. by Cuno Inc., P/N 98801-03

1.3.4 Quantity (3) Head Gasket, Buna N/Cork, Mfr. by Cuno Inc., P/N
22120-31

135 Quantity (3) Pin Handle, Steel, Mfr. by Cuno Inc., P/N 22183-03

REFERENCES

2.1 Standard Items
2.2 261-6736976 Rev E, Fuel Oil Service Piping Arr & Details
2.3 261-7289092 Rev A, Fuel System Knife Edge Strainer Replacement

24 PC1 CLASS AER-0045E, Fuel System Knife Edge Strainer Replacement

REQUIREMENTS

Xpen and clean the piping section from V-1 (F.O. Tank CO Valve) through

F-38 (F.O. Strainer) to V-8 (F.O. Check Valve) to a gas free condition for the
Qty (3) knife edge strainers undergoing internal replacement, in accordance with
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2.2 and 2.3.

3Azcomplish removals, modifications and installations incidental to PC1
Class AER-0045E, Fuel System Knife Edge Strainer Replacement in accordance with
2.3 and 2.4.

3.2Restore disturbed sections to system operational status.

(V) (G) "OPERATIONAL TEST"

3A8complish an operational test of the newly modified and disturbed knife
edge strainers and associated fuel oil service piping under system operating
pressure.

3.3Allowable leakage at new and disturbed joints: None.

3A¢complish the requirements of 009-32 of 2.1, for preparation and
preservation of new and disturbed surfaces.

3.4Ibstall new flange shielding for new and disturbed joints.
4. NOTES
MNbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 311-21-001

COAR: 16-007 PCN: EMO01-7244
CMP: NONE
PLANNER: BENVIE
PFANTZ
SULLIVAN
1. SCOPE
1.1 Title: Ship’s Service Diesel Generator Engine; remove repair and test

1.2 Location of Work: Forward Engine Room (3-29-0-E)
1.3  Identification:

1.3.1  Quantity (One): No. One Ship Service Diesel Generator Engine,
Mfr. Caterpillar Tractor Co., Model 3306B DITA, 155 BHP, 6
Cylinder, 4 Cycle, 4.75 Inch Bore, 6 Inch Stroke, 1800 RPM, CCW
Rotation, APL 664810154L

REFERENCES

2.1 Standard ltems

2.2 S9311-C1-MMA-010, Technical Manual for Diesel Generator Set Model
3306 DITB

2.3 T9074-AS-GIB-010/271, Requirements for Nondestructive Testing Methods
2.4 MIL-STD-2035, Nondestructive Testing Acceptance Criteria

2.5 S9086-HB-STM-010/CH-233R1, Naval Ship’s Technical Manual Chapter 233
Diesel Engines

2.6 262-6686831, Lube Oil Cooler Cleaning Procedure

2.7 S6430-AE-TED-010, Volume I, Technical Directive for Piping Devices,
Flexible Hose Assemblies

2.8 3C310C400 Rev E, Ship Service Diesel Generators (SSDG’'S) #1 & #2
Tests

2.9 0530-LP-484-0020, NAVSHIP PUB. 484 Packaging Procedures

2.10 131-6736920 Rev L, Deck Construction Plan
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3. REQUIREMENTS

FPtovide the services of a qualified Caterpillar Corporation
manufacturer’s technical representative to provide on-site technical assistance,
parts, special tools and guidance for disassembly, inspection, repairs, assembly,
testing and adjustments of the equipment listed in 1.3.1.

3.1Crate and secure unit listed in 1.3.1. Packaging shall conform
to 2.9.

Femove and dispose of fluids to accomplish the requirements of this work
item.

(I) (G) "CRANKSHAFT DEFLECTION"

ABasure and record the crankshaft deflections crankshaft thrust
clearances of the equipment listed in 1.3.1 in accordance with 2.2.

() (G) "HYDROSTATIC TEST"

3.3Accomplish a hydrostatic test of the jacket water cooling system
including engine block and heat exchanger, using existing system fluid and clean
fresh water to a test pressure of 35 PSIG for minimum of 30 minutes, using 2.2.
for guidance, prior to any disassembly.

3.2lowable leakage none.

3.®Rérove and dispose of system fluids after completion of
test.

3.3.2ubmit one legible copy, in hard copy or electronic media, of a
report listing results of the requirements of 3.3 and 3.3.1 to the SUPERVISOR.

() (G) "VERIFY CERTIFICATION"

FRemove, recondition, calibrate set adjust and test the following
equipment and provide certification the each unit meets the manufacture’s
calibration and performance standards, in accordance with 2.2.

3.4&overnor
3.412ube Oil Pump
3.4 3alt Water Pump
3.4 Buel injector pump
3.4nétall new plunger and barrels.

3.4Bresh Water Pump
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Mark, disconnect, remove and disassemble Ship Service Diesel Generator
Engine, accessories, components and subassemblies in accordance with Section 2 of
2.2.

3.5Clean each part free of oil and foreign matter leaving no residue
or injurious effects.

3.5laspect each part for wear and defects, using 2.2. as guidance
for accept or reject criteria.

3.58easure and record sizes and clearances, in accordance with 2.2.

3.5m8lude sizes and clearances for each wearing part,
bearing surface, thrust and journal bearing, seal and packing area and physical
condition of parts not specified for renewal.

3.56k2nit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.5.2 through 3.5.3.1
to the SUPERVISOR.

3.5A4ccomplish liquid penetrant or fluorescent magnetic particle
tests on the following in accordance with 2.3. The accept or reject criteria
shall be in accordance with Class 2 of 2.4.

3.&2¢lihder Block

3.EAf2ust Manifold

3.&dr8shaft

3. &Edadkshaft

3.P#ten Pin, Piston and Connecting Rod assemblies
3.&2¢lidder Head

3.5akKet Water Pump Casing

3.%2da8(Raw) Water Pump Casing

3.&2¢lidader Head

3.5\spect each cylinder block surface in way of water inlet elbows
for erosion.

3.%:64mit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.5.4 and 3.5.5 to the
SUPERVISOR.

Femove and disassemble turbocharger in accordance with 2.2 paragraph 6-
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24.1 and 6-24.2.

3.6Qlean each part and oil passages in the turbocharger cartridge
housing free of oil and foreign matter leaving no residue or injurious effects.

3.6laspect each part for wear and defects, using 2.2 as guidance for
accept or reject criteria.

3.6/8leasure and record sizes and clearances, using 2.2 for guidance.

3.n8lude sizes and clearances for each wearing part,
bearing surface, seal area and physical condition of parts not specified for
renewal.

3.&3k2nit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.6.2 through to the
SUPERVISOR.

FRemove and disassembly the starter motor in accordance with 2.2,
paragraph 6-21.

3.7 Qlean each part free of foreign matter leaving no residue or
injurious effects.

3.7Iaspect each part for wear and defects, using 2.2 as guidance for
accept or reject criteria.

3.7leasure and record sizes and clearances in accordance with 2.2
and manufactures specifications.

3.&a34Init one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.7.2 and 3.7.3 to the
SUPERVISOR.

Fepair the Ship Service Diesel Generator Engine accessory, component and
subassembly, using 2.2 for guidance.

3.8Hone each cylinder block bore to remove glazing, scoring and
ridging, to receive new liners in accordance with 2.2.

3.8/glachine skim cut and handwork each machined, sealing, aligning,
mating and gasket surface, taking precaution to ensure no excessive material is
removed causing loss of critical size and alignment.

3.8@3hase and tap exposed threaded areas.

3.8 Restore mating surfaces exposed by disassemble and removal.
Repair by removing high spots, burrs, abrasions, and foreign matter, where
removal can be accomplished by hand tools.

40f 11

ITEM NO:

311-21-001



SHIP: USS SQUALL (PC-7)

3.8.5tone each seal, o-ring, packing, bushing, gear and bearing
journal to remove high spots.

3.8Repair, set, adjust and bench test Qty (6) fuel injectors and
provide certification that each unit meets the manufacturer’s calibration and
performance standards in accordance with 2.2, Paragraph 6-32.

3.83traighten each shaft, push rod and valve stem to within 0.002
inch total indicator reading.

3.8RBepair and test the after cooler using 2.2 and technical
representative’s guidance.

3.8 Accomplish repairs to each relief and regulating valve, using 2.2
for guidance.

3.9 B€ltest medium is water.

3.8 Be2seat tightness test pressure is in accordance with
2.2.

3.8Be3lifting pressure is in accordance with 2.2.
3.8.2&complish balancing of each rotating assembly.
Fepair the turbocharger, using 2.2 for guidance.

3.9.3tone each seal, o-ring, packing and bearing journal to remove
high spots.

3.9C2hase and tap exposed threaded areas.

3.9Bnsure the turbocharger shaft is straight, in accordance with
2.2.

3.9Restore mating surfaces exposed by disassembly and removal.
Repair by removing high spots, burrs, abrasions, and foreign matter, where
removal can be accomplished by hand tools.

3Ré@pair the starter motor, using 2.2 paragraph 6—-21 and manufacture
specifications.

3Adcomplish cleaning and flushing the lube oil system for the equipment
listed in 1.3, in accordance with 2.5, using 2.2 for guidance.

() (G) "VERIFY CLEANLINESS"

3.11Accomplish the requirements of 2.6 for cleaning the tube side
and shell side of the lube oil cooler.
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() (G) "HYDROSTATIC TEST"

3.1HyHfostatically test the tube side (coolant side) and
shell side (oil side) of the lube oil cooler with clean fresh water and inspect
for leaks. Hold the test pressure for 10 minutes. Allowable leakage: None (test
Pressure shall be provided by the technical representative).

3Agsemble, install, align, connect, lubricate, adjust and time Ship
Service Diesel Generator Engine, including components, accessories, assemblies
and subassemblies in accordance with 2.2.

3.1t and install new gaskets, seals, o-rings, packing, studs,
bolts, screws, nuts, washers, lockwashers, pins, clamps, keys, cotter pins, not
being replaced elsewhere in this item but found to be missing, defective or
unserviceable in accordance with 2.2.

3.12Remove existing, fit, and install new the following parts:

TOTAL QTY NAME OF PART PIECE FIGURE REF
REQ PART NO. NO. NO. NO.

ONE SEAL 7L2031 7-2-6 7-2 2.2
ONE SEAL 7L7460 7-2-8 7-2 2.2
ONE PLUG 5M6214 7-2-9 7-2 2.2
ONE SCREEN 5L7874 7-2-14 7-2 2.2
ONE ELEMENT 41.9852 7-2-17 7-2 2.2
ONE NUT 1B5355 7-2-21 7-2 2.2
ONE BOLT S5171 7-2-22 72 2.2

4 SEAL 41.8337 7-2-26 7-2 2.2
ONE GASKET 619691 7-2-32 72 2.2
ONE PLUG 5M6214 7-2-33 7-2 2.2

3.12move existing, fit and install new the following parts:

TOTAL QTY NAME OF PART PIECE FIGURE REF
REQ PART NO. NO. NO. NO.
6 SEAL 154947 7-3-257-3 2.2
6 SEAL 6M5062 7-3-277-3 2.2
6 SEAL 9L9098 7-3-297-3 2.2

3.12Remove existing, fit, and install new the following parts:

TOTAL QTY NAME OF PART PIECE FIGURE REF
REQ PART NO. NO. NO. NO.

ONE ADAPTER, FLEX 3N3017 7-4-1 7-4 2.2
ONE GASKET 5H8331 -5 7-4 2.2

ONE GASKET 4N3955 9 7-4 2.2
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3.12Remove existing, fit, and install new the following parts:

TOTAL NO. NAME OF PART PIECE FIGURE REF

REQ PART NO. NO. NO. NO.
ONE SEAL 7M8485 7-6-3 7-6 2.2
3 GASKET,MANIFOLD 856410 7-6-9 7-6 2.2

3.1Z&move existing, fit and install new the following parts:

TOTAL QTY NAME OF PART PIECE FIGURE REF
REQ PART NO. NO. NO. NO.

2 SEAL 6L1648 7-7-4 -7 2.2

2 GASKET 9L5908 7-7-10 -7 2.2

2 GASKET 556735 7-7-14 -7 2.2

2 SEAL 5M5860 7-7-20 -7 2.2

4 CLAMP 5P0597 7-7-22 -7 2.2

ONE HOSE SP1255 7-7-23 -7 2.2

ONE GASKET 2A3541 7-7-25 -7 2.2

ONE HOSE (2.75 INCH) 5P1257 7-7-26 -7 2.2

3.12Remove existing, fit and install new the following parts:

TOTAL QTY NAME OF PART PIECE FIGURE REF
REQ PART NO. NO. NO. NO.

ONE SEAL 419021 7-8-6 7-8 2.2

ONE RING 4M5285 7-8-11 7-8 2.2

ONE GASKET 2P0220 7-8-13 7-8 2.2
ONE BEARING 7L7508 7-8-14 7-8 2.2
ONE SEAL ASSEMBLY 7L2130 7-8-17 7-8 2.2
ONE WEAR PLATE 41 8473 7-8-18 7-8 2.2
ONE SEAL, O-RING  2L7985 7-8-21 7-8 2.2
ONE GASKET 1L4785 7-8-23 7-8 2.2
ONE HOSE, (3.5 INCH) 5P1258 7-8-25 7-8 2.2
ONE ZINC 517685 7-8-27 7-8 2.2

ONE PIPE PLUG 6L2279 7-8-28 7-8 2.2
ONE HOSE, 3 INCH) 5P1256 7-8-30 7-8 2.2

2 GASKET 2N5291 7-8-32 7-8 2.2

ONE BUSHING 3B7764 7-8-43 7-8 2.2

3.12emove existing, fit and install new the following parts:

TOTAL QTY NAME OF PART PIECE FIGURE REF
REQ PART NO. NO. NO. NO.
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ONE GASKET, ELBOW 2P6132 7-9-2 7-9 2.2
ONE GASKET 4N3841 7-9-9 7-9 2.2
ONE GASKET 2N4561 7-9-12 7-9 2.2
ONE HOSE, (2.3 INCH LG) 5P1260 7-9-15 7-9 2.2
ONE GASKET 7N200 7-9-18 7-9 2.2
ONE GASKET 6L6580 7-9-25 7-9 2.2
ONE SEAL 9M4849 7-9-26 7-9 2.2

3.12Remove existing, fit and install new the following parts:

TOTAL QTY NAME OF PART PIECE FIGURE REF

REQ PART NO. NO. NO. NO.

ONE GASKET 8N5928 7-10-1 7-10 2.2
ONE SEAL, WATER 4W3864 7-10-2 7-10 2.2
ONE RING 1K6985 7-10-3 7-10 2.2

2 BEARING  6H3957 7-10-5 7-10 2.2
ONE SEAL, OIL 8T5919 7-10-7 7-10 2.2

3.12.G6ind and spot in the new valves to seats in accordance with
2.2.

() (G) "HYDROSTATIC TEST"

3.12 Aécomplish the requirements of Section 8 of 2.7 prior to
installation of each new flexible hose assembly.

3.1Ms1all new CRES identification tag on each flexible
hose assembly listed in 3.12.2, engraved in accordance with paragraph 8.5 of 2.7.

3.12¥2asure and record final sizes and clearances in accordance
with 2.2.

3.1&aBnit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.12.5 to the
SUPERVISOR.

3.12RBvide 8 mandays of labor and 1500 dollars of material for the
procurement of new parts in place of those found to be missing or defective
excluding parts specifically identified to be replaced. Do not exceed the dollar
amount without prior approval of the SUPERVISOR. Total cost greater or less than
above manday and dollar amounts will be the subject of an equitable adjustment.

3.1&aBnit one legible copy, in hard copy or electronic
media, of a weekly report to document labor and material expenditures to the
SUPERVISOR.
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() (G) "VERIFY CLEANLINESS"
3.12\Xdrify cleanliness of Ship Service Diesel Generator Engine
interior prior to final closure.

3Assemble, install, align and adjust the turbocharger in accordance with
2.2. paragraph 6-24.3 and 6-24.4

3.13F1t and install new plugs, clamps, fasteners, clips not being
replaced elsewhere in this item but found to be defective or unserviceable in
accordance with 2.2.

3.13R:move existing, fit, and install new the following parts:

TOTAL QTY NAME OF PIECE REF FIG PART
REQ PART NO. NO. NO. NO.

One Each Kit, Cartridge 22 7-5 2WO0715

One Each Gasket 7-5-4 22 7-5 TM7273

One Each Ring, Seal 7-5-24 2.2 7-5 8M5253
One Each Seal 7-5-42 2.2 7-5 8M5248
One Each Seal 7-5-44 2.2 7-5 3J7354

2 Each Seal 7-5-46 2.2 7-5 3K0360

One Each Seal 7-5-51 2.2 7-5 9M4849
One Each Gasket 7-5-53 2.2 7-5 154810
One Each Gasket 7-5-54 2.2 7-5 1S6595

3.13R&®store mating surfaces exposed by dissemble and removal. Repair
by removing high spots, burrs, abrasions, and foreign matter, where removal can
be accomplished by hand tools.

3.13Measure and record final sizes and clearances in accordance with
2.2.

3.13uhihit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.13.4 to the
SUPERVISOR.

3Adsemble, install, align and adjust the starter motor in accordance
with 2.2 and manufactures specifications.

3.14Remove existing, fit, and install new the following parts:

TOTAL QTY NAME OF PART PIECE REF FIGDWG PART NO.

REQ NO. NO. NO.
One Each Connector 7-1-3 2.2 7-1 773271
One Each Boot 7-1-9 22 7-1 773269
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One Each Wire 7-1-162 2.2 7-1 773422
One Each Kit, Bushing 22 7-1 7713267
One Each Kit, Lever 22 7-1 773268
One Each Kit, Insulator 22 7-1 879884

3.14Restore mating surfaces exposed by disassembly and removal.
Repair by removing high spots, burrs, abrasions, and foreign matter, where
removal can be accomplished by hand tools.

3.14\8easure and record final sizes and clearances, using 2.2 and
manufactures specifications for guidance.

3.18ubit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.14.3 to the
SUPERVISOR.

3A&omplish the requirements of 009-14 of 2.1, for each gage and
thermometer.

3.15Submit one legible copy, in hard copy or electronic media, of a
list of new parts installed in place of those found to be missing or defective
with documenting invoices or other substantiating data to the SUPERVISOR. Total
cost of new parts excluding parts specifically identified to be replaced shall
not exceed 100 dollars without prior approval of the SUPERVISOR. Total cost
greater or less than above dollar amount will be the subject of an equitable
adjustment.

3Tee length of externally threaded fasteners shall be such that a
minimum of two threads to a maximum of five threads shall protrude beyond the
crown of the tightened nut.

3Adcomplish the requirements 009-32 of 2.1, for surface preparation of
ship’s service diesel generator engine.

3.17Accomplish preservation of ship’s service diesel generator
engine surfaces, using "Caterpillar White Paint" for prepared surfaces.

(1) (G) "FLUSH"

3HI8sh engine water system, using 2.2 and 2.5 for guidance.

3.18H1ll the cooling water system with 50/50 mixture of distilled
fresh water and anti-freeze (CATCOOL), approximately 11 gallons.

3.18&at mixture to 150 degrees Fahrenheit.
3.18QGrculate the mixture at 150 degrees Fahrenheit through system

for a minimum of 30 minutes.
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3.18Rkmove flushing mixture and flush system with clean fresh water
until clear.

3.18pbh completion of flush, drain engine cooling water
system.

3.183l cooling water system to the full mark with 50/50/ mixture
of distilled fresh water and anti-freeze (CATCOOL), approximately 11 gallons.

(V) (G) "OPERATIONAL TEST"
3Ae&omplish the prerequisite and operational test of the ships service

diesel generator engine in accordance with 2.2 and manufacturer’s test procedure.

3.1l the ship service diesel generator engine lube oil system to
the full mark with new oil approximately 7.3 gallons conforming to manufactures
specifications.

3.19=cord test results on Test Data Sheets. .REREPORT: Prerequisite
and Operational Test DATE:

3.19uhihit one legible copy, in hard copy or electronic
media, of completed Test Data Sheets to the SUPERVISOR.

3R@installation of removed portable access panels used to permit removal
of Ship’s Service Diesel Generator and Engine shall be installed using new
gaskets conforming to ZZ-R-765 and new seals, grommets (nylon washers), bolts,
washers and nuts in accordance with 2.2.

4. NOTES

ANbne.

5.  GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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COAR: 16-007 PCN: EM01-Q231

EM01-7241
EMO01-7243

CMP: NONE

PLANNER: BENVIE
SULLIVAN

1. SCOPE
1.1 Title: Ship’s Service Diesel Generator; remove, clean and test

1.2 Location of Work:

1.2.1 Fwd Engine Room (3-29-0-E)

1.3 Identification:

1.3.1 Quantity (One): No. One Generator, 150 KW, 480 VAC, Freq 60 HZ
Rated Amps 233, Frame 446, Exciter Volts NL/FL 6.8/24 Mfr.:
Caterpillar Inc., Mfr. Part No. 5N63(60HZ)

1.3.2 Qty (One) Voltage Regulator Caterpillar P/N 9Y8400

2.  REFERENCES

2.1 Standard ltems

2.2 S9311-C1-MMA-010, Technical Manual For Diesel Generator Set Model
3306 DITB

2.3 S9086-KC-STM-010/CH-300 R4, Naval Ship’s Technical Manual Electric
Plant

2.4 302-6687009 Rev A, Electrical Rotating Machinery Water Solution
Cleaning and Drying Process

2.5 SEOOO-00-EIM-160, Electronics Installation and Maintenance Book,
General Maintenance, Section 3-2.1

2.6 3C310C400 Rev E, Ship Service Diesel Generators (SSDGs) #1 Tests

3.  REQUIREMENTS

Ftior to cleaning, accomplish an operational test of SSDG #1 in
accordance with 2.2.

lof4 ITEM NO:  311-21-002



SHIP: USS SQUALL (PC-7)

3.13ubmit one legible copy, in hard copy or electronic media, of
completed test results to the SUPERVISOR.

Femove and dispose of fluids to accomplish the requirements of this work
item.

3A8complish the following to the equipment listed in 1.3 in accordance
with 2.2.

3.3PRrior to disconnecting the equipment:

3.Récbrd electrical hook—up data and thrust readings.
Record air gap readings and bearing clearances for sleeve bearing equipment only.

3.®sfect coupling for cracks, broken segments, wear and
misalignment in excess of the tolerances specified in 2.2.

3.&dk8nit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.3.1.1 and 3.3.1.2 to
the SUPERVISOR.

IAsconnect electrically and mechanically and disassemble, to the extent
necessary, to clean the equipment listed in 1.3.1. Record electrical hook—up
data, in accordance with 2.2 and the following:

3.4 Accomplish a 500 volt megger insulation resistance and continuity
test of the windings and record readings.

3.Dikdonnect solid—state devices prior to measuring
insulation resistance of windings.

3.&dMit one legible copy, in hard copy or electronic
media of a report listing results of the requirements of 3.4 and 3.4.1 to the
SUPERVISOR.

Twsconnect electrically and mechanically and remove equipment listed in
1.3.2. Record electrical hook—up data using 2.2 and 2.3 for guidance.

A@complish the requirements of 009-16 of 2.1, for the equipment listed
in 1.3.2 in accordance with 2.2 and 2.3 and the following:

3.6.3ubmit one legible copy, in hard copy or electronic media of a
report listing new parts installed in place of those found to be missing or
defective, with documenting invoices or other substantiating data to the
SUPERVISOR. Total cost of new parts excluding parts specifically identified to be
replaced, shall not exceed 200 dollars without prior approval of the SUPERVISOR.
Total cost of new parts not specifically identified to be replaced, greater or
less than above dollar amount, will be the subject of an equitable adjustment.
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3.6Rleaning of the equipment shall be in accordance with 2.5.
FRemove the equipment listed in 1.3.1 to the shop.

3.7 Accomplish cleaning of each rotor and stator in accordance with
Paragraph 300-4.5.5 of 2.3 and 2.4. Ensure connections and jumpers are thoroughly
cleaned.

3.Rérhove the rotor completely free of the stator prior to
cleaning.

3.Phofect static excitor from moisture.

3.72ry each cleaned rotor and stator in accordance with Paragraph
300-5.3 of 2.3, ensuring process is continuously monitored. Record cleaning and
drying process in accordance with 2.4. Maintain winding temperature at 220
degrees Fahrenheit while drying. Continue drying until the insulation resistance
readings show no abrupt changes and do not increase more than 5 percent over a 12
hour period. The final value of insulation resistance for the rotor and stator
windings at the completion of drying shall not be less than 100 megohms at 220
degrees Fahrenheit. The insulation resistance shall be taken using a 500 volt DC
megger.

3.&akdmit one legible copy, in hard copy or electronic
media, of completed 2.4 to the SUPERVISOR.

FRepair lightly scored areas of frame, end bells and shaft by manual
methods. Recondition threads and fit key to keyway.

3.8 HEnsure the bearing journals and oil passages are clean and the
drain and supply lines are unclogged and free of obstructions.

Feinstall equipment removed in 3.5.

3.9Assemble the equipment listed in 1.3.1 in accordance with
recorded hook-up data and 2.2.

3.9.Inspect shaft for freedom of rotation. Turn by hand at least
three turns.

3.9 &lign engine to the generator in accordance with 2.2.

3.9 Mleasure and record the air gap and bearing clearances (sleeve
bearing equipment only), insulation resistance (at 500 volts DC) and thrust.

3.%dtimit one legible copy, in hard copy or electronic
media of a report listing results of the requirements of 3.9.2, 3.9.3 and 3.9.4
to the SUPERVISOR.
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(V) (G) "OPERATIONAL, LOAD AND PARALLEL TEST"

3A€complish the prerequisite and operational test of the ship’s service
generator set in accordance with 2.2 and 2.6.

3.10Rkecord test results on Test Data Sheets of 2.6.

3.18ubfhit one legible copy, in hard copy or electronic
media of a report listing results of the requirements of completed Test Data
Sheets to the SUPERVISOR.

3Adcomplish the requirements of 009-32 of 2.1, for surface preparation
and preservation of new and disturbed surfaces of each gasket contact area.

4. NOTES

&Khown source for Ship’s Service Diesel Generator Cleaning: Pacific
Defense Systems (PDS) POC: Roy LeBleu 1428 McKinley Ave. National City, CA 91950-
4217 Phone: (619) 474-8122 Fax: (619) 477-3669 Cell: (619) 954-8111 Email:
rlebleu@pacdef.com

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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COAR: 16-007 PCN: EM02-Q232

EM02-Q233
EM02-7255

CMP: NONE

PLANNER: BENVIE
SULLIVAN

1. SCOPE
1.1 Title: Ship’s Service Diesel Generator; remove, clean and test

1.2 Location of Work:

1.2.1 Aft Engine Room (3-36—-0-E)

1.3 Identification:

1.3.1 Quantity (One): No. 2 Generator, 150 KW, 480 VAC, Freq 60 HZ
Rated Amps 233, Frame 446, Exciter Volts NL/FL 6.8/24 Mfr.:
Caterpillar Inc., Mfr. Part No. 5N63(60HZ)

1.3.2 Qty (One) Voltage Regulator Caterpillar P/N 9Y8400

2.  REFERENCES

2.1 Standard ltems

2.2 S9311-C1-MMA-010, Technical Manual For Diesel Generator Set Model
3306 DITB

2.3 S9086-KC-STM-010/CH-300 R4, Naval Ship’s Technical Manual Electric
Plant

2.4 302-6687009 Rev A, Electrical Rotating Machinery Water Solution
Cleaning and Drying Process

2.5 SEOOO-00-EIM-160, Electronics Installation and Maintenance Book,
General Maintenance, Section 3-2.1

2.6 3C310C400 Rev E, Ship Service Diesel Generators (SSDGs) #1 Tests

3.  REQUIREMENTS

Ftior to cleaning, accomplish an operational test of SSDG #2 in
accordance with 2.2.
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3.13ubmit one legible copy, in hard copy or electronic media, of
completed test results to the SUPERVISOR.

Femove and dispose of fluids to accomplish the requirements of this work
item.

3A8complish the following to the equipment listed in 1.3 in accordance
with 2.2.

3.3PRrior to disconnecting the equipment:

3.Récbrd electrical hook—up data and thrust readings.
Record air gap readings and bearing clearances for sleeve bearing equipment only.

3.®sfect coupling for cracks, broken segments, wear and
misalignment in excess of the tolerances specified in 2.2.

3.&dk8nit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.3.1.1 and 3.3.1.2 to
the SUPERVISOR.

IAsconnect electrically and mechanically and disassemble, to the extent
necessary, to clean the equipment listed in 1.3.1. Record electrical hook—up
data, in accordance with 2.2 and the following:

3.4 Accomplish a 500 volt megger insulation resistance and continuity
test of the windings and record readings.

3.Dikdonnect solid—state devices prior to measuring
insulation resistance of windings.

3.&dMit one legible copy, in hard copy or electronic
media of a report listing results of the requirements of 3.4 and 3.4.1 to the
SUPERVISOR.

Twsconnect electrically and mechanically and remove equipment listed in
1.3.2 Record electrical hook—up data using 2.2 and 2.3 for guidance.

A@complish the requirements of 009-16 of 2.1, for the equipment listed
in 1.3.2 in accordance with 2.2 and 2.3 and the following:

3.6.3ubmit one legible copy, in hard copy or electronic media of a
report listing new parts installed in place of those found to be missing or
defective, with documenting invoices or other substantiating data to the
SUPERVISOR. Total cost of new parts excluding parts specifically identified to be
replaced, shall not exceed 200 dollars without prior approval of the SUPERVISOR.
Total cost of new parts not specifically identified to be replaced, greater or
less than above dollar amount, will be the subject of an equitable adjustment.
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3.6Rleaning of the equipment shall be in accordance with 2.5.
FRemove the equipment listed in 1.3.1 to the shop.

3.7 Accomplish cleaning of each rotor and stator in accordance with
Paragraph 300-4.5.5 of 2.3 and 2.4. Ensure connections and jumpers are thoroughly
cleaned.

3.Rérhove the rotor completely free of the stator prior to
cleaning.

3.Phofect static excitor from moisture.

3.72ry each cleaned rotor and stator in accordance with Paragraph
300-5.3 of 2.3, ensuring process is continuously monitored. Record cleaning and
drying process in accordance with 2.4. Maintain winding temperature at 220
degrees Fahrenheit while drying. Continue drying until the insulation resistance
readings show no abrupt changes and do not increase more than 5 percent over a 12
hour period. The final value of insulation resistance for the rotor and stator
windings at the completion of drying shall not be less than 100 megohms at 220
degrees Fahrenheit. The insulation resistance shall be taken using a 500 volt DC
megger.

3.&akdmit one legible copy, in hard copy or electronic
media, of completed 2.4 to the SUPERVISOR.

FRepair lightly scored areas of frame, end bells and shaft by manual
methods. Recondition threads and fit key to keyway.

3.8 HEnsure the bearing journals and oil passages are clean and the
drain and supply lines are unclogged and free of obstructions.

Feinstall equipment removed in 3.5.

3.9Assemble the equipment listed in 1.3.1 in accordance with
recorded hook-up data and 2.2.

3.9.Inspect shaft for freedom of rotation. Turn by hand at least
three turns.

3.9 &lign engine to the generator in accordance with 2.2.

3.9 Mleasure and record the air gap and bearing clearances (sleeve
bearing equipment only), insulation resistance (at 500 volts DC) and thrust.

3.%dtimit one legible copy, in hard copy or electronic
media of a report listing results of the requirements of 3.9.2, 3.9.3 and 3.9.4
to the SUPERVISOR.
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(V) (G) "OPERATIONAL, LOAD AND PARALLEL TEST"

3A€complish the prerequisite and operational test of the ship’s service
generator set in accordance with 2.2 and 2.6.

3.10Rkecord test results on Test Data Sheets of 2.6.

3.18ubfhit one legible copy, in hard copy or electronic
media of a report listing results of the requirements of completed Test Data
Sheets to the SUPERVISOR.

3Adcomplish the requirements of 009-32 of 2.1, for surface preparation
and preservation of new and disturbed surfaces of each gasket contact area.

4. NOTES

&Khown source for Ship’s Service Diesel Generator Cleaning: Pacific
Defense Systems (PDS) POC: Roy LeBleu 1428 McKinley Ave. National City, CA 91950-
4217 Phone: (619) 474-8122 Fax: (619) 477-3669 Cell: (619) 954-8111 Email:
rlebleu@pacdef.com

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 320-21-001

COAR: 16-007 PCN: EM01-P108
EMO01-P110
CMP: NONE
PLANNER: BENVIE
SULLIVAN
1. SCOPE
1.1 Title: Main Switchboard; repair and accomplish load analysis

1.2 Location of Work:

121 Engineering Operating Station (EOS) (2-34-0-C)

1.3 Identification:

1.3.1 Switchboard Power Distribution, 91038—-PC-1

2.  REFERENCES

2.1 Standard ltems

2.2 DDS-310-1, Electrical System Load and Power Analysis For Surface
Ships

2.3 S9252-BN-MMA-010, Generator Switchboard

2.4 324-6737007 Rev C, Main Switchboard Wiring & Schematic

2.5 320-6737081 Rev G, DC Power & Starting Distribution System
2.6 320-6737016 Rev K, Ship Service Power One Line Diagram

2.7 324-6737005 Rev M, Ship Service Elementary Wiring Diagram
2.8 331-6737013 Rev F, Lighting System Deck Plan

2.9 514-6737083 Rev B, A/C System 27.5 Nom. Ton Wiring Diagram

2.10 DOD-STD-2003, Electric Plant Installation Standard Methods for Surface
Ships and Submarines

2.11 3C320C400 Rev I, Ship’s Service Power Distribution System

3.  REQUIREMENTS
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3Atcomplish electrical system load and power analysis on main switchboard
in accordance with in accordance with 2.2 through 2.10.

3.1Disassemble and disconnect switchboard to the point necessary to
clean the interior and exterior surfaces and electrical and mechanical components
free of foreign matter leaving no residue or injurious effects. Record electrical
hook-up data.

3.1laspect mounting boards, electrical and mechanical components,
and internal wiring for mechanical and physical defects, improper values and for
suitability for further use.

3.1Best internal wiring and equipment for opens and insulation
resistance to ground and between conductors. Record readings. Minimum
acceptable resistance to ground shall be one megohm. and Insulation Resistance
DATE:

3.PRtide 20 mandays of labor and 2000 dollars of material
to accomplish repairs, and adjustments not previously identified in this Work
Item, when directed by the SUPERVISOR. Total cost greater or less than above
manday and dollar amounts when authorized will be the subject of an equitable
adjustment.

3.8BG@nit one legible copy, in hard copy or Electronic
media of a weekly report to document labor and material expenditures to the
SUPERVISOR.

3.1 Accomplish the requirements of 009-75 of 2.1, for number one and
2 SSDG Main Circuits Breaker and the Main Bus Tie Breaker, in accordance with
2.3.and 2.4.

3.Prbtide 15 mandays of labor and 1500 dollars of material
to accomplish repairs, calibrations and adjustments to each circuit breaker not
previously identified in this Work Item, when directed by the SUPERVISOR. Total
cost greater or less than above manday and dollar amounts when authorized will be
the subject of an equitable adjustment.

3.BEdkinit one legible copy, in hard copy or electronic
media of a weekly report to document labor and material expenditures to the
SUPERVISOR.
(V) (G) "OPERATIONAL TEST"
3A2complish an operational test of Main Switchboard and components, in
accordance with 2.11, in accordance with 2.2 through 2.10.

3.2.3ubmit one legible copy, in hard copy or electronic media of a
report listing results of the requirements of 3.2 to the SUPERVISOR.
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3A8complish the requirements of 009-32 of 2.1, for new and disturbed
surfaces to match surrounding areas.

4. NOTES

ANbne.

5.  GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 321-21-001

COAR: 16-007 PCN: EMO01-P106
CMP: NONE
PLANNER: BENVIE
MCCUNE
1. SCOPE
1.1 Title: Battery Chargers; inspect, repair and test

1.2 Location of Work:

121

1.2.2

Fwd Engine Room (3—-29-0-E)

Aft Engine Room (3-36—-0-E)

1.3 Identification:

131 Qty (One) UPS Unit Battery Charger, Lamarche P/N A12B-40-24V-
K1-16153

1.3.2 Qty (2) 100 Amp Battery Charger, Custom Power P/N BCF-12100-
440-3

1.3.3 Qty (One) 4A Battery Charger, Lamarche P/N A20R-4-24V

2. REFERENCES

2.1 Standard ltems

2.2 320-6737081 Rev G, DC Power & Starting Distribution System

2.3 DOD-STD-2003, Electric Plant Installation Methods for Surface Ships &
Submarines

2.4 MIL-STD-1310, Shipboard Bonding, Grounding and Other Techniques for
Electromagnetic Compatibility and Safety

2.5 SG270-BE-MMA-010, Charger, Battery, Model BCF-12100-440-3

2.6 SG270-BG-MMA-010, Charger, Battery, Model A12B-40-24V-K1-16153

2.7 SG270-BH-MMA-010, Charger, Battery, Model A20-24V

REQUIREMENTS

3Atcomplish the requirements of 009-16 of 2.1 for equipment listed in
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1.3.

3Azcomplish the requirements of 009-22 of 2.1 for cables terminated in
equipment listed in 1.3 in accordance with 2.2 and 2.3

3.2Rond and ground equipment in accordance with 2.4. Grounding
straps shall be CRES 316L for topside equipment.

3.2dcekptable criteria for equipment to hull ground via
bond or ground strap is one—-tenth ohm maximum.

3verify by Operational Checks that all Electrical Equipment installed,

repaired or modified operate Satisfactorily in accordance with 2.5 through 2.7.

3.33ubmit one legible copy, in hard copy or electronic media, of
completed Tests results of 3.3 to the SUPERVISOR.

4, NOTES
MNbne

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 342-11-001

COAR: 16-007 PCN: EM01-P125
CMP: NONE
PLANNER: PEANTZ
SULLIVAN
1. SCOPE
1.1 Title: Fuel QOil Filter Isolation Valves; replace

1.2 Location of Work:

1.2.1 Fwd Engine Room No. One SSDG, FR 32-33

1.3 Identification:

131 Quantity (4) 3/4 Inch Ball Valves 2 Way-2 Port, Socket Weld,
CRES Type 316, listed as F-4 of 2.2.

1.3.2 Quantity (4) One Inch Ball Valves 2-Way-2 Port, Socket
weld,CRES Type 316, listed as V-3 of 2.2.

2.  REFERENCES

2.1 Standard ltems

2.2 261-6736976 Rev E, Fuel Oil Service Piping Arrangement and Details

3. REQUIREMENTS

Remove and install new the Qty (4) isolation valves listed in 1.3.1, and
located in 1.2, for the Raycor Filter Assembly in accordance with 2.2.

3.1Accomplish the requirements of 009-12 of 2.1, Table One, Column
A, Lines One through 7 and 10.

Femove and install new the Quantity (4) isolation valves listed in
1.3.2, and located in 1.2, for the Nelson—-Winslow duplex Filter.

3.2 Accomplish the requirements of 009-12 of 2.1, Table One, Column
A, Lines One through 7 and 10.
(V) (G) "OPERATIONAL TEST"

3A8complish an operational test of the Qty (8) newly installed valves
installed in 3.1 and 3.2 under system operating pressure. Allowable leakage at
new and disturbed joints: None.
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3.3Qycle each valve from full closed to full open to full closed
four times. Allowable external leakage: None.

A¢complish the requirements of 009-32 of 2.1, for surface preparation
and preservation of new and disturbed surfaces.

4, NOTES
ANbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 342-12-001

COAR: 16-007 PCN: EM02-P109
CMP: NONE
PLANNER: PFANTZ
1. SCOPE
1.1 Title: Fuel Oil Filter Isolation Valves; replace

1.2 Location of Work:

1.2.1 Aft Engine Room, No. 2 SSDG, FR 40-41

1.3 Identification:

131 Quantity (4) 3/4 Inch Ball Valves 2 Way-2 Port, Socket Weld,
CRES Type 316, listed as F-4 of 2.2.

1.3.2 Quantity (4) One Inch Ball Valves 2-Way-2 Port, Socket
weld,CRES Type 316, listed as V-3 of 2.2.

2. REFERENCES

2.1 Standard Items

2.2 261-6736976 Rev E, Fuel Oil Service Piping Arrangement and Details

3.  REQUIREMENTS

Remove and install new the Qty (4) isolation valves listed in 1.3.1, and
located in 1.2, for the Raycor Filter Assembly in accordance with 2.2.

3.1Accomplish the requirements of 009-12 of 2.1, Table One, Column
A, Lines One through 7 and 10.

Femove and install new the Quantity (4) isolation valves listed in
1.3.2, and located in 1.2, for the Nelson—-Winslow duplex Filter.

3.2 Accomplish the requirements of 009-12 of 2.1, Table One, Column
A, Lines One through 7 and 10.
(V) (G) "OPERATIONAL TEST"

3A8complish an operational test of the Qty (8) newly installed valves
installed in 3.1 and 3.2 under system operating pressure. Allowable leakage at
new and disturbed joints: None.
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3.3Qycle each valve from full closed to full open to full closed
four times. Allowable external leakage: None.

A¢complish the requirements of 009-32 of 2.1, for surface preparation
and preservation of new and disturbed surfaces.

4, NOTES
ANbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 426-11-001
COAR: 16-007 PCN: OP01-P102
CMP: NONE
PLANNER: BENVIE
SULLIVAN
1. SCOPE
1.1 Title: MV-103 Heading Indicator; replace
1.2  Location of Work:
1.2.1 Pilot House (01-20-0-C)
1.3 Identification:

131 Qty (One) Indicator, Ship’s Course, APL: 271010542

2. REFERENCES

2.1

2.2

2.3

2.4

2.5

2.6

Standard Items
426-6737026 Rev K, Gyrocompass, Autopilot & Rudder Ang. Ind Blk W.D.

426-6737023 Rev E, Gyrocompass, Autopilot & Rudder Angle Ind. Sys.
Ckt-LC, LN & LP Block Wiring Diagram

DOD-STD-2003, Electric Plant Installation Methods for Surface Ships &
Submarines

MIL-STD-1310, Shipboard Bonding, Grounding and Other Techniques for
Electromagnetic Compatibility and Safety

SN340-C1-MMC-010, Gyro Compass, Model MK27, Mod 1

3. REQUIREMENTS

Pisconnect electrically and mechanically and remove equipment listed in
1.2. Record electrical hook—-up data in accordance with 2.2 and 2.3.

FReplace equipment removed in 3.1 with new in accordance with 2.2, 2.3
and 2.4 using retained hook-up data of 3.1.

3.2Rond and ground equipment in accordance with 2.5. Grounding
straps shall be CRES 316L for topside equipment.

3.2dcekptable criteria for equipment to hull ground via

lof2 ITEM NO:

426-11-001



SHIP: USS SQUALL (PC-7)

bond or ground strap is one-tenth ohm maximum.

3verify by operational Tests that all Electrical devices repaired or
replaced operate satisfactorily in accordance with the applicable section of
2.6.

3.33ubmit one legible copy, in hard copy or electronic media, of
completed Test results of 3.3 to the SUPERVISOR.

4, NOTES
ANbne

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 437-21-001

COAR: 16-007 PCN: See Attachment A
CMP: NONE
PLANNER: FLAHERTY
1. SCOPE
1.1 Title: Tank Level Indicating (TLI) System; repair

1.2 Location of Work:

1.2.1 Throughout the Ship

1.3 Identification:
131 Quantity (12), Tank Level Indicating (TLI) System and

Associated Equipment and Components, Mfr. Schott, Great Lake
for the following tanks:

1311 Dirty Oily Water Tanks
3-36-0-W
3-39-0-F

1.3.1.2 Grey Water Tanks
3-34-0-W
3-42-0-W

1.3.1.3 Potable Water Tanks

3-14-1-W
3-14-2-W

1.3.15 CHT Tank
3-31-0-W

1.3.1.6 Fuel Oil Tanks
3-20-1-F
3-20-2-F
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3-43-0-F
3-43-1-F
3-43-2-F
2. REFERENCES
2.1 Standard Items

2.2 672L-NAV Rev 1-692, Model 672L/699L, Level Measurement System

2.3 690L-NAV Rev 6-692, Model 690L 4-20 MA Level Transmitters (Blind and
Indicating Styles)

2.4 14L-NAV Rev 5-692, Model 14L RF Electronic Level Switch

2.5 SEO000-00-EIM-160, Electronic Installation and Maintenance Book,
General Maintenance, Section 3-2.1

2.6 MIL-STD-454, Standard General Requirements for Electronic Equipment
2.7 436-6736963 Rev C, Tank Level Indicator System Ckt — 1TK
2.8 085-6736905 Rev E, Tank Capacity Curves

2.9 45790 Rev B, Technical Manual (EMI)

3. REQUIREMENTS

3Atcomplish the requirements of 009-90 of 2.1.

3.1.@btain the services of an on-site Schott, Great Lake Instruments
Field Service Representative to inspect, repair, test and calibrate the equipment
listed in 1.3 in accordance with 2.2 through 2.9.

3.1.2ubmit one legible copy, in hard copy or electronic media of a
report listing results of the requirements of 3.1.1 to the SUPERVISOR.

3.Pibtide 15 mandays of labor and 4000 dollars of material
to correct discrepancies listed in 3.1.2, not identified in this Work Item and as
directed by the SUPERVISOR. Total cost greater or less than above dollar amount
will be the subject of an equitable adjustment.

3.8Banit one legible copy, in hard copy or electronic
media of a report listing results of the Weekly Labor and Material expenditures
to the SUPERVISOR.

3A2complish the requirements of 009-12 of 2.1, including Table 2, Column
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A, Lines One through 7.

3ABcomplish the requirements of 009-32 of 2.1, for the new and disturbed

surfaces.

(V) (G) "ALIGN, ADJUST, AND CALIBRATE"

3Mign, adjust and calibrate the Tank Level Indicating (TLI) System for
each tank listed in 1.3 in accordance with Part Three Section 4 of 2.2. Part
Three Section 2 of 2.3 and Part Three Section 3 of 2.4 and 2.8.

3.4 Affix a calibration label denoting the name and location of the
calibration facility, date of calibration and due date of next calibration to the
face of each Tank Level Indicating (TLI) indicator.

4, NOTES
ANbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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ATTACHMENT A
PCN IDENTIFICATION

EEO01-P009 CHT TLI REPAIR

EE01-Z290 FO TK TLI - RPR

EE01-Z291 FO TK TLI - RPR

EEO01-7292 FO TK TLI - RPR

EE01-7293 FO TK TLI - RPR

EEO01-7294 FO TK TLI - RPR

EE01-Z295 POTW TK TLI - RPR
EE01-Z296 POTW TK TLI - RPR
EEO1-Z297 GREY/OILY WTR TK TLI - RPR
EE01-7298 GREY/OILY WTR TK TLI - RPR
EEO01-7Z299 GREY/OILY WTR TK TLI - RPR
EE01-Z300 FO TK TLI = INSP/TST
EE01-Z301 FO TK TLI = INSP/TST
EE01-Z302 FO TK TLI - INSP/TST
EE01-Z303 FO TK TLI = INSP/TST
EEO01-Z304 FO TK TLI - INSP/TST
EEO01-Z305 POTW TK TLI - INSP/TST
EE01-Z306 POTW TK TLI — INSP/TST
EM01-Z278 CONTAM TK TLI - RPR
EM01-7291 CONTAM TK TLI = INSP/TST
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SHIP: USS SQUALL (PC-7) ITEM NO: 505-11-001

COAR: 16-007 PCN: EDC1-P101
CMP: NONE
PLANNER: PEANTZ
FLAHERTY
1. SCOPE
1.1 Title: Remote Operating Gear (ROG) and Deck Plug; repair and replace

1.2 Location of Work:

1.2.1 Throughout Ship

1.3 Identification:

131 Quantity (5) Valve Remote Operator Deck Plugs: (A) DR-V-21 (3-
29-2) FWD ENG RM, BILGE DRAIN, (B) FS-V-1B FOTK (3-20-2-F)FUEL
SPLY CO, (C) FT-V-1B (3-29-2) XFOTK (3—-20-2-F) XFR BHD CO, (D)
FM-V-(2-19-2) Z BHD 20 MN CO AMR 1, (E) FM-V-14Z FM-V-(2-35-2)
Z BHD 36 MN CO

1.3.2 Quantity (8) Valve Remote Operators: (A) DR-V-21 X DR-V—(3-29-
2) FWD ENG RM BILGE DRN, (B) FS-V-1B FOTK (3-20-2-F) FUEL SPLY
CO, (C) FT-V-1B (3-29-2)XFOTK (3-20-2-F) XFR BHD CO, (D) DR-V-7
X DR-V—(3-19-2) X BHD 20 BILGE MN CO, (E) FM-V—-(2-19-2) Z BHD
20 MN CO MN CO AMR#1, (F) DR-V-6 DR-V—(3-14-2) X BHD 14 BILGE
MN CO, (G) FM-V-14 Z FM-V-(2-35-2) Z BHD 36 MAIN CO, (H) DR-V-
(3-8-2) X PEAK TK VOID (3-0-0-V)

2.  REFERENCES

2.1 Standard ltems

2.2 506-6737062 Rev C, Reach Rod Details Layout

3. REQUIREMENTS

Remove existing and install new, Qty (5), remote operating gear (ROG)
deck plugs listed in 1.3.1, in accordance with 2.2.

3.1Chase and tap exposed threaded areas.

3/2rify ease of installing and removing the new ROG deck plug. Allowable
binding: None.
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IBsconnect remove and retain for reinstallation at completion of
repairs, Qty (8), remote operating gear (ROG) at each valve listed in 1.3.2. Use
2.2 as guidance for removals.

3.3 Retain hardware for reuse.

IHAean, free—up, lubricate, and reinstall, Qty (8), remote operating gear
to the valves listed in 1.3.2, removed in 3.3. Reinstall using securing hardware
retained in 3.3.1. Accomplish in accordance with 2.2.

()(G) " OPERATIONAL TEST"

3Ascomplish an operational test of the newly repaired Qty (8), remote
operating gears (ROG) under system operating conditions.

3.5Qycle each valve from both the manual position and the remote
operating station, from full closed to full open to full closed a minimum of four
times.

3.5Remote operator shall turn freely, with no binding or restriction
allowed.

3A@complish the requirements of 009-32 of 2.1, for surface preparation
and preservation of new and disturbed surfaces.

4, NOTES
ANbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 508-11-001

COAR: 16-007 PCN: EMO01-P009
CMP: NONE
PLANNER: PEANTZ
SULLIVAN
1. SCOPE
1.1 Title: Lagging and Insulation Within Machinery Spaces; replace

1.2 Location of Work:

1.2.1 Forward Engine Room (3—-29-0-E)

1.3 Identification:

131 Not Applicable

2. REFERENCES

2.1 Standard ltems

3. REQUIREMENTS

Remove existing and install new lagging, insulation on the piping
systems listed below.

3.1Accomplish the requirements of 009-11 of 2.1, for the following:

SIZE LENGTH SYSTEM LOCATION

4 INCH 95 FT FIREMAIN PPG 3-29-0-E AND 3-36-0-E
3 INCH 15FT FIREMAIN PPG 3-29-0-E AND 3-36-0-E
21/2INCH 15FT FIREMAIN PPG 3-29-0-E AND 3-36-0-E
11/2INCH 20FT FIREMAIN PPG 3-36-0-E

4 INCH 6 FT JACKET WTR IN/OUT SHEATHING NO. 2 MPDE (3-36—-0-E)
4 INCH 6 FT JACKET WTR IN/OUT SHEATHING NO. 3 MPDE (3-36—-0-E)

F2ovide 6 mandays of labor and 1,000 dollars of material for additional
lagging repairs, as designated by the SUPERVISOR. Total cost greater or less
than above manday and dollar amounts, will be the subject of an equitable
adjustment.

3.2.3ubmit one legible copy, in hard copy or electronic media, of a
weekly report to document labor and material expenditures to the SUPERVISOR.
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3A8complish the requirements of 009-32 of 2.1, for surface preparation
and preservation of new and disturbed surfaces.

4. NOTES

ANbne.

5.  GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 508-12-001

COAR: 16-007 PCN: EDC1-P005
CMP: NONE
PLANNER: PEANTZ
SULLIVAN
1. SCOPE
1.1 Title: Lagging and Insulation Outside Machinery Spaces; replace

1.2 Location of Work:

1.2.1 Throughout Ship

1.3 Identification:

131 Not Applicable

2. REFERENCES

2.1 Standard ltems

3. REQUIREMENTS

Remove existing and install new lagging, insulation on the piping
systems listed below.

3.1Accomplish the requirements of 009-11 of 2.1, for the following:

SIZE LENGTH SYSTEM LOCATION

1/2INCH 30 FT AUX SW COOLING TO AFT STEERING AUX #3, FR 50(S)TO FR 52
11/2INCH 4 FT AUX SW TO A/C PLANT NO. 2 RELIEFV AUX #3, FR 50 (S)

1" 15 FT REFRIGERANT PPG AT A/C PLANT NO.2 AUX #3, FR 51 (S)

11/2 INCH 3 FT FIREMAIN (BALL VALVE TO CLA-VALVE) FWD, CREW QTRS FR 13-15 CL

F2ovide 5 mandays of labor and 500 dollars of material for additional
lagging repairs, as designated by the SUPERVISOR. Total cost greater or less
than above manday and dollar amounts, will be the subject of an equitable
adjustment.

3.2.3ubmit one legible copy, in hard copy or electronic media, of a
weekly report to document labor and material expenditures to the SUPERVISOR.

3A8complish the requirements of 009-32 of 2.1, for surface preparation
and preservation of new and disturbed surfaces.
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ANbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 514-21-001

COAR: 16-007 PCN: EM02-7304
CMP: NONE
PLANNER: PEANTZ
SULLIVAN
1. SCOPE
1.1 Title: Air Conditioning Plant; inspect, adjust, repair and test

1.2 Location of Work:

1.2.1 Throughout the Ship

1.3 Identification:

131 Quantity (One): Number One Air Conditioning Plant,
Compressor/Motor, Mfr: Carrier Transicold, 17.3 Ton Capacity,
P/N 06DE5371BE0601

2. REFERENCES

2.1 Standard ltems

2.2 S9510-A5-MMA-010, Technical Manual for Heating, Ventilation and Air
Conditioning System

2.3 514-6737001 Rev B, HVAC Piping Arrangement and Details

2.4 256-6736972 Rev G, Auxiliary Sea Water Cooling System Arrangement and
Details

2.5 521-6737060 Rev F, Firemain Piping Arrangement and Details

2.6 4C510C400 Rev L, Air Conditioning and Heating System Operational
Tests

3.  REQUIREMENTS

(V) "VISUAL INSPECTION"

3Atcomplish a visual inspection of the entire No. One air conditioning
plant to verify system is intact, using 2.2. through 2.5. for guidance.

3.1.3ubmit one legible copy, in hard copy or electronic media, of a
report listing results of the requirements of 3.1 to the SUPERVISOR.
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I2ean and flush the salt water piping with hot fresh water for one hour.
The temperature of the water shall not drop below 110 degrees Fahrenheit at the
outlet of the flushed pipes.

3A8complish running of the No. One air conditioning plant, check the
refrigerant charge, leaks, pressure and temperature readings, adjustments and
settings, for mechanical and electrical disciplines, using 2.2. through 2.5. for
guidance.

3.3Rrovide 6 mandays of labor and 2000 dollars of material for
repairing the salt water piping system of 3.2. and the refrigeration piping
system of 3.3. as directed by the SUPERVISOR. Total cost greater or less than

above manday and dollar amounts, will be the subject of an equitable adjustment.

3.&d4nit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.3.1. to the
SUPERVISOR.

(V) (G) "OPERATIONAL TEST"

3A¢complish an operational test of the No. One air conditioning plant
under system operating pressures and temperatures, in accordance with 2.6.
Allowable leakage at new and disturbed joints: None.

dnstall new lagging and insulation, including removable pads, where
missing, damaged, removed and disturbed.

3A@complish the requirements of 009-32 of 2.1, for surface preparation
and preservation of new and disturbed surfaces.

4, NOTES
ANbne.

5.  GOVERNMENT FURNISHED MATERIAL (GEM)

5.1 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 514-21-002
COAR: 16—-007 PCN: EM02-2305
CMP: NONE
PLANNER: PEFANTZ
SULLIVAN
1. SCOPE
1.1 Title: Air Handling Unit No.2; clean, preserve and test
1.2  Location of Work:
1.2.1 Electronics Room (1-14-0-C)
1.3 Identification:

131 Quantity (One): Zone 2, Carrier Model 40YAO36-300 1315 CFM,1/3
Horsepower,220 VAC, One Phase, 60 HZ, DELL Heater Model HISH-
40YAO36-5-480-3-1, 5 KW, Single Stage, 480 VAC, 3 Phase, 60 HZ,
APL:325000505L

2.  REFERENCES

2.1

2.2

2.3

2.4

Standard Items

S9510-A5-MMA-010, Technical Manual for Heating, Ventilation and Air
Conditioning System

514-6737079 Rev E, HVAC Systems and Details

4C510C400 Rev L, Air Conditioning and Heating System Operational
Tests

3. REQUIREMENTS

3Atcomplish the requirements of 6—-20 of 2.2 for the cleaning of the Air
Handling Units Filter, Cooling Coil, Drain Pan, Condensate Drain, Blower, and

Motor.

3.1Gasket and fastener replacement shall be limited to the
mechanical joints removed or disturbed for the accomplishment of this Work Item.

(V) (G) "OPERATIONAL TEST"

3A2complish an operational test of the No. 2 Air Handling Unit under
system operating pressures and temperatures, in accordance with 2.3 and 2.4.
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Allowable leakage at new and disturbed joints: None.

3.23ubmit one legible copy, in hard copy or electronic media, of a
report listing results of the requirements of 3.2 to the SUPERVISOR.

drsstall new lagging and insulation where missing, damaged, removed and
disturbed. Accomplish the requirements of 009-11 of 2.1.

3A¢complish the requirements of 009-32 of 2.1, for surface preparation
and preservation of new and disturbed surfaces.

4, NOTES
ANbne.

5.  GOVERNMENT FURNISHED MATERIAL (GEM)

5.1 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 514-21-003
COAR: 16-007 PCN: EM02-7312
CMP: NONE
PLANNER: PEANTZ
MCCUNE
SULLIVAN
1. SCOPE
1.1 Title: Air Handling Unit No.4; clean, preserve and test
1.2  Location of Work:
121 Fwd Crew Quarters (2-14-0-L)
1.3  Identification:

1.3.1 Quantity (One): Zone 4, Carrier Model 40YAO36-300 510 CFM,1/3
Horsepower,220 VAC, One Phase, 60 HZ, DELL Heater Model HISH-
40YAO36-5-480-3-1, 5 KW, Single Stage, 480 VAC, 3 Phase, 60 HZ,
APL:325000506L

2. REFERENCES

2.1

2.2

2.3

2.4

Standard Items

S9510-A5-MMA-010, Technical Manual for Heating, Ventilation and Air
Conditioning System

514-6737079 Rev E, HVAC Systems and Details

4C510C400 Rev L, Air Conditioning and Heating System Operational
Tests

REQUIREMENTS

3Atcomplish the requirements of 6—20 of 2.2 for the cleaning of the Air
Handling Units Filter, Cooling Coil, Drain Pan, Condensate Drain, Blower, and

Motor.

3.1Gasket and fastener replacement shall be limited to the
mechanical joints removed or disturbed for the accomplishment of this Work Item.

(V) (G) "OPERATIONAL TEST"

3A2complish an operational test of the No. 2 Air Handling Unit under
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system operating pressures and temperatures, in accordance with 2.3 and 2.4.
Allowable leakage at new and disturbed joints: None.

3.23ubmit one legible copy, in hard copy or electronic media, of a
report listing results of the requirements of 3.2 to the SUPERVISOR.

Jdristall new lagging and insulation where missing, damaged, removed and
disturbed. Accomplish the requirements of 009-11 of 2.1.

A¢complish the requirements of 009-32 of 2.1, for surface preparation
and preservation of new and disturbed surfaces.

4, NOTES
ANbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.

20f2

ITEM NO:

514-21-003



SHIP: USS SQUALL (PC-7) ITEM NO: 514-21-004
COAR: 16-007 PCN: EM02-7313
CMP: NONE
PLANNER: PFANTZ
SULLIVAN
1. SCOPE
1.1 Title: Air Handling Unit No.8; clean, preserve and test
1.2  Location of Work:
1.2.1 Passage (2-10-0-L)
1.3 Identification:

131 Quantity (One): Zone 8, Carrier Model 40YAO36-300, 600 CFM, 1/4
Horsepower,220 VAC, One Phase, 60 HZ, DELL Heater Model HISH-
40YAO24-5-480-3-1, 5 KW, Single Stage, 480 VAC, 3 Phase, 60 HZ,
APL:325000507L

2.  REFERENCES

2.1

2.2

2.3

2.4

Standard Items

S9510-A5-MMA-010, Technical Manual for Heating, Ventilation and Air
Conditioning System

514-6737079 Rev E, HVAC Systems and Details

4C510C400 Rev L, Air Conditioning and Heating System Operational
Tests

3. REQUIREMENTS

3Atcomplish the requirements of 6—-20 of 2.2 for the cleaning of the Air
Handling Units Filter, Cooling Coil, Drain Pan, Condensate Drain, Blower, and

Motor.

3.1Gasket and fastener replacement shall be limited to the
mechanical joints removed or disturbed for the accomplishment of this Work Item.

(V) (G) "OPERATIONAL TEST"

3A2complish an operational test of the No. 2 Air Handling Unit under
system operating pressures and temperatures, in accordance with 2.3 and 2.4.
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Allowable leakage at new and disturbed joints: None.

3.23ubmit one legible copy, in hard copy or electronic media, of a
report listing results of the requirements of 3.2 to the SUPERVISOR.

drsstall new lagging and insulation where missing, damaged, removed and
disturbed. Accomplish the requirements of 009-11 of 2.1.

3A¢complish the requirements of 009-32 of 2.1, for surface preparation
and preservation of new and disturbed surfaces.

4, NOTES
ANbne.

5.  GOVERNMENT FURNISHED MATERIAL (GEM)

5.1 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 514-21-005_
COAR: 16-007 PCN: EM02-7314
CMP: NONE
PLANNER: PEFANTZ
SULLIVAN
1. SCOPE
1.1 Title: Air Handling Unit No.1; clean, preserve and test
1.2  Location of Work:
1.2.1 Open Bridge Space (01-25-0-Q)
1.3 Identification:

131 Quantity (One): Zone 1, Carrier Model 40YAO48-300, 1050 CFM,
3/4 Horsepower, 220 VAC, One Phase, 60 HZ, BEL Thermal Units
Heater Model B40YA-16.2-3-460, 16.2 KW, Single Stage, 480 VAC,
3 Phase, 60 HZ, APL:325000508L

2.  REFERENCES

2.1

2.2

2.3

2.4

Standard Items

S9510-A5-MMA-010, Technical Manual for Heating, Ventilation and Air
Conditioning System

514-6737079 Rev E, HVAC Systems and Details

4C510C400 Rev L, Air Conditioning and Heating System Operational
Tests

3. REQUIREMENTS

3Atcomplish the requirements of 6—-20 of 2.2 for the cleaning of the Air
Handling Units Filter, Cooling Coil, Drain Pan, Condensate Drain, Blower, and

Motor.

3.1Gasket and fastener replacement shall be limited to the
mechanical joints removed or disturbed for the accomplishment of this Work Item.

(V) (G) "OPERATIONAL TEST"

3A2complish an operational test of the No. 2 Air Handling Unit under
system operating pressures and temperatures, in accordance with 2.3 and 2.4.
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Allowable leakage at new and disturbed joints: None.

3.23ubmit one legible copy, in hard copy or electronic media, of a
report listing results of the requirements of 3.2 to the SUPERVISOR.

drsstall new lagging and insulation where missing, damaged, removed and
disturbed. Accomplish the requirements of 009-11 of 2.1.

3A¢complish the requirements of 009-32 of 2.1, for surface preparation
and preservation of new and disturbed surfaces.

4, NOTES
ANbne.

5.  GOVERNMENT FURNISHED MATERIAL (GEM)

5.1 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 514-21-006_
COAR: 16-007 PCN: EM02-7315
CMP: NONE
PLANNER: PFANTZ
SULLIVAN
1. SCOPE
1.1 Title: Air Handling Unit No.3; clean, preserve and test
1.2  Location of Work:
1.2.1 Passage (1-22-0-L)
1.3 Identification:

131 Quantity (One): Zone 3, Carrier Model 40YA018-300, 400 CFM, 1/5
Horsepower,220 VAC, One Phase, 60 HZ, DELL Heater Model HISH-
40YAO18-7.5-480-3-1, 5 KW, Single Stage, 480 VAC, 3 Phase, 60
HZ, APL:325000509L

2.  REFERENCES

2.1

2.2

2.3

2.4

Standard Items

S9510-A5-MMA-010, Technical Manual for Heating, Ventilation and Air
Conditioning System

514-6737079 Rev E, HVAC Systems and Details

4C510C400 Rev L, Air Conditioning and Heating System Operational
Tests

3. REQUIREMENTS

3Atcomplish the requirements of 6—-20 of 2.2 for the cleaning of the Air
Handling Units Filter, Cooling Coil, Drain Pan, Condensate Drain, Blower, and

Motor.

3.1Gasket and fastener replacement shall be limited to the
mechanical joints removed or disturbed for the accomplishment of this Work Item.

(V) (G) "OPERATIONAL TEST"

3A2complish an operational test of the No. 2 Air Handling Unit under
system operating pressures and temperatures, in accordance with 2.3 and 2.4.
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Allowable leakage at new and disturbed joints: None.

3.23ubmit one legible copy, in hard copy or electronic media, of a
report listing results of the requirements of 3.2. to the SUPERVISOR.

drsstall new lagging and insulation where missing, damaged, removed and
disturbed. Accomplish the requirements of 009-11 of 2.1.

3A¢complish the requirements of 009-32 of 2.1, for surface preparation
and preservation of new and disturbed surfaces.

4, NOTES
ANbne.

5.  GOVERNMENT FURNISHED MATERIAL (GEM)

5.1 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 514-21-007_

COAR: 16-007 PCN: EM01-P113
CMP: NONE
PLANNER: BENVIE
1. SCOPE
1.1 Title: Air Conditioning Plant #1 Electrical Ckt and controller; repair

1.2 Location of Work:

1.2.1 Aft Engine Room (3-36—-0-E)

1.3 Identification:

131 Qty (One) Pressure Switch Set @ 30 PSI, EMI P/N 5510-00006
1.3.2 Qty (One) Compressor, 6 Cyl, 20 Ton

1.3.3 Qty (One) Controller, Compressor, Michael Roeling Inc P/N 6D68-
641

2.  REFERENCES

2.1 Standard ltems

2.2 S9510-A5-MMA-010 Rev CHG A, Heating, Ventilation and Air Conditioning
System

2.3 514-6737083 Rev B, A/C System Elementary & Isometric Wiring Diagram
2.4 320-6737016 Rev K, Ship Service Power One Line Diagram

2.5 324-6737005 Rev M, Ship Service Elementary Wiring Diagram

3. REQUIREMENTS

3Atcomplish the requirements of 009-36 of 2.1 for the controller listed
in 1.3.3 in accordance with the applicable section of 2.2.

3A2complish the requirements of 009-22 of 2.1 for cables terminating in
equipment listed in 1.3 in accordance with 2.3, 2.4 and 2.5.

4. NOTES

MNbne
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5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.

20f2 ITEM NO:  514-21-007



SHIP: USS SQUALL (PC-7) ITEM NO: 514-22-001
COAR: 16—-007 PCN: EM02-7321
CMP: NONE
PLANNER: PEFANTZ
SULLIVAN
1. SCOPE
1.1 Title: Air Handling Unit No. 6; clean, preserve and test
1.2  Location of Work:
1.2.1 Seals Quarters (2-43-2-L)
1.3 Identification:

131 Quantity (One): Zone 6, Carrier Model 40YAO48-300, 1345 CFM,
3/4 Horsepower,220 VAC, One Phase, 60 HZ, DELL Heater Model
HISH-40YAO48-7.5-480-3-1, 7.5 KW, Single Stage, 480 VAC, 3
Phase, 60 HZ, APL:325000508L

2.  REFERENCES

2.1

2.2

2.3

2.4

Standard Items

S9510-A5-MMA-010, Technical Manual for Heating, Ventilation and Air
Conditioning System

514-6737079 Rev E, HVAC Systems and Details

4C510C400 Rev L, Air Conditioning and Heating System Operational
Tests

3. REQUIREMENTS

3Atcomplish the requirements of 6—-20 of 2.2 for the cleaning of the Air
Handling Units Filter, Cooling Coil, Drain Pan, Condensate Drain, Blower, and

Motor.

3.1Gasket and fastener replacement shall be limited to the
mechanical joints removed or disturbed for the accomplishment of this Work Item.

(V) (G) "OPERATIONAL TEST"

3A2complish an operational test of the No. 6 Air Handling Unit under
system operating pressures and temperatures, in accordance with 2.3 and 2.4.

lof2 ITEM NO:

514-22-001



SHIP: USS SQUALL (PC-7)

Allowable leakage at new and disturbed joints: None.

3.23ubmit one legible copy, in hard copy or electronic media, of a
report listing results of the requirements of 3.2. to the SUPERVISOR.

drsstall new lagging and insulation where missing, damaged, removed and
disturbed. Accomplish the requirements of 009-11 of 2.1.

3A¢complish the requirements of 009-32 of 2.1, for surface preparation
and preservation of new and disturbed surfaces.

4, NOTES
ANbne.

5.  GOVERNMENT FURNISHED MATERIAL (GEM)

5.1 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 514-22-002
COAR: 16-007 PCN: EM02-7322
CMP: NONE
PLANNER: PFANTZ
SULLIVAN
1. SCOPE
1.1 Title: Air Handling Unit No. 9; clean, preserve and test
1.2  Location of Work:
1.21 E.O.S. (2-34-0-C)
1.3 Identification:

131 Quantity (One): Zone 9, Crusair Model EBS12, 400 CFM, 115 VAC,
60 HZ, 2.4 AMPS, APL:326390029L

2.  REFERENCES

2.1

2.2

2.3

2.4

Standard Items

S9510-A5-MMA-010, Technical Manual for Heating, Ventilation and Air
Conditioning System

514-6737079 Rev E, HVAC Systems and Details

4C510C400 Rev L, Air Conditioning and Heating System Operational
Tests

3. REQUIREMENTS

3Atcomplish the requirements of 6—20 of 2.2 for the cleaning of the Air
Handling Units Filter, Cooling Coil, Drain Pan, Condensate Drain, Blower, and

Motor.

3.1Gasket and fastener replacement shall be limited to the
mechanical joints removed or disturbed for the accomplishment of this Work Item.

(V) (G) "OPERATIONAL TEST"

3A2complish an operational test of the No. 9 Air Handling Unit under
system operating pressures and temperatures, in accordance with 2.3 and 2.4.
Allowable leakage at new and disturbed joints: None.

3.2.3ubmit one legible copy, in hard copy or electronic media, of a
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report listing results of the requirements of 3.2 to the SUPERVISOR.

Jdristall new lagging and insulation where missing, damaged, removed and
disturbed. Accomplish the requirements of 009-11 of 2.1.

A¢complish the requirements of 009-32 of 2.1, for surface preparation
and preservation of new and disturbed surfaces.

4. NOTES

ANbne.

5.  GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 514-22-003

COAR: 16-007 PCN: EM02-7319
CMP: NONE
PLANNER: PEANTZ
SULLIVAN
1. SCOPE
1.1 Title: Air Handling Unit No.5; clean, preserve and test

1.2 Location of Work:

1.2.1 Galley and Mess Area (2-20-0-Q)

1.3 Identification:

131 Quantity (One): Zone 5, Carrier Model 40YAO60-300, 1565 CFM,
3/4 Horsepower,220 VAC, One Phase, 60 HZ, DELL Heater Model
HISH-40YAO60-5-480-3-1, 5 KW, Single Stage, 480 VAC, 3 Phase,
60 HZ, APL:325000510L

2.  REFERENCES

2.1 Standard Items

2.2 S9510-A5-MMA-010, Technical Manual for Heating, Ventilation and Air
Conditioning System

2.3 514-6737079 Rev E, HVAC Systems and Details

2.4 4C510C400 Rev L, Air Conditioning and Heating System Operational
Tests

3. REQUIREMENTS

3Atcomplish the requirements of 6—-20 of 2.2 for the cleaning of the Air
Handling Units Filter, Cooling Coil, Drain Pan, Condensate Drain, Blower, and
Motor.

3.1Gasket and fastener replacement shall be limited to the
mechanical joints removed or disturbed for the accomplishment of this Work Item.
(V) (G) "OPERATIONAL TEST"

3A2complish an operational test of the No. 5 Air Handling Unit under
system operating pressures and temperatures, in accordance with 2.3 and 2.4.
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Allowable leakage at new and disturbed joints: None.

3.23ubmit one legible copy, in hard copy or electronic media, of a
report listing results of the requirements of 3.2. to the SUPERVISOR.

drsstall new lagging and insulation where missing, damaged, removed and
disturbed. Accomplish the requirements of 009-11 of 2.1.

3A¢complish the requirements of 009-32 of 2.1, for surface preparation
and preservation of new and disturbed surfaces.

4, NOTES
ANbne.

5.  GOVERNMENT FURNISHED MATERIAL (GEM)

5.1 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 514-22-004
COAR: 16-007 PCN: EM02-7320
CMP: NONE
PLANNER: PFANTZ
SULLIVAN
1. SCOPE
1.1 Title: Air Handling Unit No.7; clean, preserve and test
1.2  Location of Work:
1.2.1 Seal Prep Area (3-49-0-E)
1.3 Identification:

131 Quantity (One): Zone 7, Carrier Model 40YAO36-300, 800 CFM,1/3
Horsepower,220 VAC, One Phase, 60 HZ, DELL Heater Model HISH-
40YAO36-5-480-3-1, 7.5 KW, Single Stage, 480 VAC, 3 Phase, 60
HZ, APL:325000506L

2.  REFERENCES

2.1

2.2

2.3

2.4

Standard Items

S9510-A5-MMA-010, Technical Manual for Heating, Ventilation and Air
Conditioning System

514-6737079 Rev E, HVAC Systems and Details

4C510C400 Rev L, Air Conditioning and Heating System Operational
Tests

3. REQUIREMENTS

3Atcomplish the requirements of 6—-20 of 2.2 for the cleaning of the Air
Handling Units Filter, Cooling Coil, Drain Pan, Condensate Drain, Blower, and

Motor.

3.1Gasket and fastener replacement shall be limited to the
mechanical joints removed or disturbed for the accomplishment of this Work Item.

(V) (G) "OPERATIONAL TEST"

3A2complish an operational test of the No. 7 Air Handling Unit under
system operating pressures and temperatures, in accordance with 2.3 and 2.4.
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Allowable leakage at new and disturbed joints: None.

3.23ubmit one legible copy, in hard copy or electronic media, of a
report listing results of the requirements of 3.2. to the SUPERVISOR.

drsstall new lagging and insulation where missing, damaged, removed and
disturbed. Accomplish the requirements of 009-11 of 2.1.

3A¢complish the requirements of 009-32 of 2.1, for surface preparation
and preservation of new and disturbed surfaces.

4, NOTES
ANbne.

5.  GOVERNMENT FURNISHED MATERIAL (GEM)

5.1 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 520-11-001
COAR: 16-007 PCN: EM01-7319
CMP: NONE
PLANNER: PFANTZ
SULLIVAN
1. SCOPE
1.1 Title: Sea Valves; repair and replace
1.2  Location of Work:
1.2.1 Throughout the Ship
1.3  Identification:
131 Identification of sea valves in paragraphs 3.2, 3.3 and 3.4

2. REFERENCES

2.1

2.2

2.3

2.4

2.5

2.6

Standard ltems

256-6736972 Rev G, Aux Sea Water Cooling System Arrangement and
Details

256-6736971 Rev G, Main Engine Salt Water Cooling System Arrangement
and Details

521-6737060 Rev F, Firemain Piping Arrangement and Details
S9086-RK-STM-010/CH-505, Piping Systems

MIL-STD-777, Schedule of Piping, Valves, Fittings, and Associated
Piping Components for Naval Surface Ships

3. REQUIREMENTS

3rake precautions contained in Paragraph 505-1.2 of 2.5 during the
accomplishment of this work item.

Femove existing globe valves listed:

NAME
OVBD
OVBD
OVBD

SYSTEM NO. SIZE TYPE SERVICE

1-MSW-V-2A 4 INCH GLOBE Nol MN ENG SW
4-MSW-V-2B 4 INCH GLOBE No4 MN ENG SW
2-MSW-V-2C 4 INCH GLOBE No2 MN ENG SW
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OVBD 3-MSW-V-2D 4 INCH GLOBE No3 MN ENG SW
OVBD ASW-V-13 11/2INCH GLOBE Nol GEN SW
OVBD ASW-V-17 11/2INCH GLOBE No2 GEN SW

FRemove the existing gate valves:

NAME SYTEM NO. LOCATION SIZE TYPE SERVICE

SUCTION  1-MSW-V-1A 3-29-0-E 5INCH GATE Nol MN ENG SW
SUCTION  4-MSW-V-1B 3-29-0-E 5INCH GATE No2 MN ENG SW
SUCTION  2-MSW-V-1C 3-36-0-E 5INCH GATE No3 MN ENG SW
SUCTION  3-MSW-V-1D 3-36-0-E 5INCH GATE No4 MN ENG SW
SUCTION  ASW-V-12 3-29-0-E 21/2INCH GATE FWD AUX SW
SUCTION  ASW-V-16 3-29-0-E 2 INCH GATE AFT AUX SW

FRemove the existing ball valves:

SYSTEM NO. LOCATION SIZE TYPE SERVICE
FM-V-14 FWD ENG RM C.O. 4 INCH BALL FIREMAIN
FM-V-9B FIRE P NO.2 DISCH 4 INCH BALL FIREMAIN
FM-V-2-19-4 BHD 19 C.O. 4 INCH BALL FIREMAIN
FM-V-2-14-2 BHD 14 C.O. 4 INCH BALL FIREMAIN
FM-V-1A FIRE P NO.1 SUCT 4 INCH BALL FIREMAIN
FM-V-1B FIRE P NO.2 SUCT 4 INCH BALL FIREMAIN
FM-V-1C FIRE P NO.3 SUCT 4 INCH BALL FIREMAIN

3dristall new valves listed in 3.2 and 3.3 which are under 4 inches in
size, using 2.2 for guidance.

FRepair the globe valves (1-MSW-V-2A, 4-MSW-V-2B, 2MSW-V-2C, 3-MSW-V-2)
listed in 3.2, using 2.3, 2.5, and 2.6 for guidance.

3.6 Accomplish the requirements of 009-51 of 2.1, for globe valves
listed in 3.6.

3.6.Phe body test pressure is 100 PSIG.
3.6.Bhe seat tightness test pressure is 100 PSIG.

Repair the gate valves (1-MSW-V-2A, 4-MSW-V-2B, 2-MSW-V-2C, 3-MSW-V-2D)
listed in 3.3, using 2.3, 2.5 and 2.6 for guidance.

3.7 Accomplish the requirements of 009-47 of 2.1, for gate valves
listed in 3.7.

3.7.2he body test pressure is 100 PSIG.
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3.7 Bhe seat tightness test pressure is 100 PSIG.

FRepair the ball valves (FM-V-1A, FM-V-1B, FM-V-1C, FM-V-14, FM-V-9B, FM-
V-2-19-4, FM-V-2-14-2) listed in 3.4, using 2.4, 2.5 and 2.6 for guidance.

3.8 Accomplish the requirements of 009-96 of 2.1, for ball valves
listed in 3.8.

3.8.2he body test pressure is 100 PSIG.
3.8.Bhe seat tightness test pressure is 100 PSIG.

Festore exposed mating surfaces. Repair by removing high spots, burrs,
abrasions and foreign matter, where removal can be accomplished using hand tools.

3.9Assemble, install, align, adjust, and connect and lubricate each
valve and remote operator listed in 3.2, 3.3 and 3.4 installing new gaskets,
seals, fasteners, packing, o-rings, locking wire, sealing compounds, adhesives,
and lubricants.

3.Fastener replacement in 3.9.1 shall be limited to the
existing fasteners found defective or unsuitable for further service.

3.9/8ew fasteners, gaskets and packing for valves listed in 3.2, 3.3
and 3.4 shall be in accordance with 2.6.

3.9Bach new valve connection flanges shall match in—line pipe
flange.

(N(V) "BOLTING INSPECTION"
3Ih8pect the bolting (in—line flanges and bonnet flange) for each new

valve in accordance with Paragraph 505-9.19.3.2 of 2.5

3.10Submit one legible copy, in hard copy or electronic media, of a
report listing the results of 3.10 to the SUPERVISOR.

3Adcomplish the requirements of 009-32 of 2.1, for all new and disturbed
surfaces.

(N(V) "OPERATIONAL TEST, INSPECTION AND ADJUSTMENT"
3A&omplish the following operational test, inspection and adjustment to

each valve.

3.120perationally test each valve manually, electrically and from
the remote operating station prior to the ship becoming waterborne.

3.12dk# corrections and adjustments to place each valve an
optimum operating condition. Verify proper operation by cycling each valve
through two complete cycles from fully open to fully shut. Allowable binding at
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stems: None.

3.122sually inspect each valve while the ship is being waterborne.
Allowable leakage at the stems and new and disturbed joints: None.

3.122bmit one legible copy, in hard copy or electronic media, of a
report listing the rersults of 3.12.1 and 3.12.2 to the SUPERVISOR.

4. NOTES

ANbne.

5.  GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 521-11-001

COAR: 16-007 PCN: EM01-P119
CMP: NONE
PLANNER: PEANTZ
SULLIVAN
1. SCOPE
1.1 Title: No. 2 Fire Pump Simplex Strainer; repair

1.2 Location of Work:

1.2.1 Fwd Engine Room, (3—-29-0-E), FR 29 (C/L)

1.3 Identification:

131 Quantity (One), 4-Inch Simplex Strainer, Flanged, 150 PSIG,
Bronze Body, with Monel Basket (1/4" perforations), Listed as
F-34 on 2.2.

2.  REFERENCES
2.1 Standard Items
2.2 521-6737060 Rev F, Firemain Piping Arrangement and Details

2.3 S6437-BH-MMA-010, Technical Manual for Simplex Strainers, Models 72—
16FL and 72-22F

3. REQUIREMENTS

Prain and remove the firepump suction simplex strainer listed in 1.3.1,
in accordance with 2.2 and 2.3.

Tisassemble, clean internal and external surfaces of strainer bodies and
baskets free of foreign matter (including paint), and inspect parts for defects.

3.2 Retain the fasteners found that can be reused.

3.2Rrovide 3 mandays of labor and 250 dollars of material to
accomplish repairs and testing not previously identified in this Work Item, when
directed by the SUPERVISOR. Total cost greater or less than above manday and
dollar amounts when authorized will be the subject of an equitable adjustment.

3.&a4mit one legible copy, in hard copy or electronic
media, of a weekly report to document labor and material expenditures to the
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SUPERVISOR.
3.23hase and tap exposed threaded areas.
3.2Bress and true gasket mating surfaces.

3A3semble simplex strainer installing new gaskets and hardware in
accordance with 2.3.

A¢complish the requirements of 009-71 of 2.1, for hydrostatic test of
the newly disturbed simplex strainer, using clean, fresh water at 203 PSIG for a
minimum of 30 minutes. Allowable leakage: None.

Festore mating surfaces exposed by simplex strainer removals. Repair by
removing high spots, burrs, abrasions and foreign matter, where removal can be
accomplished by hand tools.

Jristall the newly repaired simplex strainers, installing new flange
fasteners and gaskets in accordance with the Joint Identification Table (JT-6) on
Sheet 2 of 2.2.

3.6.The length of externally threaded fasteners shall be such that a
minimum of two threads to a maximum of five threads shall protrude beyond the
crown of the tightened nut.

3.6 Basket and fastener replacement shall be limited to the

mechanical joints removed or disturbed for the accomplishment of this Work Item.

(V) (G) "OPERATIONAL TEST"

3Accomplish an operational test of the newly repaired simplex strainer
under system operating pressures. Allowable leakage: None.

4, NOTES
ANbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :
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1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 521-11-002

COAR: 16-007 PCN: EM01-P122
CMP: NONE
PLANNER: PEANTZ
FLAHERTY
1. SCOPE
1.1 Title: Firemain Segregation Valves; repair

1.2 Location of Work:

1.2.1 Fwd Crews Quarters (2-14-0-L)
1.2.2 Fwd Engine Room (3-29-0-E)

1.3 Identification:

131 Quantity (2) 4 Inch Ball Valves 150# FF Flanged, Bronze Body,
316 S/S Trim, ASTM B 62, Listed as V-28 of 2.2, W/Remote
Operating Gear listed on 2.3. Firemain System No.s FM-V-2-19-2
Z, and FM-V-14 (2-35-2) Z.

2. REFERENCES
2.1 Standard ltems
2.2 521-6737060 Rev F, Firemain Piping Arrangement and Details

2.3 506-6737062 Rev C, Reach Rod Details Layout

3. REQUIREMENTS

Pisconnect the remote operating gear (ROG), and remove the Qty (2)
valves listed in 1.3.1, at locations listed in 1.2. Use 2.2 and 2.3 as guidance
for removals.

3Az2complish the requirements of 009-96 of 2.1, for each ball valve listed
in 1.3.1 using 2.2 for guidance.

Restore the mating surfaces exposed by removals. Repair by removing high
spots, burrs, abrasions and foreign matter, where removal can be accomplished by
hand tools.

Reinstall each valve using new gaskets and flange fasteners in
accordance with 2.2.
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3.4 Gasket and fastener replacement shall be limited to the

mechanical joints removed or disturbed for the accomplishment of this Work Item.

3.4Reinstall remote operating gear (ROG) disconnected in 3.1, in
accordance with 2.3.

(V) (G) "OPERATIONAL TEST"

3Ascomplish an operational test of the Qty (2) newly installed Firemain
segregation valves installed in 3.4, under system operating pressure. Allowable
leakage at new and disturbed joints: None.

3.5Qycle each valve from full closed to full open to full closed
four times. Allowable external leakage: None.

3A@complish the requirements of 009-32 of 2.1, for surface preparation
and preservation of new and disturbed surfaces.

4, NOTES
ANbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO:
COAR: 16-007 PCN:
CMP:
PLANNER:
1. SCOPE
1.1 Title: AFFF Eductor; modify

1.2 Location of Work:

1.2.1 Aft Engine Room, (3—-36-0-E), FR 41 (C/L)

1.3 Identification:

131 Quantity (1), AFFF Eductor, 1 1/2 Inch

2. REFERENCES

2.1 Standard Items

2.2 555-7087485 Rev D, Installation AFFF Bilge Sprinkling System

3. REQUIREMENTS

3Atcomplish the removal of the eductor and affected piping and fittings

at 13 1/2 inches aft of BHD 44. Install the eductor in accordance with 2.2.

3A2complish the requirements of 009-32 of 2.1 for the preparation and

preservation of new and disturbed surfaces.
4. NOTES
MNbne.

5.  GOVERNMENT FURNISHED MATERIAL (GEM)

5.1 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :
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1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO:
COAR: 16-007 PCN:
CMP:
PLANNER:
1. SCOPE
1.1 Title: No. 3 Fire and Flushing Motor; test and repair

1.2 Location of Work:

1.2.1 Aft Engine Room (3-36-0-E)

1.3 Identification:

521-21-001

EMO01-P109

NONE

PEANTZ
SULLIVAN

131 Quantity (One): Number NR. 3 Fire and Flushing Pump Motor,
Mfr. Reliance Electric Co., Mfr. ID 1IMAF56850, 460 Volts, 3
Phase, 60 Hz, 30 HP, 3525 RPM, Frame 384TCZ, Close—Coupled, APL

174756293L

2.  REFERENCES

2.1 Standard Items

2.2 S6226-K4-MMA-010, Fire, Bilge, and AC Cooling Water Pumps

2.3 4C521C401 Rev J, Firemain System Operational Test

3. REQUIREMENTS

3Atcomplish the requirements of 009-17 of 2.1, for the equipment listed

1.3.1, using 2.2 for guidance.

3.1.3ubmit one legible copy, in hard copy or electronic media, of a
report listing results of the requirements of 3.1 to the SUPERVISOR.

F2ovide 3 mandays of labor and 300 dollars of material to accomplish the
electrical repair, as designated by the SUPERVISOR. Total cost greater or less
than above manday and dollar amounts when authorized will be the subject of an

equitable adjustment.

A3semble, install, align, connect and adjust the equipment listed 1.3,
using 2.2 for guidance.

3.3Manually rotate the shaft. Rubbing or binding of the rotating
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assembly is not allowed.

3.32leasure and record final sizes and clearances, using 2.2 for
guidance.

3.%auit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.3.2 to the
SUPERVISOR.

(I) "PIPING ALIGNMENT"

3.3 Align the piping to the equipment. Piping shall be supported
independently and shall not impose a strain on the pump. Replace up to two each
pipe hangers to accomplish alignment.

3.3Remove existing and install new salt water piping joint gaskets
and fasteners. Gaskets shall conform to HH-P-151, Class |, cloth inserted
rubber, or MIL-PRF-1149, Type Il, Class |, synthetic rubber. Fasteners shall
conform to MIL-DTL-1222, Type |, Grade 400 or 405, Class A or B, QQ—-N-281,
nickel-copper alloy.

A¢complish the requirements of 009-32 of 2.1, for surface preparation
and preservation of new and disturbed surfaces.

(V) (G) "OPERATIONAL TEST"

3Ascomplish an operational test of Fire and Flushing Pump and Motor in
accordance with 2.3.

3.5.3ubmit one legible copy, in hard copy or electronic media, of
completed Data Sheets of 2.3 to the SUPERVISOR.

4, NOTES
ANbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 522-85-001

COAR: 16-007 PCN: EXTY-0040
CMP: NONE
PLANNER: PEANTZ
SULLIVAN
1. SCOPE
1.1 Title: PC1 Class AER 0040E, Replace Miscellaneous Ball Valves; accomplish (in
part)

1.2 Location of Work:

121 Forward Engine Room (3-29-0-E), Frame 29-36
1.2.2 Aft Engine Room (3-36-0-E), Frame 36-43

1.3 Identification:

1.3.1 Valves V-1, V-2, V-4, and V-5

2.  REFERENCES

2.1 Standard Items

2.2 PC1 CLASS AER-0040E, Replace Miscellaneous Ball Valves

2.3 505-7288088 Rev A, Installation Miscellaneous Ball Valve Replacements
2.4 541-6737056 Rev E, Fuel Oil Transfer Piping Arrangement & Details

2.5 261-6736976 Rev E, Fuel Oil Service Piping Arrangement & Details

2.6 501-6737078 Rev G, Pipe System Schematics Fuel Oil Piping

2.7 506-6737062 Rev C, Reach Rod Details Layout

2.8 MIL-STD-777, Schedule of Piping, Valves, Fittings, and Associated
Piping Components for Naval Surface Ships

2.9 ASTM F1138, Spray Shields for Mechanical Joints

3. REQUIREMENTS

3Atcomplish removals, modifications and installations incidental to PC1
Class AER-0040E, Replace Miscellaneous Ball Valves, at locations listed in 1.2,
in accordance with 2.2 through 2.8.
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3Jristall new valves listed in 1.3.

3.2Hit, and install new the following valves:

TOTAL

QUANTITY SIZE OF PIECE NO. PART

REQUIRED BALL VALVE ON REFERENCE NO.

3 2 1/2 INCH V-10F 2.3 2 1/2" E0132-32ET-15L
3 3/4 INCH V-2 OF 2.3 3/4" E0132—-32ET-15L
5 11/2 INCH V-4 OF 2.3 11/2" E0132-32ET-15L
5 1INCH V-50F 2.3 1" EO132-32ET-15L

(V) (G) "OPERATIONAL TEST"
3A8complish an operational test of each newly installed valve under
system operating pressures and temperatures. Allowable leakage: None.

3.3Qycle valves from both the manual position and the remote
operating station, from full closed to full open to full closed four times.
Allowable external leakage: None.

3.3Remote operators shall turn freely, no binding or restriction
allowed.

Jdmstall new aluminized cloth spray shields on new and disturbed fuel oil
system piping and valve flanges, using 2.9. for guidance.

3Ascomplish the requirements of 009-32 of 2.1, for preservation of new
and disturbed surfaces.

4. NOTES

ADb. One, 2 and 3 fire pump suction sea valves FM-V-1A, FM-V-1B and FM-V-
1C listed in PC1 Class AER 0040E, Replace Miscellaneous Ball Valves have been
previously changed out.

5.  GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL
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1. None.

5.3 KITTED MATERIAL :

1. None.

30f3 ITEM NO:  522-85-001



SHIP: USS SQUALL (PC-7) ITEM NO: 529-11-001

COAR: 16-007 PCN: EDC1-P102
CMP: NONE
PLANNER: PEANTZ
FLAHERTY
1. SCOPE
1.1 Title: Drainage Ball Valves; repair

1.2 Location of Work:

1.2.1 Auxiliary Machinery Space No. One (3-14-0-E), FR 14 and 20,
Port

1.3 Identification:

1.3.1 Quantity (One) 4 Inch Ball Valve, 2-Way, 150# FF Flanged,
Bronze Body, 316 S/S Trim, ASTM B 62, Listed as V-1 of 2.2,
W/Remote Operating Gear listed on 2.3. Drainage System No. DR-
V-7X DR-V-(3-19-2)X, BHD 20 BILGE MN CO

1.3.2 Quantity (One) 2 1/2 Inch Ball Valve, 2-Way, 150# FF
Flanged,316 s/s Trim, ASTM B 62, Listed as V-2 of 2.2, W/Remote
Operating Gear Listed on 2.3. Drainage Sytem No. DR-V-6X DR-V-
(3-14-2)X, BHD 14 BILGE MN CO

2. REFERENCES

2.1 Standard Items
2.2 529-6737050 Rev G, Bilge Piping Arrangement and Details

2.3 506-6737062 Rev C, Reach Rod Details Layout

3. REQUIREMENTS

Pisconnect the remote operating gear (ROG), and remove the QTY (2)
valves listed in 1.3, at locations listed in 1.2. Use 2.2 and 2.3 as guidance for
removals.

3Az2complish the requirements of 009-96 of 2.1, for each ball valve listed
in 1.3, using 2.2 for guidance.

FRestore the mating surfaces exposed by removals. repair by removing high
spots, burrs, abrasions and foreign matter, where removal can be accomplished by
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hand tools.

Reinstall each valve using new gaskets and flange fasteners in
accordance with 2.2.

3.4 Gasket and fastener replacement shall be limited to the

mechanical joints removed or disturbed for the accomplishment of this Work Item.

3.4Reinstall remote operating gear (ROG) disconnected in 3.1, in
accordance with 2.3.

(V) (G) "OPERATIONAL TEST"

3Agcomplish an operational test of the Qty (2) newly installed bilge
drainage valves installed in 3.4 under system operating pressure. Allowable
leakage at new and disturbed joints: None.

3.5Qycle each valve from full closed to full open to full closed
four times. Allowable external leakage: None.

3A@complish the requirements of 009-32 of 2.1, for surface preparation
and preservation of new and disturbed surfaces.

4, NOTES
ANbne.

5.  GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 531-80-001

COAR: 16-007 PCN: EXSA-0079
CMP: NONE
PLANNER: FLAHERTY
1. SCOPE
1.1 Title: ShipAlt PC1-0079D, Reverse Osmosis Replacement; accomplish

1.2 Location of Work:

1.2.1 Throughout Ship

1.3 Identification:

131 Not Applicable

2. REFERENCES

2.1 Standard ltems

2.2 PC-1 CLASS S/A 0079D Rev -, Reverse Osmosis Replacement

2.3 531-7645062 Rev —, Reverse Osmosis Replacement Arrangement and Details
2.4 437-7645006 Rev —, Reverse Osmosis Replacement Block Wiring Diagram
2.5 185-7645308 Rev —, Rev Osmosis Repl Fnd

2.6 320-6737016 Rev K, One Line Diagram

2.7 256-6736972 Rev G, Auxilary Sea Water Cooling System Arrangement and
Details

2.8 533-6737066 Rev C, Potable Water Piping Arrangement and Details

2.9 163-6736927 Rev F, Aux. Sea Chest Arrgt. & Details

2.10 501-6737077 Rev |, Pipe System Schematic Firemain Piping

2.11 501-6737041 Rev J, Piping System Schematics Potable Water Piping

2.12 521-6737060 Rev F, Firemain Piping Arrangement and Details

2.13 529-6737063 Rev F, Oily Water Separator Piping Arrangement and Details

2.14 MIL-STD-1310, Shipboard bonding, Grounding and other Techniques for
Electromagnetic Compatibility and Safety
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3. REQUIREMENTS

3Atcomplish removals, modifications, and installations incidental to S/A
PC1-0079D, Reverse Osmosis Replacement in accordance with 2.2 through 2.5, using
2.6 through 2.13 as guidance.

3.1Accomplish the requirements of 009-22 of 2.1, for new, rerouted
and modified cables.

3.1Rond and ground equipment in accordance with 2.14.

3.Alckptable criteria for equipment to hull ground via
bond or ground strap is one—tenth ohm maximum.

Femove unused pipe hangers, foundations, clips, label plates and studs.
3.2Chip and grind surfaces flush and smooth in way of removals.

FRestore mating surfaces exposed by piping and fitting removals. Repair
by removing high spots, burrs, abrasions, and foreign matter, where removal can
be accomplished by hand tools.

A¢complish the requirements of 009-12 of 2.1, including Table One,
Column(s) A and B, Lines One through 10.

3Ascomplish the requirements of 009-12 of 2.1, including Table 2,
Column(s) A, B and C, Lines One through 7.

(V)(G) "HYDROSTATIC TEST"

PAecomplish the requirements of 2.3 for the hydrostatic testing of the
new and disturbed system piping.

3.6.3ubmit one legible copy, in hard copy or electronic media, of a
report listing results of the requirements of 3.6 to the SUPERVISOR.

(V)(G) "OPERATIONAL TEST"

3Accomplish the requirements of 2.3 for the operational test of the new
R.O. units (Watermakers).

3.7.3ubmit one legible copy, in hard copy or electronic media, of a
report listing results of the requirements of 3.7 to the SUPERVISOR.

A&complish the requirements of 009-32 of 2.1, for surface preparation
and preservation for new and disturbed surfaces.

4. NOTES

ANbne.
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5. GOVERNMENT FURNISHED MATERIAL(GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 533-11-001

COAR: 16-007 PCN: EM02-P105
CMP: NONE
PLANNER: PEANTZ
FLAHERTY
1. SCOPE
1.1 Title: Potable Water Valves; replace

1.2 Location of Work:

1.2.1 Aux Machinery Space No. One (3-14-0-E)

1.3 Identification:

131 Quantity (3) One Inch Ball Valves 150#, Bronze Body, Sil-Braze
with Monel Trim, PBM-SPB-14-SB-2/B7, listed as V-5 of 2.2. Pot
Water System valve number; PW-V-9, PW-V-8A and PW-V-8B.

2.  REFERENCES
2.1 Standard Items
2.2 533-6737066 Rev C, Potable Water Piping Arrangement and Details

2.3 501-6737041 Rev J, Piping System Schematics Potable Water Piping

3.  REQUIREMENTS

Remove and install new the Qty (3) valves listed in 1.3.1, and located
in 1.2, in accordance with 2.2 and 2.3.

3.1Restore mating surfaces exposed by removals. Repair by removing
high spots, burrs, abrasions and foreign matter, where removal can be
accomplished by hand tools.

3A2complish the requirements of 009-12 of 2.1, including Table 1,
Column(s) A, Lines One through 7.

(V) (G) "OPERATIONAL TEST"

3A8complish an operational test of the Qty (3) newly installed potable
water valves installed in 3.1 under system operating pressure. Allowable leakage
at new and disturbed joints: None.

3.3Qycle each valve from full closed to full open to full closed
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four times. Allowable external leakage: None.

3A¢complish the requirements of 009-32 of 2.1, for surface preparation
and preservation of new and disturbed surfaces.

4, NOTES
ANbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 533-11-002_

COAR: 16-007 PCN: EM01-P121
CMP: NONE
PLANNER: PEANTZ
FLAHERTY
1. SCOPE
1.1 Title: Potable Water Fill Valves; replace

1.2 Location of Work:

1.2.1 Main Deck, Weather, Port and Starboard, FR 17

1.3 Identification:

131 Quantity (2) 1 1/2 Inch Gate Valves, FF Flanged, 150#, Bronze
Body, Sil-Braze with Monel Trim, Listed as V-2 of 2.2.

VALVE NO. SERVICE

PW V-1-17-1 STBD POTABLE WATER FILL VALVE
PW-V-1-17-2 PORT POTABLE WATER FILL VALVE

1.3.2 Quantity (2) Locking Devices, Consisting of Piece No.’s (FB-1,
G-1, F-77, F-78, F-79 and F-80 of 2.2) for Potable Water Fill
Valves of 1.3.1

2.  REFERENCES

2.1 Standard ltems

2.2 533-6737066 Rev C, Potable Water Piping Arrangement and Details

3. REQUIREMENTS

Remove existing and install new, Qty (2) valves and locking devices
listed in 1.3.1, and located in 1.2.1, in accordance with 2.2,

3.1 Restore mating surfaces exposed by removals. Repair by removing
high spots, burrs, abrasions and foreign matter, where removal can be
accomplished by hand tools.

3.1lastall new Joint JT-1 and JT-7 gaskets and fasteners in
accordance with the Joint Identification Table on Sheet One of 2.2.
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F2bricate and install new, QTY (2) locking devices listed in 1.3.2, one

on each potable water fill valve (PW-V-1-17-1 and PW-v-1-17-2) at the potable
water fill stations located in 1.2.1. Accomplish in accordance with Elevation 25—

E and Detail 32—-D on Sheet 4 of 2.2.

3.2 Accomplish the requirements of 009-12 of 2.1, including Table 2,
Column(s) A, Lines One through 7.

3rBe length of externally threaded fasteners shall be such that a minimum
of two threads to a maximum of five threads shall protrude beyond the crown of

the tightened nut.

I3hsket and fastener replacement shall be limited to the mechanical
joints removed or disturbed for the accomplishment of this Work Item.

(V) (G) "OPERATIONAL TEST"

3Agcomplish an operational test of the Qty (2) newly installed potable
water fill valves and locking devices installed in in 3.1 and 3.2 under system
operating pressure. Allowable leakage at new and disturbed joints: None.

3.5Qycle each valve from full closed to full open to full closed
four times. Allowable external leakage: None.

3.5Bnsure that the valves cannot be opened with locking devices in
place.

3A@complish the requirements of 009-32 of 2.1, for surface preparation
and preservation of new and disturbed surfaces.

4, NOTES
ANbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 541-11-001

COAR: 16-007 PCN: EMO01-P120
CMP: NONE
PLANNER: PEANTZ
MCCUNE
SULLIVAN
1. SCOPE
1.1 Title: Fuel Oil Xfer Deck Fill Valve; replace

1.2 Location of Work:

1.2.1 Main Deck, Weather, Port, FR 29

1.3 Identification:

1.3.1 Quantity (One) 2 1/2 Inch Gate Valve, 150# Flanged W/Monel
Trim, ASTM B 62, PIMA P/N B102E w/Cres Trim, FT-V-(1-29-2)X,
listed as V-7 of 2.2.

2.  REFERENCES

2.1 Standard ltems

2.2 541-6737056 Rev E, Fuel Oil Xfer Piping and Details

3. REQUIREMENTS

Remove and install new the Qty (One) valve listed in 1.3.1, and located
in 1.2, in accordance with 2.2.

3.1Restore mating surfaces exposed by removals. Repair by removing
high spots, burrs, abrasions and foreign matter, where removal can be
accomplished by hand tools.

J3asket and fastener replacement shall be limited to the mechanical
joints removed or disturbed for the accomplishment of this Work Item.

(V) (G) "OPERATIONAL TEST"

3A8complish an operational test of the Qty (One) newly installed fuel oil
xfer deck fill valve installed in 3.1 under system operating pressure. Allowable
leakage at new and disturbed joints: None.

3.3Qycle valve from full closed to full open to full closed four
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times. Allowable external leakage: None.

3A¢complish the requirements of 009-32 of 2.1, for surface preparation
and preservation of new and disturbed surfaces.

4, NOTES
ANbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 555-80-001

COAR: 16-007 PCN: EXSA-0035
CMP: NONE
PLANNER: PEANTZ
MCCUNE
SULLIVAN
1. SCOPE
1.1 Title: ShipAlt PC1-0035D, Halon System Reliability Improvement; accomplish

1.2 Location of Work:

121 Forward Engine Room (3—-29-0-E)
1.2.2 Aft Engine Room (3-36-0-E)
1.2.3 Pilot House (01-20-0-E)

1.24 E.O.S. (2-34-0-C)

1.3 Identification:

1.3.1 Not Applicable
2. REFERENCES
2.1 Standard Items
2.2 555-7088966 Rev A, Halon System Reliability Improvement

2.3 SHIPALT PC1-0035D Rev 00, Halon System Reliability Improvement

3. REQUIREMENTS

3Atcomplish removals, modifications and installations incidental to
ShipAlt PC1-0035D, Halon System Reliability Improvement in accordance with 2.2
and 2.3.

I2ean and flush the new and disturbed sections of halon actuation piping
and hoses in accordance with note 7 of 2.2.

3A8complish the requirements of 009-71 of 2.1, for the new and disturbed
halon actuation piping, in accordance with Test Note T-1 of 2.2.

3.3Allowable leakage at new and disturbed joints: None.
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(V) (G) "OPERATIONAL TEST"

3A¢complish an operational test of the newly installed Time Delay Switch
in accordance with Test Note T-2 of 2.2.

3Ascomplish the requirements of 009-32 of 2.1, for surface preparation
and preservation of new and disturbed surfaces.

4, NOTES
ANbne.

5.  GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 561-11-001

COAR: 16-007 PCN: EM02-7393
CMP: NONE
PLANNER: PEANTZ
SULLIVAN
1. SCOPE
1.1 Title: Steering System; inspect and repair

1.2 Location of Work:

1.2.1 Steering Gear Room 3-53-0-E

1.3 Identification:

131 Quantity (One): Steering System Mfr: Vosper Thornycroft Type:
900HS APL: 608880019L

2.  REFERENCES

2.1 Standard ltems

2.2 S9561-CV-MMA-010, Technical Manual For Steering System
2.3 561-6737054 Rev F, Steering System Arrangement And Details
2.4 3B561C400 Rev J, Steering System Operational Tests

2.5 631-5106907 Rev B, Ship’s Painting Schedule

3.  REQUIREMENTS

Remove and dispose of fluids from the service tank and hydraulic lines
in accordance with 2.2, Chapter 6.

Femove tank top in accordance with 2.2, Chapter 6.

3.2(Clean service tank free of foreign material, using lint—free
rags.

3.2Iaspect each tank for wear and defects, using 2.2 and 2.3 for
accept or reject criteria.

3.&a4mit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.2.2 to the
SUPERVISOR.
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IBsassemble each lube oil cooler in accordance with 2.2, Chapter 6.
3.3(Clean each lube oil cooler in accordance with 2.2, Chapter 6

3.3Iaspect each part for wear and defects, using 2.2, Chapter 6 as
guidance for accept or reject criteria.

3.%akmit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.3.2 to the
SUPERVISOR.

Asemble and install the tank top in accordance with 2.2, Chapter 6.

3.4Remove existing, fit, and install new the following parts:

TOTAL QTY NAME OF PIECE REF FIGURE PART

REQUIRED PART NO. NO. NO. NO.

ONE TANK TOP 2.2 7-2/13 K3512702-0
GASKET

3.#it And install new fasteners and washers for those
missing or unserviceable, conforming to the specifications on Material List of
2.2.

3.4Iaspect each tank for cleanliness prior to final closing.

3.&aumit four legible copies of a report listing results
of the requirements of 3.4.2 to the SUPERVISOR.

3Assemble each lube oil cooler, in accordance with 2.2, Chapter 6.

3.5Restore mating surfaces exposed by disassembly and removal.
Repair by removing high spots, burrs, abrasions, and foreign matter, where
removal can be accomplished by hand tools.

3.5Remove existing, fit, and install new the following parts: TOTAL

QUANTITY NAME PIECE REF. FIGURE PART REQUIRED OF
PART NO. NO. DRAWING NO. NO. 2 oil
Cooler O-Ring 7-5/3 22 7-5 K3513307-0 Seal Kit

3.58easure and record final sizes and clearances, using 2.2 for
guidance.

3.5384Init one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.5.3 to the
SUPERVISOR.

3.5Rrovide and install new hydraulic oil, MIL-H-83282 in the
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steering hydraulic tank to top off system following repairs. Total hydraulic oil
for steering hydraulic tank is approximately 18 gallons.

3A@complish the requirements of 009-32 of 2.1, and 2.5 for surface
preparation of new and disturbed surfaces.

(V) (G) "OPERATIONAL TEST"

3Accomplish an operational test of steering system in accordance with
2.4,

3.7.3ubmit one legible copy, in hard copy or electronic media, of
completed Test Data Sheets to the SUPERVISOR.

3.7 Rllowable binding and leaking: None.
4. NOTES
MNbne.

5.  GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 562-11-001

COAR: 16-007 PCN: WD01-7393
CMP: NONE
PLANNER: PEANTZ
SULLIVAN
1. SCOPE
1.1 Title: Starboard Rudder; repair (DRYDOCK)

1.2 Location of Work:

1.2.1 Drydock
1.2.2 Steering Gear Room (3-53-0-E)

1.3 Identification:

131 Quantity (One): Starboard Rudder Assembly
2. REFERENCES
2.1 Standard Items
2.2 562-6737055 Rev J, Rudder Details
2.3 561-6737054 Rev F, Steering System Details

2.4 S9086-HN-STM-010/CH-244, Propulsion Bearings and Seals

3.  REQUIREMENTS

Pisassemble and remove the starboard rudder assembly in accordance with
2.2 and 2.3.

3.1Remove and dispose of fluids from the rudder assembly.

3.1Rlean internal and external surfaces free of foreign matter
leaving no residue or injurious effects.

3.1/8leasure and record sizes and clearances of each wearing part and
fit area in accordance with 2.2 and Chapter 5 of 2.4.

(I) "VISUAL INSPECTION"

3.1Accomplish a visual inspection of the starboard rudder for
structural damage, deterioration and preservation failure.
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() "WEAR AND DEFECTS"

3.1Imspect each part for wear and defects, using 2.3 and Chapter 5
of 2.4. for accept or reject criteria.

3.1Accomplish the requirements of 009-25 of 2.1, for air test of the
rudder. Test pressure shall be 2 PSIG. Maintain test pressure for 15 minutes
for temperature stabilization prior to start of test. Hold test pressure for 10
minutes. Allowable drop in pressure: None.

3.86Hmnit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.1.6 to the
SUPERVISOR.

3.PAd to packing and crating, visually inspect the
removed equipment for general condition and completeness.

FRepair the starboard rudder assembly in accordance with 2.3 and 2.4.
3.2[easure and record rudder stock runout.

3.&ftdighten the stock to within 0.003 inch total
indicator reading.

3.2 8tone the stock journal and keyway to remove high spots.
3.23hase and tap exposed threaded areas.

3.2 Accomplish 5 linear feet of weld repair and one square foot of
clad weld repair as directed by the SUPERVISOR for the starboard rudder.

3.2dcbmplish the requirements of 009-12 of 2.1, including
Table 2, Column A, Lines One through 7.

3.2dcPmplish non—destructive testing in accordance with
Line 10.

3.2 Accomplish the requirements of 009-25 of 2.1, for air test of the
rudder. Test pressure shall be 2 PSIG. Maintain test pressure for 15 minutes
for temperature stabilization prior to start of test. Hold test pressure for 10
minutes. Allowable drop in pressure: None.

3.&6H4mit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.2 and 3.2.5 to the
SUPERVISOR.

3.2l and drain each rudder with rust preventive compound
conforming to MIL-C-16173 Grade I. Install new fill and drain plugs conforming
to the specifications of the material list of 2.2.
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3.A6M plugs installed in 3.2.6 shall be installed with
thread locking/sealing compound in accordance with 2.2.

FReassemble and install the starboard rudder assembly in accordance with
2.2 and 2.3.

3.3Remove existing, fit, and install new the following parts:

TOTAL
QUANTITY NAME PIECE REF PART
REQUIRED OF PART NO. NO. NO.
One Bearing—Lower 7f 2.2
Rudder Tube
One Bushing, 8a 2.2
Bronze
One Key for 12 2.2
Rudder Stock
One Upper Seal 13 2.2 55118
One Bearing- 16 2.2 SKF-NO. 22230
Sherical
Roller
Bearing
One Lower Seal 17 2.2 62941
14 FT Packing 21 2.2
Material

3.Fit And install new seals, screws, washers, and
fasteners for those missing or unserviceable, conforming to the specifications on
Material List of 2.2.

3.8ns12ll thread locking/sealing compound in accordance
with 2.2.

3.3 easure and record final sizes and clearances in accordance with
2.2 and 2.4.

3.%®akdmit one legible copy, in hard copy or electronic
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media, of a report listing results of the requirements of 3.3.2 to the
SUPERVISOR.

3.38istall new starboard rudder gland packing in accordance with the
following:

3.33t4ll bottom two ring of new teflon packing, piece 21
of 2.2 coated with Drip Free 2500 sealant.

3.3q3t12ll two rows new Drip Free 2000 packing.

3.333tall one ring of new teflon packing, piece 21 of 2.2
coated with Drip Free 2500 sealant.

A¢complish the requirements of 009-32 of 2.1, for surface preparation
and preservation of new and disturbed surfaces.

() (V) "VERIFY OPERATION"

A/erify satisfactory operation of the starboard rudder during dock and
sea trials.

3.5Qycle steering gear through five (5) full port to starboard
steering evolutions. Verify that the modified grease fitting hoses do not kink
or bind. Operate the automatic steering gear grease system to the grease fitting
connections. Verify proper operation with no leaks.

3.5 &llowable binding and leaking: None.

3.%:akmit one legible copy, in hard copy or electronic

media, of a report listing results of the requirements of 3.5 to the SUPERVISOR.

4, NOTES
ANbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.

4 0of 4

ITEM NO:

562-11-001



SHIP: USS SQUALL (PC-7) ITEM NO:
COAR: 16-007 PCN:
CMP:
PLANNER:
1. SCOPE
1.1 Title: Port Rudder; repair (DRYDOCK)
1.2  Location of Work:
1.2.1 Drydock
1.2.2 Steering Gear Room (3-53-0-E)
1.3 Identification:

131 Quantity (One): Port Rudder Assembly

2. REFERENCES

2.1

2.2

2.3

2.4

Standard ltems
562-6737055 Rev J, Rudder Details
561-6737054 Rev F, Steering System Details

S9086-HN-STM-010/CH-244, Propulsion Bearings and Seals

3.  REQUIREMENTS

Pisassemble and remove the port rudder assembly in accordance with 2.2

and 2.3.

3.1Remove and dispose of fluids from the rudder assembly.

3.1Rlean internal and external surfaces free of foreign matter
leaving no residue or injurious effects.

3.1/8leasure and record sizes and clearances of each wearing part and
fit area in accordance with 2.2 and Chapter 5 of 2.4.

(I) "VISUAL INSPECTION"

3.1Accomplish a visual inspection of the port rudder for structural
damage, deterioration and preservation failure.
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() "WEAR AND DEFECTS"

3.1Imspect each part for wear and defects, using 2.3 and Chapter 5
of 2.4 for accept or reject criteria.

3.1Accomplish the requirements of 009-25 of 2.1, for air test of the
rudder. Test pressure shall be 2 PSIG. Maintain test pressure for 15 minutes
for temperature stabilization prior to start of test. Hold test pressure for 10
minutes. Allowable drop in pressure: None.

3.86Hmnit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.1.6 to the
SUPERVISOR.

3.PAd to packing and crating, visually inspect the
removed equipment for general condition and completeness.

FReepair the port rudder assembly in accordance with 2.3 and Chapter 5 of
2.4.

3.2Measure and record rudder stock runout.

3.&ttdighten the stock to within 0.003 inch total
indicator reading.

3.28tone the stock journal and keyway to remove high spots.
3.28Bhase and tap exposed threaded areas.

3.2 Accomplish 5 linear feet of weld repair and one square foot of
clad welding repair as directed by the SUPERVISOR for the port rudder.

3.2dcbmplish the requirements of 009-12 of 2.1, including
Table 2, Column A, Lines One through 7.

3.2dcomplish non—-destructive testing in accordance with
Line 10.

3.2 Accomplish the requirements of 009-25 of 2.1, for air test of the
rudder. Test pressure shall be 2 PSIG. Maintain test pressure for 15 minutes
for temperature stabilization prior to start of test. Hold test pressure for 10
minutes. Allowable drop in pressure: None.

3.360mit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.2 and 3.2.5 to the
SUPERVISOR.

3.2l and drain each rudder with rust preventive compound
conforming to MIL-C-16173 Grade I. Install new fill and drain plugs conforming
to the specifications of the material list of 2.2.
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3.A6M plugs installed in 3.2.6 shall be installed with
thread locking/sealing compound in accordance with 2.2.

FReassemble and install the port rudder assembly in accordance with 2.2
and 2.3.

3.3Remove existing, fit, and install new the following parts:

TOTAL
QUANTITY NAME PIECE REF PART
REQUIRED OF PART NO. NO. NO.
One Bearing—-Lower 7f 2.2
Rudder Tube
One Bushing, 8a 2.2
Bronze
One Key for Rudder 12 2.2
Stock
One Upper Seal 13 2.2 55118
One Bearing- 16 2.2 SKF-NO. 22230
Spherical

Roller Bearing
One Lower Seal 17 2.2 62941

14 FT Packing Material 21 2.2

3.&it And install new seals, screws, washers, and
fasteners for those missing or unserviceable, conforming to the specifications on
Material List of 2.2.

3.;s1all thread locking/sealing compound in accordance
with 2.2.

3.3 easure and record final sizes and clearances in accordance with
2.2 and 2.4.

3.%®akdmit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.3.2 to the
SUPERVISOR.

3.3Bstall new port rudder gland packing in accordance with the
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following:

3.33tall bottom two ring of new teflon packing, piece 21
of 2.2 coated with Drip Free 2500 sealant.

3.3n3t12ll two rows new Drip Free 2000 packing.

3.833tall one ring of new teflon packing, piece 21 of 2.2.
coated with Drip Free 2500 sealant.

A¢complish the requirements of 009-32 of 2.1, for surface preparation
and preservation of new and disturbed surfaces.
() (V) "VERIFY OPERATION"

Aerify satisfactory operation of the port rudder during dock and sea

trials.

3.5Qycle steering gear through five (5) full port to starboard
steering evolutions. Verify that the modified grease fitting hoses do not kink
or bind. Operate the automatic steering gear grease system to the grease fitting
connections. Verify proper operation with no leaks.

3.5 llowable binding and leaking: None.

3.5akmit one legible copy, in hard copy or electronic

media, of a report listing results of the requirements of 3.5 to the SUPERVISOR.

4, NOTES
ANbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 565-11-001
COAR: 16-007 PCN: EM02-7395
EM02-7400
CMP: NONE
PLANNER: PFANTZ
FLAHERTY
1. SCOPE
1.1 Title: Starboard Fin Stabilizer; repair (DRYDOCK)
1.2 Location of Work:
121 Aft Engine Room (3-36-0-E)
1.3 Identification:

1.3.1 Quantity (One): Starboard Fin Stabilizer, Mfr. Vosper
Thornycroft Ltd., Mfr. ID G1820307A, APL 319990070L

2. REFERENCES

2.1

2.2

2.3

2.4

Standard ltems

S9566-AB-MMA-010 Rev 01/Chan, Electro—Hydraulic Fin Stabilizer System
Model MK IV

565-6737051 Rev G, Fin Stabilization System Seating

3B566C400 Rev M, Stabilizer System Operational Test

3. REQUIREMENTS

FPtovide the services of a Fleet Support Center Atlantic (FTSCLANT
Norfolk VA) technical representative for guidance in disassembly, inspection,
reassembly and testing requirements of this Work item for the starboard fin

stabilizer.

FRemove and dispose of fluids to accomplish the requirements of this work

item.

I’sassemble and remove the fin stabilizer stock assembly in accordance
with 2.2, Paragraph 6-21.1.

3.3Remove fin from stock after removal of stock from ship in
accordance with 2.2, Paragraph 6-22.1.
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3.Rerhove portable fairing plates from hull prior to stock
removal in accordance with 2.3.

3.3Rlean stock assembly in accordance with 2.2, Paragraph 6-21.2.

3.3/8easure and record sizes and clearances of the stock assembily,
include sizes, clearances, fits and finishes for wearing parts, bearings
surfaces, thrust and journal bearings, seals and packing areas, and physical
conditions of parts not specified for renewal in accordance with 2.2, Figure 8-1
and 2.3.
() "WEAR AND DEFECTS"

3.3Mhspect each part for wear and defects, using 2.2, Paragraph 6—
21.2, Figure 8-1 and 2.3 for accept or reject criteria.

3.3.5ubmit one legible copy, in hard copy or electronic media, of a
report listing results of the requirements of 3.3.4 to the SUPERVISOR.

Idsassemble and remove the forward and aft hydraulic actuators from the
fin stabilizer assembly in accordance with 2.2, Paragraph 6-20.1.

() "WEAR AND DEFECTS"

3.4Ihspect each actuator rod and eye end bearings, bushings and the
actuator tiller and trunnion bolts for wear and defects in accordance with 2.2.

3.4.32ubmit one legible copy, in hard copy or electronic media, of a
report listing results of the requirements of 3.4.1 to the SUPERVISOR.

Tsassemble and remove the fin stabilizer top plate assembly in
accordance with 2.2, paragraph 6-23.1, figure 6-15 and 2.3.

() "WEAR AND DEFECTS"

3.5lhspect the fin stabilizer top plate assembly for wear and
defects in accordance with 2.2 and 2.3.

3.5.8ubmit one legible copy, in hard copy or electronic media, of a
report listing results of the requirements of 3.5.1 to the SUPERVISOR.

FReepair the stock and fin assemblies in accordance with 2.2 and 2.3.
3.6Mleasure and record each fin stock runout.

3.&wbmit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.6.1 to the
SUPERVISOR.

3.&traghten the stock to within 0.003 inch total
indicator reading.
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3.6achine skim cut the fin stock journal diameter in way of each
bearing, seal and packing surface to clean up true, removing minimum metal not
exceeding minimum shaft diameter.

3.6 Bccomplish the requirements of 009-09 of 2.1, for weld buildup of
each bearing journal, seal and packing surface found to be defective as a result
of report in 3.3.5.

3.@/tedure shall include machining of fin stock for
preparation of journal, seal and packing surface buildup, material to be used for
buildup and the amount of material added for buildup and machining of stock to
design dimensions, using 2.2 and 2.3 for guidance.

3.6 Accomplish buildup of each bearing journal, seal and packing
surface to dimensions and finishes shown in 2.3.

3.6.5tone each stock journal and keyway to remove high spots.
3.66hase and tap exposed threaded areas.

3.6 Xccomplish a visual inspection of the fin for structural damage,
deterioration and preservation failure in accordance with 2.3.

3.&ukinit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.6.7 with sketches to
the SUPERVISOR listing the type, amount and locations of structural damage,
deterioration and preservation failure.

3.6 8ccomplish the requirements of 009-25 of 2.1, for air test of the
fin. Test pressure shall be 2 PSIG. Hold test pressure for a minimum of ten
minutes. Allowable drop in pressure: None.

3.&84mit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.6.8 with sketches to
the SUPERVISOR listing the type, amount and locations of defects.

3.6 Accomplish two linear feet of weld repair to the fin.

3.88cbmplish the requirements of 009-12 of 2.1, including
Table 2, Column A, Lines One through 7.

3.88cpmplish nondestructive testing in accordance with
Line 10.

3.6.2@complish the requirements of 009-25 of 2.1, for air test of
the fin. Test pressure shall be 2 PSIG. Hold test pressure for a minimum of ten
minutes. Alowable drop in pressure: None.

3.6.Elll the fin with rust preventive compound conforming to MIL-C-
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16173, Grade | and drain. Install new fill and drain plugs conforming to
specifications of the Material List of 2.3.

FReassemble and install the fin stabilizer top plate assembly in
accordance with 2.2, paragraph 6-23.2.

3.7 Rit and install new fasteners for those missing or unserviceable,
conforming to the specifications on material list of 2.2 and 2.3.

FReassemble and install the fin stabilizer top plate assembly in
accordance with 2.2, paragraph 6-23.2.

3.8Remove existing, fit, and install new Goverment Furnished
Material(GFM) provided in 5.4, 5.12, 5.13 and 5.15.

3.&it and install new seals, O-rings, pins, packing, keys,
and fasteners for those missing or unserviceable, conforming to the
specifications on Material List of 2.2 and 2.3.

3.8dofide material and manufacture, (one) lower bearing
bushing (piece 7 of 2.2, Figure 7-13) using Thordon SXL bearing material.

3.8Iastall lower bearing in accordance with 2.2, Paragraph 6-24.2
prior to reinstalling fin stock assembly.

3.8IBstall fin assembly on stock, using 2.2, Paragraph 6-22.2 prior
to stock installation.

3.8 Mastallation of stock assembly shall be in accordance with 2.2,
Paragraph 6-21.3.

3.8 ™easure and record final sizes and clearances in accordance with
2.2.

3.8lastall fin stabilizer gland seal packing in accordance with the
following:

3.8m6tall two rings of new teflon packing, Piece 6 of 2.2,
Figure 7-13 coated with Drip Free 2500 sealant.

3.&6.12ll two rings of Drip Free 2000 packing.

3.816tall one ring of new teflon packing, Piece 6 of 2.2,
Figure 7-13 coated with Drip Free 2500 sealant.

3.8Reinstall portable hull fairing plates in accordance with 2.3.

3.&iT And install new fasteners for those missing or
unserviceable, conforming to specifications on Material List of 2.3.
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Feassemble the fin stabilizer assembly in accordance with 2.3.

3.9Remove existing, fit, and install Goverment Furnished Material
(GFM) provided in 5.1, 5.2, 5.3, 5.5 through 5.11, and 5.14.

3.9Remove existing and install new the following material:

TOTAL
QUANTITY NAME REFERENCE FIGURE
REQUIRED OF PART NO. DRAWING NO.
One Loctite 277N 2.2 7-12
Type Primer
One Loctite 277 2.2 7-12
One Loctite 603T 2.2 7-12
Type Primer
One Loctite 603 2.2 7-12
One Methylene Chloride 2.2 7-12
(Degreaser)
One Loctite 242N 2.2 7-12
Type Primer
One Loctite 242 2.2 7-12

3.9.aclite Primer "N" and Loctite "277" shall be used on
rod eye threads.

3.9.@cfite primer "T" and Loctite "603" shall be used on
trunnion and tiller components with the exception of the trunnion and tiller
bottom threads.

3.02.@c8te primer "N" and Loctite "242" shall be used on
trunnion and tiller pin threads.
(I) "CLEARANCES"
3.9/8leasure and record bearing clearances, using 2.2, Table 8-2 for

acceptance criteria.

3.%44mit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.9.3 to the
SUPERVISOR.

3lubricate the fin stabilizer assembly in accordance with 2.2, Paragraph
3-3.17 and Figure 3-22.

3ldbricate the fin stabilizer assembly in accordance with 2.2, Paragraph
3-3.17 and Figure 3-22.

() "VERIFY WATER FLOW"
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3\erify water flow to the lower bearing assembly in accordance with 2.3.

3A&omplish a flush of the fin stabilizer hydraulic systems in
accordance with 2.2, paragraph 6-26.

3Hi#t the fin stabilizer hydraulic systems to the full level with new
oil conforming to MIL-H-83282.

(V) (G) "OPERATIONAL TEST"

3Aé&omplish an operational test of the fin stabilizer system in
accordance with 2.4.

3.15Submit one legible copy, in hard copy or electronic media, of
completed test data sheets of 2.4 to the SUPERVISOR.

3Aécomplish the requirements of 009-32 of 2.1, for surface preparation
and preservation of new and disturbed surfaces.

4. NOTES
4This is a Drydock Item

4The contractor has the option to manufacture parts that are not
available from the vendor/manufacturer within a sufficient time to support the
availability schedule.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:
TOTAL
QUANTITY NAME OF PIECE REF  NATIONAL PARA
PROVIDED PART NO. NO. STOCK NO. NO.
1. 2 EA Rod End Bearing 3 2.2 None 3.9.1
2. 20 EA Spherical 4 2.2 None 3.9.1
Bearing
3. 4 EA Circlip 5 2.2 None 3.9.1
4. One EA Spherical 6 2.2 None 381
Bearing
5 2 EA Bolt, Trunnion 15 2.2 None 3.9.1
6 2 EA Spacer, Bushing 16 2.2 None 3.9
7 2 EA Washer 17 2.2 None 3.9.2
8 2 EA Bolt, Tiller 18 2.2 None 3.9.1
9 2 EA Special Nut 18 2.2 None 3.9.1
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11.
12.
13.
14.
15.

One
One
4
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EA

EA
EA
EA
EA
EA

M24 Nylon Nut

Spacer Bushing
Oil Seal

Oil Seal

Acetal Plug
Packing

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.

18
(in
Part)
19
22
23

None

7 of 7

2.2

2.2
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COAR: 16-007 PCN: EM02-72394
CMP: NONE
PLANNER: PEFANTZ
FLAHERTY
1. SCOPE
1.1 Title: Port Fin Stabilizer; repair (DRYDOCK)
1.2  Location of Work:
1.2.1 Aft Engine Room (3-36-0-E)
1.3  Identification:

131 Quantity (One): Port Fin Stabilizer, Mfr. Vosper Thornycroft
Ltd., Mfr. ID G1820307A, APL 319990070L

2.  REFERENCES

2.1

2.2

2.3

2.4

Standard Items

S9566-AB-MMA-010 Rev 01/Chan, Electro—Hydraulic Fin Stabilizer System
Model MK IV

565-6737051 Rev G, Fin Stabilization System Seating

3B566C400 Rev M, Stabilizer System Operational Test

3. REQUIREMENTS

Frovide the services of a Fleet Support Center Atlantic (FTSCLANT
Norfolk VA) technical representative for guidance in disassembly, inspection,
reassembly and testing requirements of this Work item for the starboard fin

stabilizer.

Femove and dispose of fluids to accomplish the requirements of this work

item.

IBsassemble and remove the fin stabilizer stock assembly in accordance
with 2.2, Paragraph 6-21.1.

3.3Remove fin from stock after removal of stock from ship in
accordance with 2.2, Paragraph 6-22.1.
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3.Rerhove portable fairing plates from hull prior to stock
removal in accordance with 2.3.

3.3Rlean stock assembly in accordance with 2.2, Paragraph 6-21.2.

3.3/8easure and record sizes and clearances of the stock assembily,
include sizes, clearances, fits and finishes for wearing parts, bearings
surfaces, thrust and journal bearings, seals and packing areas, and physical
conditions of parts not specified for renewal in accordance with 2.2, Figure 8-1
and 2.3.
() "WEAR AND DEFECTS"

3.3Mhspect each part for wear and defects, using 2.2, Paragraph 6—
21.2, Figure 8-1 and 2.3 for accept or reject criteria.

3.3.5ubmit one legible copy, in hard copy or electronic media, of a
report listing results of the requirements of 3.3.4 to the SUPERVISOR.

Idsassemble and remove the forward and aft hydraulic actuators from the
fin stabilizer assembly in accordance with 2.2, Paragraph 6-20.1.

() "WEAR AND DEFECTS"

3.4Ihspect each actuator rod and eye end bearings, bushings and the
actuator tiller and trunnion bolts for wear and defects in accordance with 2.2.

3.4.32ubmit one legible copy, in hard copy or electronic media, of a
report listing results of the requirements of 3.4.1 to the SUPERVISOR.

Tsassemble and remove the fin stabilizer top plate assembly in
accordance with 2.2, paragraph 6-23.1, figure 6-15 and 2.3.

() "WEAR AND DEFECTS"

3.5lhspect the fin stabilizer top plate assembly for wear and
defects in accordance with 2.2 and 2.3.

3.5.8ubmit one legible copy, in hard copy or electronic media, of a
report listing results of the requirements of 3.5.1 to the SUPERVISOR.

FReepair the stock and fin assemblies in accordance with 2.2 and 2.3.
3.6Mleasure and record each fin stock runout.

3.&wbmit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.6.1 to the
SUPERVISOR.

3.&traghten the stock to within 0.003 inch total
indicator reading.
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3.6achine skim cut the fin stock journal diameter in way of each
bearing, seal and packing surface to clean up true, removing minimum metal not
exceeding minimum shaft diameter.

3.6 Bccomplish the requirements of 009-09 of 2.1, for weld buildup of
each bearing journal, seal and packing surface found to be defective as a result
of report in 3.3.5.

3.@/tedure shall include machining of fin stock for
preparation of journal, seal and packing surface buildup, material to be used for
buildup and the amount of material added for buildup and machining of stock to
design dimensions, using 2.2 and 2.3 for guidance.

3.6 Accomplish buildup of each bearing journal, seal and packing
surface to dimensions and finishes shown in 2.3.

3.6.5tone each stock journal and keyway to remove high spots.
3.66hase and tap exposed threaded areas.

3.6 Xccomplish a visual inspection of the fin for structural damage,
deterioration and preservation failure in accordance with 2.3.

3.&ukinit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.6.7 with sketches to
the SUPERVISOR listing the type, amount and locations of structural damage,
deterioration and preservation failure.

3.6 8ccomplish the requirements of 009-25 of 2.1, for air test of the
fin. Test pressure shall be 2 PSIG. Hold test pressure for a minimum of ten
minutes. Allowable drop in pressure: None.

3.&84mit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.6.8 with sketches to
the SUPERVISOR listing the type, amount and locations of defects.

3.6 Accomplish two linear feet of weld repair to the fin.

3.88cbmplish the requirements of 009-12 of 2.1, including
Table 2, Column A, Lines One through 7.

3.88cpmplish nondestructive testing in accordance with
Line 10.

3.6.2@complish the requirements of 009-25 of 2.1, for air test of
the fin. Test pressure shall be 2 PSIG. Hold test pressure for a minimum of ten
minutes. Allowable drop in pressure: None.

3.6.Elll the fin with rust preventive compound conforming to MIL-C-
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16173, Grade | and drain. Install new fill and drain plugs conforming to
specifications of the Material List of 2.3.

FReassemble and install the fin stabilizer top plate assembly in
accordance with 2.2, paragraph 6-23.2.

3.7 Rit and install new fasteners for those missing or unserviceable,
conforming to the specifications on material list Of 2.2 and 2.3.

FReassemble and install the fin stabilizer top plate assembly in
accordance with 2.2, paragraph 6-23.2.

3.8Remove existing, fit, and install new Goverment Furnished
Material(GFM) provided in 5.4, 5.12, 5.13 and 5.15.

3.&it and install new seals, O-rings, pins, packing, keys,
and fasteners for those missing or unserviceable, conforming to the
specifications on Material List of 2.2 and 2.3.

3.8dofide material and manufacture, (one) lower bearing
bushing (piece 7 of 2.2, Figure 7-13) using Thordon SXL bearing material.

3.8Iastall lower bearing in accordance with 2.2, Paragraph 6-24.2
prior to reinstalling fin stock assembly.

3.8IBstall fin assembly on stock, using 2.2, Paragraph 6-22.2 prior
to stock installation.

3.8 Mastallation of stock assembly shall be in accordance with 2.2,
Paragraph 6-21.3.

3.8 ™easure and record final sizes and clearances in accordance with
2.2, Figure 8-1 and 2.3.

3.8lastall fin stabilizer gland seal packing in accordance with the
following:

3.8m6tall two rings of new teflon packing, Piece 6 of 2.2,
Figure 7-13 coated with Drip Free 2500 sealant.

3.&6.12ll two rings of Drip Free 2000 packing.

3.816tall one ring of new teflon packing, Piece 6 of 2.2,
Figure 7-13 coated with Drip Free 2500 sealant.

3.8Reinstall portable hull fairing plates in accordance with 2.3.

3.&iT And install new fasteners for those missing or
unserviceable, conforming to specifications on Material List of 2.3.
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Feassemble the fin stabilizer assembly in accordance with 2.3.

3.9Remove existing, fit, and install Goverment Furnished Material
(GFM) provided in 5.1, 5.2, 5.3, 5.5 through 5.11, and 5.14.

3.9Remove existing and install new the following material:

TOTAL
QUANTITY NAME REFERENCE FIGURE
REQUIRED OF PART NO. DRAWING NO.
One Loctite 277N 2.2 7-12
Type Primer
One Loctite 277 2.2 7-12
One Loctite 603T 2.2 7-12
Type Primer
One Loctite 603 2.2 7-12
One Methylene Chloride 2.2 7-12
(Degreaser)
One Loctite 242N 2.2 7-12
Type Primer
One Loctite 242 2.2 7-12

3.9.aclite Primer "N" and Loctite "277" shall be used on
rod eye threads.

3.9.@cfite primer "T" and Loctite "603" shall be used on
trunnion and tiller components with the exception of the trunnion and tiller
bottom threads.

3.02.@c8te primer "N" and Loctite "242" shall be used on
trunnion and tiller pin threads.
(I) "CLEARANCES"
3.9/8leasure and record bearing clearances, using 2.2, Table 8-2 for

acceptance criteria.

3.%44mit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.9.3 to the
SUPERVISOR.

3lubricate the fin stabilizer assembly in accordance with 2.2, Paragraph
3-3.17 and Figure 3-22.

3ldbricate the fin stabilizer assembly in accordance with 2.2, Paragraph
3-3.17 and Figure 3-22.

() "VERIFY WATER FLOW"
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3\erify water flow to the lower bearing assembly in accordance with 2.3.

3A&omplish a flush of the fin stabilizer hydraulic systems in
accordance with 2.2, paragraph 6-26.

3Hi#t the fin stabilizer hydraulic systems to the full level with new
oil conforming to MIL-H-83282.

(V) (G) "OPERATIONAL TEST"

3Aé&omplish an operational test of the fin stabilizer system in
accordance with 2.4.

3.15Submit one legible copy, in hard copy or electronic media, of
completed test data sheets of 2.4 to the SUPERVISOR.

3Aécomplish the requirements of 009-32 of 2.1, for surface preparation
and preservation of new and disturbed surfaces.

4. NOTES
4This is a Drydock Item

4The contractor has the option to manufacture parts that are not
available from the vendor/manufacturer within a sufficient time to support the
availability schedule.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:
TOTAL
QUANTITY NAME OF PIECE REF  NATIONAL PARA
PROVIDED PART NO. NO. STOCK NO. NO.
1. 2 EA Rod End Bearing 3 2.2 None 3.9.1
2. 20 EA Spherical 4 2.2 None 3.9.1
Bearing
3. 4 EA Circlip 5 2.2 None 3.9.1
4. One EA Spherical 6 2.2 None 381
Bearing
5 2 EA Bolt, Trunnion 15 2.2 None 3.9.1
6 2 EA Spacer, Bushing 16 2.2 None 3.9
7 2 EA Washer 17 2.2 None 3.9.2
8 2 EA Bolt, Tiller 18 2.2 None 3.9.1
9 2 EA Special Nut 18 2.2 None 3.9.1
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11.
12.
13.
14.
15.

One
One
4

One

USS SQUALL (PC-7)

EA

EA
EA
EA
EA
EA

M24 Nylon Nut

Spacer Bushing
Oil Seal

Oil Seal

Acetal Plug
Packing

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.

18
(in
Part)
19
22
23

None
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COAR: 16—-007 PCN:
CMP:
PLANNER:

SCOPE

1.1 Title: Anchor and Anchor Chain; inspect and preserve
1.2 Location of Work:
121 Forecastle

1.2.2 Chain Locker (2-5-0-Q)

1.3 Identification:

131 Not Applicable

REFERENCES

2.1 Standard ltems

2.2 581-6737048 Rev N, Anchor Handling & Details

581-11-001

WDO01-7403

NONE

FLAHERTY
SULLIVAN

2.3 T9074-AS-GIB-010/271, Requirements for Nondestructive Testing Methods

2.4 MIL-STD-2035, Nondestructive Testing Acceptance Criteria

2.5 Systems and Specifications, Steel Structures Painting Manual, Volume

2

2.6 S9086-TV-STM-010/CH-581, Naval Ships’ Technical Manual Chapter 581

2.7 581-7089957 Rev A, Operation Test & Evaluation for Vertical Anchor

Windlass Handling System Pierside Demonstration

REQUIREMENTS

FRemove the bow anchor, anchor chain, chain stopper assembily, bitter end
shackle and outboard swivel shots from locations listed in 1.2.1 and 1.2.2.
Disassemble the components and using 2.2, mark up existing configuration of
anchor chain assembly.

(1) (G) "DISASSEMBLY"
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3.1HExisting detachable links shall be disassembled by removing pins
in accordance with 2.2. Existing detachable links shall be reinstalled after
completion of repairs.

3A2complish magnetic particle tests on the chain stopper assembly in
accordance with 2.3. The accept or reject criteria shall be in accordance with
Class 3 of 2.4.

3.23ubmit one legible copy, in hard copy or electronic media, of a
report listing results of the requirements of 3.2 to the SUPERVISOR.

AAar-White blast clean the anchor, anchor chain, shackles and painted
surfaces of the detachable links, chain stopper assembly and anchor chain
swivels. Accomplish the requirements of Surface Preparation Specification of
SSPC-SP-10 of 2.5.

3.3PRrotect all threaded and machined surfaces during blasting and
cleaning operation.

3.3Remove foreign matter resulting from blasting and cleaning.

() (G) "SURFACE PREPARATION"

Apply one coat of primer coating to anchor chain and fitting surfaces
cleaned in 3.3, in accordance with 009-32 of 2.1, including Table 5, Line 15,
Column B.

3.4li test and inspection of anchor chain system can be accomplished
prior to flash rusting the primer coating may be omitted.

3.4 Rollowing application of the primer coat and prior to installing
final coats of paint accomplish the following:
() (G) "ANCHOR SYSTEM INSPECTIONS"
3.4n3(ect the anchor chain, and chain stopper assembly as

detailed in paragraphs 3.4.2.2 through 3.4.2.5 using 2.2 for guidance.

3.4n@ligidual shots — arrange on a flat surface and
visually inspect for cracks and defects.

3.4n3f=ct the detachable links, swivels, chain stopper
assembly and end links for wear and corrosion.

3.4n3pkect the anchor, anchor shackle and pins, crown pin
and shank for even or uneven wear.

3.Lavker tool clean the mating surfaces of the detachable
links and pins. Accomplish the requirements of Surface Preparation Specification
SSPC-SP-3 of 2.5.
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() (G) "ANCHOR SYSTEM ASSEMBLY AND INSTALLATION"

3.48stall new anchor chain stopper assembly, Piece numbers 31, 81,
82, and 87 of and in accordance with marked up copy of 2.2 as accomplished in
3.1

3.£84dt the mating surfaces of the detachable links, anchor
chain swivels and threaded surfaces of the chain stopper assembly with molybdenum
disulfide grease conforming to MIL-G-23549.

3.A8s2mble the detachable links and install new pins and
hair pin locks. Lock the pins in place with lead plugs. Install the new pins in
accordance with 2.2,

3.MARe3 repairs and handling, and prior to installing the
final coats of paint, remove rust, grease, the primer coating applied in 3.4 and
foreign matter from the painted surfaces of the anchor, anchor chain, outboard
swivel shot, chain stopper assembly and associated components.

3.4 Accomplish the requirements of 009-32 of 2.1, including Table 5,
Line 15, Columns C through G to surfaces cleaned and primed with the exception of
the anchor.

3.4 Baint shot identifications and mark the anchor chain in
accordance with Paragraphs 581-5.3.3. of 2.6.

3.4 Accomplish the requirements of 009-32 of 2.1, including Table 5,
Line 14, Column B through D for application of an epoxy coating system including
finish coats of haze gray to cleaned and primed surfaces of the anchor.

3Assemble and connect disturbed parts and restow the anchor and anchor
chain in their original locations in accordance with the marked up copy of 2.2,
with the following exceptions:

3.5lbstall (1) One new bitter end shackle, conforming to RR-C-271,
Type IV, A, Class 2, Grade A, on the bitter end of the anchor chain.

3.h.dck the bitter end shackle in place using 1/8 inch CRES
wire and swage fittings.

JInnect the chain stopper assembly to the pad and chain.

(V) (G) "ANCHOR WINDLASS OPERATIONAL TEST"

3Accomplish an operational test of the vertical anchor windlass handling
system in accordance with 2.7.

3.7.3ubmit one legible copy, in hard copy or electronic media, of a
completed Test Data Sheets of 2.7 to the SUPERVISOR.
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3.7Iastall new CRES test label plate inscribed with test data and
test date.

4. NOTES

4Ship’s Force will assist the contractor by operating the anchor
windlass.

4ristall the anchor system hairpin locks in the outboard swivel shot
only.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 583-85-001

COAR: 16-007 PCN: EXTY-0092
CMP: NONE
PLANNER: FLAHERTY
SULLIVAN
1. SCOPE
1.1 Title: PC1 Class AER-0088E, Stern Ramp Side Guide Maodifications; accomplish

1.2 Location of Work:

1.2.1 Stern Ramp, Frames 53 — 55, Port and Starboard

1.3 Identification:

131 Not Applicable

2. REFERENCES

2.1 Standard Items

2.2 583-7446539 Rev -, Stern Ramp Side Guide Modifications

2.3 PC-1 CLASS AER 0088E, Stern Ramp Mod-Side Guide Adjusters
2.4 583-5107018 Rev D, Rib Rescue Boat Stow & Handling

2.5 074-6736896 Rev A, Welding Details Handbook

3. REQUIREMENTS

3Atcomplish removals, modifications and installations incidental to PC1
Class AER-0088E, Stern Ramp Side Guide Modifications, at location listed in 1.2
in accordance with 2.2 and 2.3, using 2.4 for guidance.

3.1Chip and grind surfaces flush and smooth in way of removals.

3.1)8ew GOVERNMENT FURNISHED MATERIAL (GFM) pin and hitch listed in
5.1 and 5.2 and shall be furnished by Naval Surface Warfare Center (NSWC)
Detachment Norfolk.

3.Paint of Contact: Larry Puckette, Naval Surface Warfare
Center (NSWC) Detachment Norfolk.

3.1 Bemplate all work from ship and equipment as required.
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3A2complish the requirements of 009-12 of 2.1, including Table 2, Column
D, Lines One through 7 and 2.5.

3.2 Accomplish Non-Destructive testing in accordance with line 10.

3A&complish the requirements of 009-32 of 2.1, for surface preparation
and preservation of new and disturbed surfaces.

4. NOTES

Allork in this item interfaces with Work Item(s) 583-85-003, PC-1 Class
AER-0087E, Stern Ramp Lower Bunk Stowage Bracket Installation; accomplish, 583-
85-002, PC-1 Class AER-0090E, Stern Ramp Mod —Bunk Support Installation;
accomplish and 583-90-001, PC-1 Class ShipAlt PC1-0032K, Combatant Craft
Retrieval System; accomplish.

Azdbvernment Furnished Material (GFM) listed in 5.1 and 5.2 shall be
provided by Naval Surface Warfare Center (NSWC) Detachment Norfolk. POC: Larry
Puckette (757) 462-4639.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

5.1 LLTM:
TOTAL
QUANTITY NAME OF PIECE REF NATIONAL
PROVIDED PART NO. NO. STOCK NO.
1. 8 EA 1/2" Dia. One 2.2
2. 8 EA Hitch Pin 2 2.2

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 583-85-002_

COAR: 16-007 PCN: EXTY-0093
CMP: NONE
PLANNER: FLAHERTY
SULLIVAN
1. SCOPE
1.1 Title: PC1 Class AER-0090E, Stern Ramp Mod - Bunk Support Installation;
accomplish

1.2 Location of Work:

121 Stern Ramp, Frames 43 — 57, Port and Starboard

1.3 Identification:

1.3.1 Not Applicable

2.  REFERENCES

2.1 Standard Items
2.2 583-7539585 Rev -, Stern Ramp Modifications

2.3 583-7539586 Rev —, CCRS Handling & Securing Straps Specifications &
Details

2.4 PC-1 CLASS AER 0090E, Stern Ramp Mod — Bunk Support
2.5 583-5107018 Rev D, Rib Rescue Boat Stowage & Handling

2.6 074-6736896 Rev A, Welding Details Handbook

3.  REQUIREMENTS

3Atcomplish installations incidental to PC1 Class AER-0090E, Stern Ramp
Mod Bunk Supports at locations listed in 1.2.1 in accordance with 2.2, through
2.4, using 2.5 for guidance for locations.

3.1Mew GOVERNMENT FURNISHED MATERIAL (GFM) hitch pin listed in 5.1
shall be furnished by Naval Surface Warfare Center (NSWC) Detachment Norfolk.

3.Paint of contact: Larry Puckette, Naval Surface Warfare
Center (NSWC) Detachment Norfolk.

3.1 Pemplate all work from ship and equipment as required.
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3A2complish the requirements of 009-12 of 2.1, including Table 2, Columns
A and D, Lines One through 7 and 2.6.

3.2 Accomplish Non-Destructive testing in accordance with line 10.

3A8complish the requirements of 009-32 of 2.1, for surface preparation
and preservation of new and disturbed surfaces.

4. NOTES

Allork in this item interfaces with Work item(s) 583-90-001, ShipAlt PC-1
Class Shipalt PC1-0032K, Stern Gate/Hull Extension; accomplish, 583-85-001,
Shipalt PC-1 Class AER-0088E Stern Ramp Side Guide Maodifications; accomplish,
583-85-003, PC-1 Class AER-0087 Stern Ramp Lower Bunk Stowage Bracket
Installation; accomplish.

4Azdbvernment Furnished Material (GFM) listed in 5.1 shall be provided by
Naval Surface Warfare Center (NSWC) Detachment Norfolk. POC: Larry Puckette (757)
462-4639

5. GOVERNMENT FURNISHED MATERIAL (GEM)

5.1 LLTM:

TOTAL

QUANTITY NAME OF PIECE REF NATIONAL PARA

PROVIDED PART NO. NO. STOCK NO. NO.
1. 74 EA Hitch Pin 18 2.2 3.1
5.2 PUSH MATERIAL
1. None.
5.3 KITTED MATERIAL :
1. None.
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COAR: 16-007 PCN: EXTY-0091
CMP: NONE
PLANNER: FLAHERTY
SULLIVAN
1. SCOPE
1.1 Title: PC1 Class AER-0087E, Stern Ramp Lower Bunk Stowage Bracket

Installation; accomplish

1.2 Location of Work:

121 Stern Ramp, Frames 54.5 - 55.5, Port and Starboard

1.3 Identification:

1.3.1 Not Applicable
2. REFERENCES
2.1 Standard Items
2.2 583-7446538 Rev —, Stern Ramp Lower Bunk Stowage Bracket Installation
2.3 PC-1 CLASS AER 0087E, Stern ramp Mod — Bunk Tracks
2.4 583-5107018 Rev D, Rib Rescue Boat Stowage & Handling

2.5 074-6736896 Rev A, Welding Details Handbook

3. REQUIREMENTS

3Atcomplish installations incidental to PC1 Class AER-0087E, Stern Ramp
Lower Bunk Stowage Brackets at locations listed in 1.2.1 in accordance with 2.2
and 2.3, using 2.4 for guidance for locations.

3.1Note: Piece Numbers One, and 2 on reference 2.2, shall be
Contractor Furnished Material (CFM), vice Government Furnished Material (GFM).

3.1 Pemplate all work from ship and equipment as required.

3A2complish the requirements of 009-12 of 2.1, including Table 2, Columns
A and D, Lines One through 7 and 2.5.

3.2 Accomplish Non-Destructive testing in accordance with line 10.
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3A8complish the requirements of 009-32 of 2.1, for surface preparation
and preservation of new and disturbed surfaces.

4. NOTES

ANork in this item interfaces with Work Item(s) 583-85-001, PC-1 Class
AER-0088, Stern Ramp Side Guide Modifications; accomplish, 583-90-001, PC-1 Class
ShipAlt PC1-0032K, Combatant Craft Retrieval System; accomplish, 583-85-002, PC-1
Class AER-0090E, Stern Ramp Mod—-Bunk Support Installation; accomplish.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 583-90-001
COAR: 16—-007 PCN: EXSA-0032
CMP: NONE
PLANNER: FLAHERTY
MCCUNE
SULLIVAN

SCOPE

1.1 Title: ShipAlt PC1-0032K, Combatant Craft Retrieval System; accomplish

1.2  Location of Work:

121 Throughout Ship
1.3 Identification:
1.3.1 Not Applicable

REFERENCES

2.1 Standard Items

2.2 085-5107001 Rev A, PC-1 Class S/A 0032K Docking Plan

2.3 079-5107000 Rev B, Stern Extension Stability Data

2.4 111-5107003 Rev B, Stern Extension External Structure

25 115-5107004 Rev B, Stern Extension Internal Structure

2.6 167-5107005 Rev C, Stern Door Details

2.7 186-5107008 Rev B, Stern Extension Auxiliary Misc Floor Plates

2.8 602-5107020 Rev B, Stern Extension Safety Plan

2.9 634-5107022 Rev A, Stern Extension Covering Details

2.10 184-5107007 Rev B, Stern Extension Combat Alignment

2.11 601-5107019 Rev C, Stern Extension Arrangement Details

2.12 713-5107023 Rev D, Stern Extension Lockers & Ammo Storage Details

2.13 167-5107006 Rev A, Stern Extension Passage Details

2.14 611-5107021 Rev C, Stern Extension Outfitting Details
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2.15

2.16

2.17

2.18

2.19

2.20

2.21

2.22

2.23

2.24

2.25

2.26

2.27

2.28

2.29

2.30

231

2.32

2.33

2.34

2.35

2.36

USS SQUALL (PC-7)

583-7539713 Rev -, Stern Extension Rib Stowage & Handlg
436-5107014 Rev B, Steering & Misc Elec Sys Mods Stern Extension
320-5107012 Rev E, (Stern Extension) CCRS, Pwr & Ltg Sys Mods
300-5107009 Rev B, Stern Extension Wire Way Mods

520-5107016 Rev B, Stern Extension Piping Details

556-5107017 Rev B, Stern Extension Hydraulic Piping System & Details
501-6737077 Rev I, Pipe System Schematic Firemain Piping
501-6737044 Rev J, Pipe System Schematic Bilge Drainage
501-6737041 Rev J, Piping System Schematics Potable Water Piping
501-6737042 Rev G, Pipe System Schematics Vents and Soundings
501-6737076 Rev C, Pipe System Schematic Sea Water Piping

256-6736972 Rev G, Auxiliary Sea Water Cooling System Arrangement and
Details

501-6737058 Rev C, Piping Standards
S6430-AE-TED-010 VOL 1, Piping Devices, Flexible Hose Assemblies

DOD-STD-2003, Electric Plant Installation Methods for Surface Ships
and Submarines

MIL-STD-1310, Shipboard Bonding, Grounding and Other Techniques for
Electromagnetic Compatibility and Safety

841-7539870 Rev A, CCRS Mod Operational Test
841-7539874 Rev A, CCRS Mod Operational Demonstration

561-7539892 Rev A, Steering Control System Intersystem Control Test
Incidental to Shipalt 32K

437-7539898 Rev A, Rudder Angle Indicator System Operational Test
Incidental to Shipalt 32K

436-7539895 Rev A, Fire Detection System Operational Test Incidental
to Shipalt 32K

331-7539894 Rev A, Lighting Systems Equipment Test Incidental to
Shipalt 32K
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2.37

2.38

2.39

2.40

241

2.42

2.43

2.44

2.45

2.46

2.47

2.48

2.49

2.50

2.51

2.52

2.53

2.54

USS SQUALL (PC-7)

320-7539893 Rev A, Receptacle Circuits Test Incidental to Shipalt 32K

320-7539891 Rev A, Ship’s Service Power Distribution System Test
Incidental to Shipalt 32K

433-7539890 Rev A, 21MC/1MC Announcing System Operational Test
Incidental to Shipalt 32K

426-7539889 Rev A, Autopilot Steering System Test Incidental to
Shipalt 32K

432-7539887 Rev A, Sound Powered Telephone Operational Test
Incidental to Shipalt 32K

533-7539877 Rev A, Potable Water System Hydrostatic Test & Flush
Incidental to Shipalt 32K

533-7539888 Rev A, Potable Water System Operational Tests Incidental
to Shipalt 32K

529-7539876 Rev A, Bilge System Hydrostatic Test Incidental to
Shipalt 32K

529-7539885 Rev A, Bilge System Operational Tests Incidental to
Shipalt 32K

436-7539897 Rev A, Sprinkler System Alarm Operational Test Incidental
to Shipalt 32K

256-7539871 Rev A, Auxiliary Sea Water Cooling System Hydrostatic
Test Incidental to Shipalt 32K

521-7539875 Rev A, Firemain System Hydrostatic Test Incidental to
Shipalt 32K

841-7539866 Rev A, CCRS Mod Tank Test
841-7539867 Rev A, CCRS Mod Compartment Testing
841-7539872 Rev A, CCRS Mod Lifeline and Stanchion Static Load Test

841-7539869 Rev A, CCRS Mod Structural Enhancement Systems
Demonstrations

510-7539881 Rev A, Air Conditioning and Heating System Operational
Test Incidental to Shipalt 32K

561-7539879 Rev A, Mod Steering System Operational Test Incidental to
Shipalt 32K

30f10 ITEM NO:

583-90-001



SHIP:

2.55

2.56

2.57

2.58

2.59

2.60

2.61

2.62

2.63

2.64

2.65

2.66

2.67

2.68

2.69

USS SQUALL (PC-7)

521-7539883 Rev A, Magazine Sprinkler System Test Incidental to
Shipalt 32K

841-7539868 Rev A, CCRS Mod Armament Systems Installation Test

841-7539873 Rev A, CCRS Mod Open & Inspect Compartments After Sea
Trails

841-7539930 Rev A, Mooring and Towing Fittings Static Test Incidental
to Shipalt 32K

841-7539929 Rev A, Padeye Static Load Test Incidental to Shipalt 32K

256-7539932 Rev A, Auxiliary Sea Water Cooling System Operational
Test Incidental to Shipalt 32K

556-7539933 Rev A, Hydraulic Piping Hydro & Flush Test Incidental to
Shipalt 32K

528-7539931 Rev A, Grey Water System Piping Hydrostatic Test
Incidental to Shipalt 32K

841-7540056 Rev A, CCRS Mod At-Sea Systems Demonstration

451-7539949 Rev -, Surface Search Radar Intrasystem Test Incidental to
Shipalt 32K

423-7539947 Rev —, GPS Operational Test Incidental to Shipalt 32K

423-7539948 Rev —, Precise Lightweight GPS Receiver AN/PSN-11(V)
Operational Test Incidental to Shipalt 32K

311-5107024 Rev A, PC-1 Class S/A 0032K Electrical Load Analysis
PC-1 CLASS S/A 0032K, Combatant Craft Retrieval System

631-5106907 Rev B, Ship’s Painting Schedule

3. REQUIREMENTS

3Atcomplish removals, modifications and installations and relocations
incidental to S/A PC1-0032K, Combatant Craft Retrieval System (Stern Gate
Extension) in accordance with 2.2. through 2.68.

3.1Accomplish the requirements of 009-22 of 2.1, for new, rerouted
and modified cables.

3.1.@lentify cabling and equipment by installing nameplates, cable
bands and wire markers in accordance with 2.17. and 2.18.
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3.Narheplates shall conform to MIL-DTL-15024.

3.Apdlicable lead designations shall be marked on the lead
markers by hot stamping (Branding). Lead markers are to be made of white
insulating sleeving conforming to MIL-1-631, Type F, Grade A, Form U. Install
lead markers hot stamped (Branded) with the word SPARE and the cable designation
of the cable containing the spare conductors on spare conductors. When cables
have more than one spare conductor, bind the spare conductors together and
identify them with a single lead marker.

3.LCalje tags (Bands) shall be of soft aluminum and conform
to MIL-A-2877 and shall be embossed with the applicable cable designation using
numbers and capital letters having a minimum height of 3/16 inch and embossed to
at least 1/64 inch above the surface. Cable tags and securing strips shall have a
thickness of 0.14 to 0.16 inch. Cable tags shall have a minimum width of one-half
inch.

3.1Bond and ground equipment in accordance with 2.30. Grounding
straps shall be CRES 316L for topside equipment.

3.A8ckptable criteria for equipment to hull ground via
bond or ground strap is one—-tenth ohm maximum.

Femove unused pipe hangers, foundations, clips, label plates, welded
buttons and studs.

3.2@&hip and grind surfaces flush and smooth in way of removals.

FRestore mating surfaces exposed by piping and fitting removals. Repair
by removing high spots, burrs, abrasions, and foreign matter, where removal can
be accomplished by hand tools.

F4ch new hose assembly shall be in accordance with Section 7, conforming
to material of Section 5 of 2.27.

3.4 Accomplish the requirements of Section 8 of 2.27.

3.4Ipstall a new CRES identification tag on each flexible hose
assembly engraved in accordance with Paragraph 8.5 of 2.27.

dristall new Qty (One) 1 1/2" flanged globe hose valve (V=13 on 2.z), Qty
(One) flanged joint assembly located in Joint Identification Table of 2.26 under
JT-3 which includes: Qty (One) 1 1/2" sil-brz bronze flange (J-3), Qty (One)
flange gasket (M-3), Qty (4) bolts (B-2), Qty (4) nuts (N-2) and Qty (8) washers
(W-2), Qty (One) 1 1/2" X 12" piping from elbow to flange (P-3 on 2.z) and Qty
(One) 3/4" threaded male hose bibb valve (V-14 on 2.z). These valves, fittings
and section of piping will be relocated from Sheet 5 (Section 34-A, Elevation 34—
E and Plan-Above Main Deck) of 2.26 to new location (with additional new
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fittings) on Sheet 8 (View at 59-E and 59-G) of 2.19.

3A8complish the requirements of 009-12 of 2.1, including Table One,
Columns A and B, Lines One through 10.

dnktall new hangers and deck penetrations in accordance with 2.27.

3.7 Accomplish the requirements of 009-12 of 2.1, including Table 2,
Column A, Lines One through 7.

IBean and flush the new and disturbed sections of vent and sounding tube
piping, potable water piping, firemain piping, auxiliary salt water cooling
piping, scuppers and deck drain piping, dewatering/ballast piping and hydraulic
piping installed in 3.1 with clean fresh water for one hour. The temperature of
the water shall not drop below 180 degrees Fahrenheit at the outlet of the
flushed pipes.

(V) (G) "HYDROSTATIC TEST"
3A@complish the requirements of 2.48 for hydrostatic testing the new and

disturbed firemain system piping, using clean fresh water.
(V) (G) "HYDROSTATIC TEST"

3.9Accomplish the requirements of 2.48 for hydrostatic testing the
new and disturbed auxiliary salt water system piping, using clean fresh water.
(V) (G) "HYDROSTATIC TEST"

3.9 &ccomplish the requirements of 2.42 for hydrostatic testing the
new and disturbed potable water system piping, using clean fresh water.
(V) (G) "HYDROSTATIC TEST"

3.98ccomplish the requirements of 2.44 for hydrostatic testing the
new and disturbed dewatering/ballast/bilge drainage system piping, using clean
fresh water.
(V) (G) "HYDROSTATIC TEST AND FLUSHING"

3.9 Accomplish the requirements of 2.61 for hydrostatic testing and
flushing of the new hydraulic system piping.

3.Rérhove system test fluid upon completion of
cleaning/flushing and testing of the hydraulic system piping. Allowable residual
fluid: None.

(V) (G) "HYDROSTATIC TEST"

3.9 Accomplish the requirements of 2.62 for hydrostatic testing the
new and disturbed grey water and sewage system.

(V) (G) "STATIC HEAD TEST"
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3.9Accomplish a static head test on the new and disturbed deck
drains, vents and sounding tubes system piping for a minimum of 4 hours.

3.%kowable leakage at new and disturbed joints: None.

3.9.3ubmit one legible copy, in hard copy or electronic media of a
report listing results of the requirements of 3.9, 3.9.1, 3.9.2, 3.9.3, 3.9.4,
3.9.5 and 3.9.6 to the SUPERVISOR.

(V) (G) "OPERATIONAL TEST"

3A€complish an operational test of the potable water, sprinkler, and
dewatering/ballast/bilge drainage piping systems under system operating pressures
and temperatures in accordance with 2.43, 2.45 and 2.46. Allowable leakage at
new and disturbed joints: None.

3.10Cycle each valve from both the manual position and the remote
operating station, from full closed to full open to full closed a minimum of four
times.

3.10R2mote operators shall turn freely, with no binding or
restriction allowed.

3Qhlorinate the new and disturbed potable water piping system.

3Hif the hydraulic oil tank with Qty (60) gallons of MIL-H-83282
premium hydraulic oil (ISO46 or equal).

3A&omplish the requirements of 009-11 of 2.1, for new insulation and
lagging.

3Adcomplish the requirements of 009-12 of 2.1, including Table 2,
Columns A, C and D, Lines One through 7.

(I) (G) "NON-DESTRUCTIVE TESTING"

3.14Accomplish non—destructive testing in accordance with Line 9 at
weld connection of new stern section and existing hull structure.

3.18ubfhit one legible copy, in hard copy or electronic
media of a report listing the results of 3.14.1 to the SUPERVISOR.

(I) (G) "NON-DESTRUCTIVE TESTING"

3.144zcomplish non—-destructive testing in accordance with Line 10
for new stern ramp system including hydraulic operated stern doors.

3.18uhihit one legible copy, in hard copy or electronic
media of a report listing the requirements of 3.14.2 to the SUPERVISOR.

(I) (V) "OPERATIONAL TEST"
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3A&omplish an operational test of contractor relocated, installed and
modified equipment in accordance with 2.16, 2.17, 2.33 through 2.41 and 2.67.
Record results.

3.15Submit one legible copy,in hard copy or electronic media of a
report listing the results of the requirements of 3.15 to the SUPERVISOR.

(V) (G) "OPERATIONAL TEST/PIER SIDE"

3Aécomplish an operational test of the Combat Craft Retrieval System in
accordance with 2.31.

3.16Submit one legible copy, in hard copy or electronic media of a
report listing the results of 3.16 to the SUPERVISOR.

(V) (G) "OPERATIONAL DEMONSTRATION AT SEA"

3Adcomplish an operational demonstration at sea, of the Combat Craft
Retrieval System in accordance with 2.32.

3.17Submit one legible copy, in hard copy or electronic media of a
report listing the results of 3.17 to the SUPERVISOR.

(V) (G) "TANK TEST"

3A&omplish a tank test in accordance with 2.49.

3.18Submit one legible copy, in hard copy or electronic media of a
report listing the results of 3.18 to the SUPERVISOR.

(V) (G) "COMPARTMENT TEST"

3A&omplish a compartment test in accordance with 2.50.

3.19Submit one legible copy, in hard copy or electronic media of a
report listing the results of 3.19 to the SUPERVISOR.

(V) (G) "LIFELINE AND STANCHION STATIC LOAD TEST"

3A&6complish a lifeline and stanchion static load test in accordance with
2.51.

3.20Submit one legible copy, in hard copy or electronic media of a
report listing the results of 3.20 to the SUPERVISOR.

(V) (G) "STRUCTURAL ENHANCEMENT SYSTEMS DEMONSTRATIONS TEST"

3A&dcomplish a structural systems demonstrations test in accordance with
2.52,

3.21Submit one legible copy, in hard copy or electronic media of a
report listing the results of 3.21 to the SUPERVISOR.
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(V) (G) "AIR CONDITIONING AND HEATING SYSTEM OPERATIONAL TEST"

3AR&omplish an air conditioning and heating system operational test in
accordance with 2.53.

3.22Submit one legible copy, in hard copy or electronic media of a
report listing the results of 3.22 to the SUPERVISOR.

(V) (G) "STEERING SYSTEM OPERATIONAL TEST"

3R&omplish a steering system operational test in accordance with 2.54.

3.23Submit one legible copy, in hard copy or electronic media of a
report listing the results of 3.23 to the SUPERVISOR.

(V) (G) "MAGAZINE SPRINKLER SYSTEM TEST"

3ARdcomplish a magazine sprinkler system test in accordance with 2.55.

3.24Submit one legible copy, in hard copy or electronic media of a
report listing the results of 3.24 to the SUPERVISOR.

(V) (G) "ARMAMENT SYSTEMS INSTALLATION TEST"

3AR&omplish an armament systems installation test in accordance with
2.59.

3.255ubmit one legible copy, in hard copy or electronic media of a
report listing the results of 3.25 to the SUPERVISOR.

(V) (G) "OPEN AND INSPECT COMPARTMENTS AFTER SEA TRIALS"

3ARécomplish and open and inspect compartments after sea trials in
accordance with 2.57.

3.26Submit one legible copy, in hard copy or electronic media of a
report listing the results of 3.26 to the SUPERVISOR.

(V) (G) "MOORING AND TOWING FITTINGS STATIC TEST"

3A&dcomplish a mooring and towing fittings static test in accordance with
2.58.

3.27Submit one legible copy, in hard copy or electronic media of a
report listing the results of 3.27 to the SUPERVISOR.

(V) (G) "PADEYE STATIC LOAD TEST"

3A&8omplish a padeye static load test in accordance with 2.59.

3.283ubmit one legible copy, in hard copy or electronic media of a
report listing the results of 3.28 to the SUPERVISOR.

(V) (G) "AUXILIARY SEA WATER COOLING SYSTEM OPERATIONAL TEST"
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3AR&omplish an auxiliary sea water cooling system operational test in
accordance with 2.60.

3.29Submit one legible copy, in hard copy or electronic media of a
report listing the results of 3.29 to the SUPERVISOR.
(V) (G) "CCRS MOD AT SEA SYSTEMS DEMONSTRATION"
3A€complish a Combat Craft Retrieval System demonstration in accordance
with 2.63.

3.30Submit one legible copy, in hard copy or electronic media of a
report listing the results of 3.30 to the SUPERVISOR.
(V) (G) "RADAR, GPS AND RECEIVER OPERATIONAL TEST"

3Adcomplish an operational tests on Surface Search Radar, GPS System and
the Precise Lightweight GPS Receiver AN/PSN-11(V) in accordance with 2.64, 2.65
and 2.66.

3.31Submit one legible copy, in hard copy or electronic media of
Data Sheets of a report listing the results of 3.31 to the SUPERVISOR.

3A&omplish the requirements of 009-32 of 2.1, and 2.69 for surface
preparation and preservation of new and disturbed interior surfaces of stern
extension.

4. NOTES

ANork in this item interfaces with Work Item(s) 583-85-003, PC-1 Class

AER-0087E, Stern Ramp Lower Bunk Stowage Bracket Installation; accomplish, 583-
85-001, PC-1 Class AER-0088E, Stern Ramp Side Guide Modifications; accomplish,

and 583-85-002, PC-1 Class AER-0090E, Stern Ramp Mod-Bunk Support Installation;

accomplish.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 593-11-001

COAR: 16-007 PCN: EM02-7415
CMP: NONE
PLANNER: SULLIVAN
1. SCOPE
1.1 Title: CHT Sewage Tank; inspect and preserve (DRYDOCK)

1.2 Location of Work:

1.2.1 Sewage Holding Tank 3-31-0-W

1.3 Identification:

131 Not Applicable

2. REFERENCES

2.1 Standard ltems

2.2 111-6736914 Rev M, Shell Expansion

2.3 117-6736916 Rev J, Transverse Sections

2.4 113-6736917 Rev M, Innerbottom Plating

2.5 115-6736918 Rev K, Longitudinal Girders & Bulkheads
2.6 122-6736919 Rev H, Watertight Bulkheads

2.7 633-7445613 Rev —, Bilge Zinc Installation

3.  REQUIREMENTS

3Atcomplish the requirements of 009-25 of 2.1, for preliminary air test
of sewage holding tank listed in 1.2. Test pressure shall be 2 PSIG.

3.1.3ubmit one legible copy, in hard copy or electronic media, of a
report listing the results of the requirements of 3.1 to the SUPERVISOR.

3A2complish the requirements of 009-32 of 2.1, including Table 4, Lines
21 through 24, Columns A and B for surface preparation and application of an
epoxy primer coating on surfaces of sewage holding tank listed in 1.2.

3A8complish a visual inspection of the sewage holding tank listed in 1.2
including inspection of manhole cover access plates and bolting hardware,
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structural plating and stiffeners, pipe hanger brackets, piping for corrosion,
damage, deformation, cracks, pitting and structural discrepancies using 2.2
through 2.6 for locations and structural requirements.

3.33ubmit one legible copy, in hard copy or electronic media, of a
report listing the results of the requirements of 3.3 to the SUPERVISOR, noting
specific locations and sizes of discrepancies and recommendations for repairs.

PAovide services of (5) mandays and 1000 dollars material for correction
of discrepancies discovered in 3.1 and 3.3.

3Ascomplish installation of new zincs in sewage holding tank in
accordance with 2.7.

3.5Accomplish the requirements of 009-12 of 2.1, including Table 2,
Column A, Lines One through 7.

A@complish the requirements of 009-32 of 2.1, including Table 4, Lines
21 through 24, Columns C and D for final application of an epoxy coating system
on surfaces of sewage holding tank listed in 1.2.

3Accomplish the requirements of 009-25 of 2.1, for air test of sewage
holding tank listed in 1.2. Test pressure shall be 2 PSIG. Hold test pressure
for a minimum of ten minutes. Allowable drop in pressure: None.

3A8complish the requirements of 009-32 of 2.1, for surface preparation
and preservation of new and disturbed surfaces.

() (G) "FINAL TANK CLOSURE"

3.8Motify SUPERVISOR and Chief Engineer prior to final closing of
sewage holding tank.

4, NOTES
ANbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :
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1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 593-11-002
COAR: 16-007 PCN: EM01-7416
CMP: NONE
PLANNER: PEFANTZ
SULLIVAN
1. SCOPE
1.1 Title: Sewage (VCHT) System Piping; clean (PCP)
1.2  Location of Work:
1.2.1 Throughout the Ship
1.3 Identification:

131 Not Applicable.

2. REFERENCES

2.1

2.2

2.3

2.4

Standard ltems

S9086-T8-STM-010/CH-593 Rev 4, Naval Ship’s Technical Manual,
Pollution Control

CDNSWC-TM-63-2000/117, Performance Requirements for the Chemical
Cleaning of Sanitary Waste System Piping on Navy Surface Ships by
Contractor or Industrial Activity Resources

MIL-STD-777, Schedule of Piping, Valves, Fittings, and Associated
Piping Components for Naval Surface Ships

3. REQUIREMENTS

3dJke the requirements of paragraphs 593-4.2.3 of 2.2 for guidance during
accomplishment of this work item.

dU.Be the requirements of 2.3 and Paragraph 593-4.4.2.2 of 2.2 for
guidance for acid cleaning the entire CHT vacuum collection piping system
including the piping between the eductor and the tank and the following

exceptions:

3.2Wtilize a closed loop circulation to remove or dissolve calcium
carbonate, cuprous oxide and ferric oxide from inside of the piping system.

3.8Mhig’s equipment shall not be used for cleaning,
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circulating or removal of fluids.

() "VISUAL INSPECTION"

3.2Remove valves and clean out plugs and visually inspect the CHT
vacuum collection piping system to determine results of the chemical cleaning.

3.&audit one legible copy, in hard copy or electronic
media, of a report listing results of the requirements of 3.2.2 to the
SUPERVISOR.

3.M3tall each valve and plug removed in 3.2.2 in the
original locations using new gaskets and fasteners using Category Group R-4 and
paragraphs 4.15 of 2.4 for guidance.

3.2Bhe contractor shall collect and dispose of effluents associated
with the acid cleaning.

3.2 Bffluents containerized in trucks/barges shall be disposed of at
a local agency or facility which is approved for treatment and disposal of CHT
acid cleaning waste water.

F3Bovide 5 mandays of labor and 200 dollars of material to accomplish
repairs not previously identified in this Work Item, when directed by the
SUPERVISOR. Total cost greater or less than above manday and dollar amounts when
authorized will be the subject of an equitable adjustment.

3.33ubmit one legible copy, in hard copy or electronic media, of aa
weekly report to document labor and material expenditures to the SUPERVISOR.

3A¢complish the requirements of 009-32 of 2.1, for preparation and
preservation of new and disturbed surfaces.

Jdristall new insulation, lagging, and reusable covers in place of that
removed to accomplish the requirements of this work item.

(V) (G) "OPERATIONAL TEST"

3A@complish an operational test of the CHT vacuum collection piping
system under system operating conditions. Allowable leakage: None.

3.6.3ubmit one legible copy, in hard copy or electronic media, of a
report listing results of the requirements of 3.6 to the SUPERVISOR.

4, NOTES
ANbne.

5.  GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:
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1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.

30f3 ITEM NO:  593-11-002



SHIP: USS SQUALL (PC-7) ITEM NO: 593-11-003

COAR: 16-007 PCN: EM01-P103
CMP: NONE
PLANNER: BENVIE
1. SCOPE
1.1 Title: VCHT Motor Controller; repair

1.2 Location of Work:

1.2.1 Aft Engine Room (3-36—-0-E)

1.3 Identification:

131 Qty (One) VCHT Motor Controller

2. REFERENCES

2.1 Standard Items
2.2 320-6737016 Rev K, Ship Service Power One Line Diagram

2.3 DOD-STD-2003, Electric Plant Installation Methods for Surface Ships &
Submarines

2.4 MIL-STD-1310, Shipboard Bonding, Grounding and Other Techniques for
Electromagnetic Compatibility and Safety

2.5 S9593-D1-MMC-010, Envirovac Vacuum Sewage System

3. REQUIREMENTS

3Atcomplish the requirements of 009-36 of 2.1 for equipment listed in
1.3.

3Az2complish the requirements of 009-22 of 2.1 for cables terminated in
equipment listed in 1.3 in accordance with 2.2 and 2.3.

3.2Rond and ground equipment in accordance with 2.4. Grounding
straps shall be CRES 316L for topside equipment.

3.2dcekptable criteria for equipment to hull ground via
bond or ground strap is one—-tenth ohm maximum.

4. NOTES
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Nbne

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 593-11-004

COAR: 16-007 PCN: EM01-7418
EMO01-7420
CMP: NONE
PLANNER: PFANTZ
SULLIVAN
1. SCOPE
1.1 Title: Sewage (VCHT) System Pump and Motor; repair and test

1.2 Location of Work:

121 Forward Engine Room (3—-29-0-E), Frames 30-31, Centerline, Bilge

1.3 Identification:

1.3.1 Quantity (One): Sewage (CHT) Pump Motor, Mfr. Evaluation
Research Corp., Mfr. ID 5.5/QSH101F, 3 Phase, 60 Hz, 440 Volts,
4.8 KW, Close-Coupled, APL 018880251

1.3.2 Quantity (One): Sewage (CHT) Pump, Mfr. Envirovac Inc., Dwg.
5700039, ID 5600000-001, 310 GPM, 1440/1725 RPM, Close-
Coupled, APL 018880324

REFERENCES

2.1 Standard Items

2.2 S9086-T8-STM-010/Ch-593 Rev 4, Naval Ship’s Technical Manual,
Pollution Control

2.3 S9593-D1-MMC-010, Envirovac Vacuum Sewage Systems

2.4 T9074-AS-GIB-010/271, Requirements for Nondestructive Testing Methods
2.5 MIL-STD-2035, Nondestructive Testing Acceptance Criteria

2.6 593-6737065 Rev G, Sewage Piping Arrangement and Details

2.7 185-6736928 Rev D, Equipment Foundation Aux Equipment Booklet — Sheet
No. 112

REQUIREMENTS

Remove and dispose of fluids to accomplish the requirements of this work
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item.

3.1Accomplish the requirements of paragraph 593-4.2.3 of 2.2 during
accomplishment of this work item.

Femove and accomplish the requirements of 009-17 of 2.1, for the
equipment listed in 1.3.1, using 2.3 for guidance and the following:

3.23traighten each shaft to within 0.002 inch total indicator
reading.

() (G) "SHOP TEST"

3.2 R&ccomplish a shop test of the motor for a minimum of one hour
after temperatures stabilize, using 2.3 for guidance.

3.M@4dsure and record cold insulation resistances of
windings to ground and between windings prior to test, using a 500 volt megger.

3.}2&sure and record speeds, phase voltages, phase
amperages and bearing and frame temperatures at 15—minute intervals during test.

3.}2a&sure and record hot insulation resistances of
windings to ground and between windings immediately upon completion of test,
using a 500 volt megger.

3.&abmit one legible copy, in hard copy or electronic
media of a report listing results of the requirements of 3.2.2.1 through 3.2.2.3
to the SUPERVISOR.

3.2.3ubmit one legible copy, in hard copy or electronic media of a
list of new parts installed in place of those found to be missing or defective
with documenting invoices or other substantiating data to the SUPERVISOR. Total
cost of new parts excluding parts specifically identified to be replaced shall
not exceed $600.00 dollars without prior approval of the SUPERVISOR. Total cost
greater or less than above dollar amount will be the subject of an equitable
adjustment.

Femove and disassemble the equipment listed in 1.3.2, using 2.3, for
guidance.

3.3Clean exposed parts free of oil and foreign matter leaving no
residue or injurious effects.

3.3laspect parts for wear and defects, using 2.3 for guidance.
3.8/24sure and record sizes and clearances.

3.}2lade sizes and clearances for wearing parts, seal and
packing areas and physical conditions of parts not specified for renewal.
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3.3Accomplish liquid penetrant tests on the pump casing and suction
cover in accordance with 2.4. The accept or reject criteria shall be in
accordance with Class 2 of 2.5.

3.3.3ubmit one legible copy, in hard copy or electronic media of a
report listing results of the requirements of 3.3.2 through 3.3.3 and a sketch
showing the size and location of any cracks or defects to the SUPERVISOR.

3.3Bemove high spots, burrs, abrasions, nicks, corrosion, gasket
material and foreign matter from exposed flanges and mating surfaces.

3.3Bemove burrs and high spots from exposed sliding surfaces, screw
threads, keys and keyways.

3.&h/dse and tap exposed threaded areas.

3.3Handwork and skim cut machined, sealing, aligning, mating and
gasket surfaces, taking precautions to ensure no excessive metal removal.

3.3Bolish machined surfaces in way of repairs.

drkpect the sewage pump and motor foundation for cracks, areas of
distortion, and deterioration in excess of 25 percent of the original thickness
of each member of the structure.

3.43ubmit one legible copy, in hard copy or electronic media of a
report listing results of the requirements of 3.4 to the SUPERVISOR.

3.4B3and tool clean the sewage pump and motor foundation.

3.4 Accomplish the requirements of 009-32 of 2.1, for the new and
disturbed foundation surface.

3Assemble, install, align, connect and adjust the equipment listed in
1.3, using 2.3, 2.6 and Sheet No. 112 of 2.7 for guidance.

3.5Rit and install new nuts, keys, bolts, studs, screws, plugs,
washers, pins, dowels, O-rings, retaining rings, gaskets and the following new
parts in accordance with 2.3, using Sheet No. 112 of 2.7 for guidance on
foundation hardware.:

TOTAL QTY  NAME OF FIGURE REF PART

REQ PART NO. NO. NO.
ONE SEAL, MECHANICAL 9-6 2.3 5700031-17
ONE SEAL, MECHANICAL 9-6 2.3 5700031-67

3.5 anually rotate the shaft. Rubbing or binding of the rotating
assembly is not allowed.
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3.58leasure and record final sizes and clearances, using 2.3 for
guidance.

3.534Init one legible copy, in hard copy or electronic
media of a report listing results of the requirements of 3.5.3 to the SUPERVISOR.
() "PIPING ALIGNMENT"

3.5Align the piping to the equipment. Piping shall be supported
independently and shall not impose a strain on the pump. Replace up to two each
pipe hangers to accomplish alignment.

3.5Bestore mating surfaces exposed by sewage pump and motor
removals. Repair by removing high spots, burrs, abrasions, and foreign matter,
where removal can be accomplished by hand tools.

3.5l@stall new sewage (CHT) system piping joint gaskets and
fasteners. Gaskets and fasteners shall conform to the material requirements of
2.6.

3A@complish the requirements of 009-32 of 2.1 for surface preparation and
preservation of new and disturbed surfaces.

(V) (G) "OPERATIONAL TEST"

3Accomplish an operational test of Sewage (CHT) Pump and Motor in
accordance with 2.3.

3.7.3ubmit one legible copy, in hard copy or electronic media of a
report listing results of the requirements of 3.7 to the SUPERVISOR.

4. NOTES

ANbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 593-21-001

COAR: 16-007 PCN: EM02-7433
CMP: NONE
PLANNER: SULLIVAN
1. SCOPE
1.1 Title: Grey Water Tank; inspect (DRYDOCK)

1.2 Location of Work:

1.2.1 Grey Water Tank 3-34-0-W

1.3 Identification:

131 Not Applicable

2. REFERENCES

2.1 Standard ltems

2.2 111-6736914 Rev M, Shell Expansion

2.3 117-6736916 Rev J, Transverse Sections

2.4 113-6736917 Rev M, Innerbottom Plating

2.5 115-6736918 Rev K, Longitudinal Girders & Bulkheads

2.6 122-6736919 Rev H, Watertight Bulkheads

3. REQUIREMENTS

(1) (G) "TANK INSPECTION"

3Atcomplish a visual inspection of the grey water tank listed in 1.2
including inspection and manhole covers and bolting hardware, sounding tubes,
structural plating and stiffeners for deformation, damage, corrosion, cracks,
pinholes, pitting and structural discrepancies using 2.2. through 2.6 for
guidance for locations and structural requirements.

3.1Accomplish the requirements of 009-25 of 2.1 for a preliminary
air test of the grey water tank listed in 1.2. Test pressure shall be 2 PSIG,
using clean dry air.

3.1.8ubmit one legible copy, in hard copy or electronic media, of a
report listing the results of the requirements of 3.1 and 3.1.1 to the

lof2 ITEM NO:  593-21-001



SHIP: USS SQUALL (PC-7)

SUPERVISOR, noting specific locations and sizes of discrepancies and
recommendations for repairs.

3A2complish the requirements of 009-25 of 2.1 for air test of grey water
tank listed in 1.2. Test pressure shall be 2 PSIG, using clean dry air. Hold

test pressure for a minimum of ten minutes. Allowable drop in pressure: None.

3.23ubmit one legible copy, in hard copy or electronic media, of a
report listing the results of the requirements of 3.2 to the SUPERVISOR.

4, NOTES
ANbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 593-21-002_

COAR: 16-007 PCN: EM02-7434
CMP: NONE
PLANNER: SULLIVAN
1. SCOPE
1.1 Title: Grey Water Tank; inspect (DRYDOCK)

1.2 Location of Work:

1.2.1 Grey Water Tank 3—-42-0-W

1.3 Identification:

131 Not Applicable

2. REFERENCES

2.1 Standard ltems

2.2 111-6736914 Rev M, Shell Expansion

2.3 117-6736916 Rev J, Transverse Sections

2.4 113-6736917 Rev M, Innerbottom Plating

2.5 115-6736918 Rev K, Longitudinal Girders & Bulkheads

2.6 122-6736919 Rev H, Watertight Bulkheads

3. REQUIREMENTS

(1) (G) "TANK INSPECTION"

3Atcomplish a visual inspection of the grey water tank listed in 1.2
including inspection and manhole covers and bolting hardware, sounding tubes,
structural plating and stiffeners for deformation, damage, corrosion, cracks,
pinholes, pitting and structural discrepancies using 2.2. through 2.6 for
guidance for locations and structural requirements.

3.1Accomplish the requirements of 009-25 of 2.1 for a preliminary
air test of the grey water tank listed in 1.2. Test pressure shall be 2 PSIG,
using clean dry air.

3.1.8ubmit one legible copy, in hard copy or electronic media, of a
report listing the results of the requirements of 3.1 and 3.1.1 to the
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SUPERVISOR, noting specific locations and sizes of discrepancies and
recommendations for repairs.

3A2complish the requirements of 009-25 of 2.1 for air test of grey water
tank listed in 1.2. Test pressure shall be 2 PSIG, using clean dry air. Hold

test pressure for a minimum of ten minutes. Allowable drop in pressure: None.

3.23ubmit one legible copy, in hard copy or electronic media, of a
report listing the results of the requirements of 3.2 to the SUPERVISOR.

4, NOTES
ANbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 593-21-003

COAR: 16-007 PCN: EM02-7425
CMP: NONE
PLANNER: SULLIVAN
1. SCOPE
1.1 Title: Oily Water Tank; inspect (DRYDOCK)

1.2 Location of Work:

1.2.1 Oily Water Tank 3-36-0-W

1.3 Identification:

131 Not Applicable

2. REFERENCES

2.1 Standard ltems

2.2 111-6736914 Rev M, Shell Expansion

2.3 117-6736916 Rev J, Transverse Sections

2.4 113-6736917 Rev M, Innerbottom Plating

2.5 115-6736918 Rev K, Longitudinal Girders & Bulkheads

2.6 122-6736919 Rev H, Watertight Bulkheads

3. REQUIREMENTS

(1) (G) "TANK INSPECTION"

3Atcomplish a visual inspection of the oily water tank listed in 1.2
including inspection and manhole covers and bolting hardware, sounding tubes,
structural plating and stiffeners for deformation, damage, corrosion, cracks,
pinholes, pitting and structural discrepancies using 2.2. through 2.6 for
guidance for locations and structural requirements.

3.1Accomplish the requirements of 009-25 of 2.1 for a preliminary
air test of the oily water tank listed in 1.2. Test pressure shall be 2 PSIG,
using clean dry air.

3.1.8ubmit one legible copy, in hard copy or electronic media, of a
report listing the results of the requirements of 3.1 and 3.1.1 to the
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SUPERVISOR, noting specific locations and sizes of discrepancies and
recommendations for repairs.

3A2complish the requirements of 009-25 of 2.1 for air test of oily water
tank listed in 1.2. Test pressure shall be 2 PSIG, using clean dry air. Hold

test pressure for a minimum of ten minutes. Allowable drop in pressure: None.

3.23ubmit one legible copy, in hard copy or electronic media, of a
report listing the results of the requirements of 3.2 to the SUPERVISOR.

3A8complish the requirements of 009-32 of 2.1 for cleaning and painting
new and disturbed surfaces.

4, NOTES
ANbne.

5.  GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 593-21-004

COAR: 16-007 PCN: EMO01-0674
EM01-P116
CMP: NONE
PLANNER: PFANTZ
SULLIVAN
1. SCOPE
1.1 Title: Oily Water Separator; repair

1.2 Location of Work:

121 Forward Engine Room (3—-29-0-E)

1.3 Identification:

1.3.1 Separator Oil and Water, MFR ID-CPS 3 B15, MFR DWG-6050622,APL~-
76990047,50 PSI, 3GPM

2. REFERENCES

2.1 Standard ltems

2.2 S9541-AS-MMA-010 Rev F, Oily Water Separator, Model CPS-3 B15

3. REQUIREMENTS

Drtain the Oily water Separater listed in 1.3.1 of all fluids.

3A2complish the removal of the Plate Pack and Trough assembly and
associated gaskets and seals of the equipment listed in 1.3.1 in accordance with
2.3.

3A8complish the cleaning of the Plate Pack and Trough Assembly in
accordance with paragraph 6-6 of 2.2.

3A¢complish the reassembly of the Oily Water Separator using new trough
gasket, trough seal, and fasteners in accordance with material list of table 7-2
of 2.2.

FBovide an additional 3 mandays and 300 dollars for material for
additional repairs that are not directly addressed by this work item, any amount
above or less than the amounts listed will be the subject of an equitable
adjustment by the SUPERVISOR.
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(V) (G) "OPERATIONAL TEST"

3A@complish an operational test of the newly reassembled oily water
separator system under normal system operating parameters. Allowable leakage at
new and disturbed joints: None.

3.6.3ubmit one legible copy, in hard copy or electronic media, of a
report listing results of the requirements of 3.6 to the SUPERVISOR.

3Atcomplish the requirements of 009-32 of 2.1 for preparation and
preservation of new and disturbed surfaces.

4, NOTES
ANbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 593-85-001
COAR: 16—-007 PCN: EXTY-0075
CMP: NONE
PLANNER: SULLIVAN
1. SCOPE
1.1 Title: PC1 Class AER 0075E Rev 02, Installation CHT System Valve Replacement;
accomplish
1.2 Location of Work:
1.2.1 Fwd Engine Room (3-29-0-E), FR 30-31, C/L, Bilge
122 Main Deck, Frame 30, Stbd
1.3 Identification:

131 Not Applicable

2.  REFERENCES

2.1

2.2

2.3

2.4

2.5

2.6

Standard ltems

S9086-T8-STM-010/Ch-593 Rev 4, Naval Ship’s Technical Manual,
Pollution Control

593-7292446 Rev B, Installation CHT System Valve Replacement
593-6737065 Rev G, Sewage Piping Arrangement and Details
501-6737058 Rev C, Piping Standards

PC1 CLASS AER 0075E Rev 02, Replacement CHT Valves

3.  REQUIREMENTS

3Atcomplish the requirements of Paragraphs 593-4.2.15 through 593-
4.2.15.11 of 2.2. during accomplishment of this work item.

3A2complish removals, modifications and installations incidental to PC1
Class AER 0075E Rev 02, Installation CHT System Valve Replacement in accordance
with 2.3, using 2.4, 2.5, and 2.6 for guidance.

3.2Ibstall the new Qty (2) CHT valves listed as GFM in Paragraph

5.1.
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3.2 Rccomplish the requirements of 009-12 of 2.1, including Table
One, Column A, Lines One through 10.

3.2Restore piping flange mating surfaces exposed by disassembly of
piping system. Repair by removing high spots, burrs, abrasions, and foreign
matter, where removal can be accomplished by hand tools. Take precautions to
maintain phonographic finish on flanges that have it.

3.2Retain and reuse existing valve supports and label plates for the
Quantity (2) new flanged plug valves.

I3ean and flush the new and disturbed sections of CHT piping with hot
fresh water for one hour. The temperature of the water shall not drop below 110
degrees Fahrenheit at the outlet of the flushed pipes.

3A¢complish the requirements of 009-71 of 2.1, for hydrostatically
testing the new and disturbed sections of CHT piping, in accordance with test
note T-1 of 2.3.

(V) (G) "OPERATIONAL TEST"

3Ascomplish an operational test of the new and disturbed CHT piping
system under system operating pressure, in accordance with test note T-2 of 2.3.

3.5Qycle each newly installed valve from full closed to full open to
full closed a minimum of four times. Allowable leakage: None.

3A@complish the requirements of 009-32 of 2.1, for surface preparation
and preservation of new and disturbed surfaces.

4, NOTES
ANbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:
TOTAL
QUANTITY NAME OF PIECE REF NATIONAL PARA
PROVIDED PART NO. NO. STOCK NO. NO.
1. 2 EA 2 1/2 inch Plug V-1 2.3 4820011644706 3.2.1

Valve

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

20of 3 ITEM NO:

593-85-001



SHIP: USS SQUALL (PC-7)

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 613-11-001

COAR: 16-007 PCN: EDC1-P103
CMP: NONE
PLANNER: FLAHERTY
MCCUNE
SULLIVAN
1. SCOPE
1.1 Title: Smoke Curtain; repair

1.2 Location of Work:

1.2.1 Between Main Deck and 01 Level, Frame 34, Centerline

1.3 Identification:

1.3.1 Not Applicable

2.  REFERENCES

2.1 Standard ltems
2.2 613-6906156 Rev A, Smoke Curtain

2.3 151-6736925 Rev A, Superstructure Details

3. REQUIREMENTS

FRemove existing damaged and install new, a total of (10) smoke curtain
turnbuttons and associated securing hardware at location listed in 1.2.1.
Accomplish in accordance with 2.2 and 2.3.

3A2complish the requirements of 009-12 of 2.1, including Table 2,
Column(s) C, Lines One through 7, for plug welding repairs. Holes that were
drilled for initial installation of smoke curtain, that have become oversized or
elongated shall be plug welded and ground smooth prior to drilling new holes for
smoke curtain securing hardware.

3A8complish the requirements of 009-32 of 2.1, for surface preparation
and preservation of new and disturbed surfaces.

4., NOTES

Z&hown source for turnbutton assemblies (Item 203 of 2.2):
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PROFESSIONAL CARPET SALES AND INTERIORS, INC.
2001 SUMMERVILLE AVE.

CHARLESTON, SOUTH CAROLINA 29405

TELE: 803-554-7198

MNdne.

5. GOVERNMENT FURNISHED MATERIAL(GFEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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COAR: 16-007 PCN: EM01-P011
EM02-P009
EM02-P010
CMP: NONE
PLANNER: FLAHERTY
1. SCOPE
1.1 Title: Floor Plate Turnlock Fasteners and Receptacles; install

1.2 Location of Work:

1.2.1 Forward Engine Room (3—-29-0-E)
1.2.2 Aft Engine Room (3-36—-0-E)
1.2.3 Auxiliary Machinery Room No. 3 (3-49-0-E)

1.3 Identification:

131 Not Applicable

2. REFERENCES

2.1 Standard Items
2.2 186-6736944 Rev A, Engine Room Floor Plates

2.3 186-6736945 Rev B, Aux Misc. Floor Plates

3. REQUIREMENTS

3Atcomplish a visual inspection of floor plating system in compartments
listed in 1.2 for missing or damaged floor plate turnlock fasteners and floor
plate turnlock fastener receptacles. Use 2.2 and 2.3 for guidance for
inspection.

dristall a total quantity of three—hundred and fifty (350) floor plate
turnlock fasteners and a total of fifty (50) turnlock fastener receptacles using
Government Furnished Material (GFM) listed in paragraph 5.1, as a result of 3.1.

3.2 Rloor plate turnlock fasteners shall be part number 122J-R580-23C
vice part number 5606800 in 2.2 and 2.3.

3.2Rloor plate turnlock fastener receptacles shall be part number
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SL5X-330 vice part number 5383440 in 2.2 and 2.3.

3.2Burn over to Ships Force, (CHIEF ENGINEER), any and all GFM
supplied turnlock fasteners and turnlock fastener receptacles that were not
installed.

3A8complish the requirements of 009-12 of 2.1, including Table 2, Column
A, Lines One through 7.

A¢complish the requirements of 009-32 of 2.1, for surface preparation
and preservation of new and disturbed surfaces.

4, NOTES
ANbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:
TOTAL
QUANTITY NAME OF PIECE REF NATIONAL
PROVIDED PART NO. NO. STOCK NO.
1. 350 EA Turnlock None 2.2 None
Fastener
2. 50 EA Receptacle None 2.2 None

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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COAR: 16-007 PCN:
CMP:
PLANNER:
1. SCOPE
1.1 Title: Gratings; repair

1.2 Location of Work:

1.2.1 Forward Engine Room (3-29-0-E

1.3 Identification:

131 Not Applicable

2. REFERENCES

2.1 Standard Items

2.2 186-6736944 Rev A, Engine Room Floor Plates

3. REQUIREMENTS

dristall where missing at location listed in 1.2.1, grating anchoring

clips and securing hardware at a total of twenty—four (24) locations. Accomplish

in accordance with 2.2.
4, NOTES
ANbne.

5. GOVERNMENT FURNISHED MATERIAL(GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 625-11-001

COAR: 16-007 PCN: EM01-P107
CMP: NONE
PLANNER: BENVIE
SULLIVAN
1. SCOPE
1.1 Title: Windshield, Windshield Wipers, Controllers, and Motors; repair and
test

1.2 Location of Work:

121 Pilothouse (01-20-0-C)

1.3 Identification:

1.3.1 Qty (5) Windshield Wiper Unit Controllers (Wynn P/N W.1613)
1.3.2 Qty (2) Windshield Wiper Unit Twin Blade Type C

1.3.3 Qty (3) Windshield Wiper Unit Single Blade Type C

1.3.4 Qty (5) Windshield Wiper Motors

1.35 Qty (2) Deicer Twin Blade Wiper

1.3.6 Qty (3) Deicer Single Blade Wiper

2.  REFERENCES

2.1 Standard ltems

2.2 331-6737013 Rev F, Lighting System Deck Plan

3. REQUIREMENTS

Pisconnect electrically and mechanically equipment listed in 1.3.1
through 1.3.6. Record electrical hook—-up data in accordance with 2.2.

3.1Qlean, inspect, and repair equipment listed in 1.3 through 1.3.6
in accordance with 2.2.

3.1 Rccomplish the requirements of 009-22 of 2.1, for the cables
listed below in accordance with 2.2.

3.LCadles terminating in the equipment listed in 1.3.1
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through 1.3.6

3.Baknit one legible copy, in hard copy or electronic
media a list of new parts installed in place of those found to be missing or
defective, with documenting invoices or other substantiating data, to the
SUPERVISOR. Total cost of new parts, excluding parts specifically identified to
be replaced, shall not exceed 1000 dollars without prior approval of the
SUPERVSIOR. Total cost of new parts not specifically identified to be replaced,
greater or less than above dollar amount, will be the subject of an equitable
adjustment.

FReinstall equipment listed in 1.3. Reconnect equipment using recorded
Hook-up data of 3.1 and in accordance with 2.2.

(N(G) "Operational Test"

3ABcomplish an operational test of equipment listed in 1.3.1 through
1.3.6.

3.33ubmit one legible copy, in hard copy or electronic media, of
completed Test Results to the SUPERVISOR.

4, NOTES
ANbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 631-31-001_
COAR: 16-007 PCN: wWD01-7441
CMP: NONE
PLANNER: SULLIVAN
1. SCOPE
1.1 Title: Underwater Hull; clean and preserve (DRYDOCK)
1.2  Location of Work:
1.2.1 Exterior Hull Surfaces from 12 inches Above Upper Boottop
Limits to Keel, Port, Starboard, Transom and Bottom Including
Rope Guards, Muff Coupling Assemblies, Fin Stabilizers, Sea
Scoops, Interior Surfaces of the Sea Chests, Strainers, Baffle
Plates, Protective Bars, Struts, Intermediate Struts, Barrels
and Rudders
1.3 Identification:

1.3.1 Not Applicable

2.  REFERENCES

2.1

2.2

2.3

2.4

2.5

Standard ltems

S9086-VD-STM-020/CH-631 V2R1, Naval Ships’ Technical Manual, Chapter
631

633-6737111 Rev C, Cathodic Protection and Details
161-6736942 Rev H, Intermediate Shaft Strut Installation

161-6736941 Rev H, Main Shaft Strut Installation

3. REQUIREMENTS

3Atcomplish the requirements of 009-32 of 2.1, for the surfaces of the
underwater hull with the following exceptions:

3.1Accomplish a high pressure water cleaning for surface preparation
of exterior surfaces of the underwater hull, from the keel to 12 inches above the
top of the boottop area, port and starboard and stern including muff coupling
assemblies, rope guards, fin stabilizers, sea scoops, struts, hull appendages,
interior surfaces of the sea chests, strainers, baffle plates and protective
bars, in accordance with 2.2. High pressure water blast wash shall be 2400 PSIG.
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Final surface shall have a mat like finish suitable for recoating without
scarring.

3.1lastall plywood protective covers over anodes and reference cells
of the impressed current cathodic protection system.

3.PBniood covers shall remain in place during the entire
drydocking period, except while accomplishing work associated with anodes and
references cells. Remove the plywood covers prior to undocking vessel and
carefully remove any paint from anodes and references cells.

3.18stall blast resistant protective covers over propellers and
propeller shafts. Remove the covers prior to undocking vessel.

3.1Misually inspect the areas of each capastic shield for compliance
with the requirements of 2.3 and water intrusion.

3.BdHmit one legible copy, in hard copy or electronic
media of a report listing results of the requirements of 3.1.4 to the SUPERVISOR.

3.1Bemove entire capastic shield on 100% of hull surface for
cathodic protection system in accordance with 009-32 of 2.1, including Table One,
Line 35, Column A with the following exception, in lieu of using grit, use Garnet
or Aluminum Oxide conforming to MIL-A-21380, Type One, as the blast media.

3.1@stall new capastic shields in accordance with 2.3 and 009-32 of
2.1, including Table One, Line 35, Column(s) B through E as a result of the
requirements of 3.1.5.

3.Apdly new capastic smoothly at a thickness of 60 mils
minimum for a 10-1/2 foot diameter circle centered, without any holidays. Feather
peripheral edge of capastic shield to the hull surface, last 2-3 inches.
Mechanically sand to achieve smooth texture. Capastic applied smoothly shall mean
finished thickness of material to be 60 to 120 mils with no sharp edges providing
good hydrodynamic flow characteristics.

3.1 Accomplish the requirements of 009-32 of 2.1, including Table
One, Lines 16 through 21, Column A, for surface preparation of the Underwater
Hull as listed in 1.2.1, with the exception, in lieu of using grit, use Garnet or
Aluminum Oxide conforming to MIL-A-21380, Type One as the blast media.

3.Lgelcaution when cleaning interface surfaces of
intermediate and main struts with hull to prevent damage to resin chocking and
capastic fairing compounds.

3. Apily capastic fairing compound to (8) eight linear feet
of interface surfaces of intermediate and main struts with hull in accordance
with 2.4 and 2.5.

20of 3

ITEM NO:

631-31-001



SHIP: USS SQUALL (PC-7)

3.L3E8all mounting holes of anodes with Silicon rubber
only, (part number-25) of 2.3.

3.18pply new primer and antifouling coatings to surfaces cleaned in
3.1.7, in accordance with 009-32 of 2.1, including Table One, Lines 16 through
21, Columns B through G, for a seven year service life hull coating system.

3.1 Apply primer and antifouling coatings to capastic compound areas
in accordance with 2.3 and 009-32 of 2.1, including Table One, Lines 16 through
21, Column(s) B through E.

3.1.2@&complish the requirements of 009-90 of 2.1, to provide the
services of Technical Representative, of the manufacturer of the paint coating
system being applied, to provide conformance standards for surface preparation
and paint system applications during the preparation and application processes of
the hull coating systems.

3.1.Bccomplish the requirements 0f 009-90 of 2.1, to provide the
services of Technical Representative of the manufacturer of the Capastic and
Anode assembly (U.S. Filter/Electrocatalytic) to oversee and ensure the anode
assembly capastic shield surface preparation, capastic application, and capastic
dry coating thickness measurements comply with the conformance standards
identified in this work Item.

Idntain and dispose of water, dust, overspray, residue, and other
foreign matter resulting from hydro blasting, cleaning, and painting operations
and prevent contamination of adjacent ships.

4. NOTES
4Ob not paint the cathodic protection anodes.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

5.1 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 631-41-001

COAR: 16-007 PCN: wD01-7444
CMP: NONE
PLANNER: SULLIVAN
1. SCOPE
1.1 Title: Hull Freeboard; blast and preserve (DRYDOCK)

1.2 Location of Work:

1.2.1 Freeboard Surfaces from Deck Edge of Main Deck Down to Upper
Boottop Limits, Port, Starboard and Transom and Transom Doors

1.3 Identification:

1.3.1 Not Applicable

2.  REFERENCES

2.1 Standard Items
2.2 631-5106907 Rev B, Ship’s Painting Schedule

2.3 631-5107072 Rev A, Camouflage Paint Details

3. REQUIREMENTS

3Atcomplish the requirements of 009-32 of 2.a, including Table 2, Line
One, Column A, for abrasive blast surface preparation of freeboard surfaces
listed in 1.2.1, with the exception, in lieu of using grit, use garnet or
aluminum oxide conforming to MIL-A-21380, Type One as the blast media.

3.1Accomplish the requirements of 009-32 of 2.a, including Table 2,
Line One, Columns B through G for application of an epoxy and haze gray coating
system, including ship’s name and numbers.

3.1Rpply a camouflage paint scheme system on freeboard hull surfaces
listed in 1.2.1, in accordance with 2.2 and 2.3.

Intain and dispose of debris, dust, overspray, residue, and other
foreign matter resulting from blasting, cleaning, and painting operations and
prevent contamination of adjacent ships.

4. NOTES
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ANbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 633-21-001

COAR: 16-007 PCN: EE01-7446
EE01-7447
CMP: NONE
PLANNER: BENVIE
SULLIVAN
1. SCOPE
1.1 Title: Impressed Current Cathodic Protection; replace reference electrode

assemblies (DRYDOCK)

1.2 Location of Work:

1.2.1 Aft Frame 50
1.2.2 Aft Frame 29

1.3 Identification:

131 Quantity (2): Reference Electrode Assemblies, Mfr.
Electrocatalytic Inc, Mfr. ID 35754, Approximate Hull Location
Frame: (29 Stbd. and 50 Port)

2. REFERENCES

2.1 Standard Items

2.2 S9633-B1-MMC-010, Cathodic Protection Instruction Manual
2.3 633-6737111 Rev C, Cathodic Protection and Details

2.4 633-6737121 Rev C, Cathodic Protection System Wiring Diagram

2.5 805-1749225, Cathodic Protection, Typical Installation of Reference
Electrodes & Stuffing Tubes

3.  REQUIREMENTS

Pisconnect electrically and mechanically and remove equipment listed in
1.3.1. Record electrical hook—up data, in accordance with 2.4.

3.1Matchmark, identify, and retain packing assemblies in accordance
with 2.2.

Jristall new reference electrode assemblies. Install retained packing
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assemblies of 3.1.1 and new CRES fasteners conforming to MIL- S-1222, Type I,
Grade 316, in accordance with 2.2, 2.3 and 2.5. Connect equipment using recorded
hook-up data and in accordance with 2.4.

(V) (G) "OPERATIONAL TEST"

FBllowing undocking of ship, accomplish an operational test of the
Impressed Current Cathodic Protection System, in accordance with 2.2. Record
results.

3.3.3ubmit one legible copy, in hard copy or electronic media, of
completed operational test results to the SUPERVISOR.

3.3@pon successful completion of the operational test maintain
system in an operational mode for remainder of the availability.

A¢complish the requirements of 009-32 of 2.1, for surface preparation
and preservation of new and disturbed surfaces.

4. NOTES

ANbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO:
COAR: 16-007 PCN:
CMP:
PLANNER:
1. SCOPE
1.1 Title: Thermal Insulation; remove and install

1.2 Location of Work:

1.2.1 Forward Head (2-20-1-L)
1.2.2 Passage (2-10-0-L)

1.3 Identification:
131 Not Applicable

2. REFERENCES

2.1 Standard Items

2.2 635-6737102 Rev B, Linings and Insulation Plan and Details

3. REQUIREMENTS

3Atcomplish the removal of a total of (100) square feet of existing
damaged thermal insulation from the compartment listed in 1.2.1 located as
follows:

3.1At Starboard shell plate between frames 22 and 25.
3.1Remove studs exposed by insulation removals.

3.Lhip and grind surfaces flush and smooth in way of
removals.

3A2complish the requirements of 009-32 of 2.1, including Table 3, Line 4,
Column A, for surface preparation for new studs and surfaces exposed by
insulation removal.

dristall a total of (100) square feet of new thermal insulation including
hardware where removed in 3.1 in accordance with 2.2.

3.3Ibstall a total of (one) square foot of new thermal insulation
where missing from overhead of compartment listed in 1.2.2, centered 15 inches
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forward of frame 14 and 18 inches off centerline of ship to starboard in
accordance with 2.2,

3.3&ccomplish the requirements of 009-12 of 2.1, including Table 2,
Column D, Lines one through 7.

3A¢complish the requirements of 009-32 of 2.1, for surface preparation
and preservation of surfaces cleaned in 3.2 and disturbed in 3.1.1.

4, NOTES
ANbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO:
COAR: 16-007 PCN:
CMP:
PLANNER:
1. SCOPE
1.1 Title: Bulkhead Sheathing; repair

1.2 Location of Work:

1.2.1 Electronics Room, (1-14-0-C)

1.3 Identification:

131 Not Applicable

2. REFERENCES

2.1 Standard Items

2.2 621-6737094 Rev B, Joiner Work Details Superstructure

3. REQUIREMENTS

3Atcompish installation of new rivets where missing or damaged, QTY

thirty, (30), rivets on transverse joiner bulkhead, frame 14 at location listed
in 1.2.1, in accordance with 2.2.

4, NOTES
ANbne.

5. GOVERNMENT FURNISHED MATERIAL(GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 637-11-002_

COAR: 16-007 PCN: OP01-P005
CMP: NONE
PLANNER: SULLIVAN
1. SCOPE
1.1 Title: Sheathing; install

1.2 Location of Work:

1.2.1 Passage (2-10-0-L)

1.3 Identification:

131 Not Applicable

2. REFERENCES

2.1 Standard Items

2.2 635-6737102 Rev B, Linings and Insulation Plan and Details

3. REQUIREMENTS

3Atcomplish repairs to the perforated sheathing in compartment listed in
1.2, in accordance with 2.2. as follows:

3.1Accomplish installation where missing, (30) square feet of new
perforated sheathing at port shell between frames 12 and 13.

3.1 &ccomplish installation where missing, (4) square feet of new
perforated sheathing at port shell between frames 11 and 12.

3.1Accomplish installation where missing, (12) square feet of new
perforated sheathing at base of port shell between frames 10 and 12.

3.1.8heathing shall be in accordance with Item No. 44 on reference
2.2.

3A2complish the requirements of 009-32 of 2.1, for surface preparation
and preservation of new and disturbed surfaces.

4. NOTES

ANbne.
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5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 857-11-001

COAR: 16-007 PCN: EXSY-7462
CMP: NONE
PLANNER: SULLIVAN
1. SCOPE
1.1 Title: Temporary Duty Section Berthing Off-Ship; provide

1.2 Location of Work:

1.2.1 Not Applicable

1.3 Identification:

131 Not Applicable

2. REFERENCES

2.1 None

3.  REQUIREMENTS

FPtovide like new off-ship berthing facilities for the duty section
commencing on contract start date and lasting entire contract period on a seven-—
day—a—-week basis. Usage of a 12 foot X 60 foot trailer with the requirements of
3.2 through 3.7 incorporated is acceptable.

3.1.The duty section will consist of 8 men. 1- Executive Officer 1-
Officer 4— Chief Petty Officers 2— Enlisted

F2ovide like new facilities in accordance with the local building codes,
sanitary, and current fire safety regulations. Adequate fire protection
apparatus shall be provided inside the facilities and shall include smoke alarms
and sprinkler systems. Provide a description of berthing barracks fire
protection systems to the SUPERVISOR prior to start of availability.

3.2 Exterior doors and windows immediately accessible to ground level
shall be lockable. Fire exits shall be in accordance with local fire codes.

3rBe like new berthing facility shall be in close proximity to the ship,
and shall be equipped with lighting, refrigerator, microwave unit, refrigerated
drinking fountain with bottled water (maintain water supply as required),
telephone communications with the ship, satellite television service (hook-up),
heating and cooling, bunks, lavatories, water closets, urinals and showers as
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follows:
3.3l1avatories, one for every eight persons.
3.3Water closets, one for every twenty males.
3.3.3howers, one for every sixteen persons.
3.3Mrinals, one for every forty males.
3.3A bunk for each person. Bunks may be tiered.

PAovide a like new individual locker suitable for each person for one
day of clothing and toilet articles storage. Provide blankets, mattresses,
pillows and, on a daily basis, clean linen consisting of sheets, pillow cases,
towels and wash cloths.

FPBovide a fire alarm which can be activated from the shipboard watch
station to be used to alert duty section fire party.

Facility must be in like new condition and subject to acceptance
inspection to be accomplished by SUPERVISOR and Ship’s Force representative.

Facility will be kept clean by Ship’s Force and maintained by
contractor.

4. NOTES

JNtrailer or trailers or a barge that meet the requirements of this work
item will be acceptable.

4Ship will provide its own television set.

ASatellite television service is defined as "The Basic" or minimum
service provided by the local satellite company.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 980-11-001

COAR: 16-007 PCN: EXSY-7468
CMP: NONE
PLANNER: SULLIVAN
1. SCOPE
1.1 Title: Ship’s Force Assistance; accomplish

1.2 Location of Work:

1.2.1 Throughout the Ship

1.3 Identification:

131 Not Applicable

2. REFERENCES

2.1 None

3.  REQUIREMENTS

FPtovide 18 mandays of industrial assistance and 750 dollars of material
for use as authorized by the SUPERVISOR for accomplishment of work beyond the
capabilities of Ship’s Force.

3.1.This assistance shall be limited to services, labor or special
tools and equipment.

3.1aterial shall be those minor consumable materials required in
support of the services provided in 3.1.1.

3rke contractor shall provide the SUPERVISOR with an estimate of labor
hours and material required to accomplish each individual Assist Ship’s Force
Work Request. Upon agreement by the SUPERVISOR, Commanding Officer and
Contractor, parties shall sign the Assist Ship’s Force Work Request Form. Upon
approval the Contractor shall be advised by the SUPERVISOR to commence work.

4, NOTES
ANbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:
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1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 982-11-001

COAR: 16-007 PCN: EXSY-7471
CMP: NONE
PLANNER: SULLIVAN
1. SCOPE
1.1 Title: Light—Off Assessment (LOA/LOE) Support for Diesel Propulsion System;
provide

1.2 Location of Work:

1.2.1 Throughout the Ship

1.3 Identification:

1.3.1 Not Applicable

2. REFERENCES

2.1 Standard ltems

3. REQUIREMENTS

Ibmplete all scheduled work throughout the ship by "Production
Completion Date". Repairs, installations, testing, and adjustments support the
main propulsion system directly, indirectly, or for emergencies shall also be
completed.

3.1The term complete is defined to mean the accomplishment of
contractor responsible work that is possible without lighting off the main
propulsion diesel engines and ship service diesel generators until after a
successful Light-Off Assessment.

3.1Phe following work shall be complete:

3.Repair and installation of machinery, equipment,
Blowers, piping systems, gages, thermometers, meters, operating instructions and
warning plates, protective guards, flange shields, remote shutdown devices,
strainer shields, valves and handwheels, insulation and lagging, check valves,
steam traps and orifices, regulators and reducing valves, remote operating gears
and pull cables, valve reach rods, pipe hangers and braces, valve locking
devices, valve position indicators, indicators, gage lines, label plates, relief
valves and hand lifting levers, boiler safety valves and easing gear, sight
glasses and guards, fuel strainers, soot blowers, boiler casing, fire fighting
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SHIP: USS SQUALL (PC-7)

systems and equipment, handrails, ladders, access doors and scuttles, ventilation
systems, supply and exhaust vent screens, lighting systems (incandescent,
fluorescent, and emergency battle lanterns), electric cables and runs, cable
straps, cable packing, cable tags, alarm systems, ground straps, flex hoses,
resilient mounts, safety devices, stenciling, interior communication(s) systems,
tachometers, and resiliently-mounted pipe hangers.

3.LCalbration of gages, thermometers, tachometers,
pyrometers, and meters.

3.L2I8 setting of relief valves, diesel engine governors,
overspeed trips, piping spring hangers, regulators, and reducing valves, high
temperatures alarms and switches, high and low pressure control switches, low
lube oil pressure alarms.

3.Paidting
3.Eillifg of lube oil, fuel oil and feedwater tanks.
3.Bilgeés shall be clean and gas free, "Safe for Workers".

3.1Bomplete portions of required test procedures that can be
completed without diesel engine light—off.

rrect contractor responsible preliminary LOA discrepancies prior to
the turnover of engineering spaces to Ship’s force.

3.2Rrovide 7 mandays of labor and 500 dollars of material to correct
government responsible deficiencies that are discovered during the LOA/LOE
inspection and equipment testing. Total cost greater or less than above manday
and dollar amounts will be the subject of an equitable adjustment.

3.&abmit one legible copy, in hard copy or electronic
media, of a weekly report to document labor and material expenditures to the
SUPERVISOR.

3.2 Rrior to start of work, the contractor and the SUPERVISOR shall
discuss and agree on the nature and scope of each task.

3.3abmit one legible copy, in hard copy or electronic
media, of a weekly report on the status of completion of preliminary LOA/LOE
discrepancies to the SUPERVISOR. Notify the SUPERVISOR immediately upon
determination of any discrepancies that cannot be corrected prior to the
scheduled LOA/LOE, giving the reason and expected completion date.

3.2Brovide a dedicated three (3) day time frame after main space
turnover and plant start up/testing for ship’s force to remove fire hazards,
correct safety deficiencies, perform minor housecleaning chores and complete
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light-off examination in machinery spaces.
4. NOTES
MNbne.

5.  GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 982-21-001

COAR: 16-007 PCN: EXSY-7472
CMP: NONE
PLANNER: SULLIVAN
1. SCOPE
1.1 Title: LOA/LOE Inspection Discrepancy Correction Assistance; provide

1.2 Location of Work:

1.2.1 Throughout the Ship

1.3 Identification:

131 Not Applicable

2. REFERENCES

2.1 Standard Items

3.  REQUIREMENTS

FPtovide 12 mandays of labor and 700 dollars of material to correct
Government responsible deficiencies that are discovered during the Pre-LOA/LOE
inspection. Total cost greater or less than above manday and dollar amounts,
will be the subject of an equitable adjustment.

3.1.3ubmit one legible copy, in hard copy or electronic media, of a
weekly report to document labor and material expenditures to the SUPERVISOR.

4, NOTES
ANbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

5.1 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :
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1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 982-31-001

COAR: 16-007 PCN: EXSY-P300
CMP: NONE
PLANNER: SULLIVAN
1. SCOPE
1.1 Title: Sea Trials; accomplish

1.2 Location of Work:

1.2.1 Throughout Ship

1.3 Identification:

131 Not Applicable

2. REFERENCES

2.1 Standard Items

3.  REQUIREMENTS

Fthedule and conduct a joint conference (Contractor, Ship’s Force, and
the SUPERVISOR), and prepare a sea trial test agenda listing tests and final
adjustments for equipment and systems installed or repaired by the contractor in
accordance with the job order. The agenda shall include as a minimum: sequence
of events, tests to be accomplished, and data to be recorded.

3.1.3ubmit one legible copy, in hard copy or electronic media of
agenda five days prior to scheduled sea trial to the SUPERVISOR for review.

Femove debris, tools, equipment, and rigging material not required for
tests prior to sea trial.

FBovide qualified mechanic’s and manufacturer’s representatives and
accomplish a sea trial for One (1) day/maximum 8 hours of underway time in
accordance with the approved test agenda. Make corrections, final adjustments,
and record test data.

3.33ubmit one legible copy, in hard copy or electronic media of a
report listing full names, security clearances, home addresses, home telephone
numbers (if available), and names of kin of personnel scheduled to ride the ship
during sea trials to the SUPERVISOR.

3.3 hellist shall be turned in ten days prior to the
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established sea trial date.

3.38ubmit one legible copy, in hard copy or electronic media of
completed test memoranda to the SUPERVISOR.

FRemove and reinstall temporary services, welding leads, and hoses
necessary to accomplish sea trials.

4. NOTES

4The Commanding Officer of the ship will provide a sea trial evolution
agenda and exercise actual control over navigation and operation of the ship, its
machinery, and its equipment.

AJperational test, test memos, or test procedures identified by
individual work items in the job order shall be integrated into the sea trial
agenda as applicable.

4S@a trials will not be scheduled for accomplishment on weekends or
Federal holidays.

4stheduling for the sea trial test agenda shall include HM&E covered by
individual work items.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 982-31-002_

COAR: 16-007 PCN: EXSY-7473
CMP: NONE
PLANNER: SULLIVAN
1. SCOPE
1.1 Title: Dock Trial and Fast Cruise; accomplish

1.2 Location of Work:

1.2.1 Throughout Ship

1.3 Identification:

131 Not Applicable

2. REFERENCES

2.1 Standard Items

3.  REQUIREMENTS

Fthedule and accomplish a joint conference (Contractor, Ship’s Force,
and the SUPERVISOR), and prepare a dock trial test agenda listing tests and final
adjustments for equipment and systems installed or repaired by the contractor in
accordance with the job order. The agenda shall include as a minimum: sequence
of events, tests to be accomplished, and data to be recorded.

3.1.3ubmit one legible copy, in hard copy or electronic media of
agenda five days prior to scheduled dock trial to the SUPERVISOR.

F2ovide qualified mechanics and manufacturer’s representatives and
accomplish dock trial in accordance with the approved test agenda. Make
corrections and adjustments to ensure satisfactory operation of equipment or
systems, and measure and record test data.

3.23ubmit one legible copy, in hard copy or electronic media of a
report listing equipment test, test data recorded, and deficiencies observed to
the SUPERVISOR.

FBRovide rigging and crane service and assist Ship’s Force to install
additional mooring lines to ensure safety and preclude damage to the ship during
dock trials and fast cruise.

FRemove and reinstall temporary services, welding leads, and hoses
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necessary to accomplish dock trials and fast cruise.
4. NOTES

4The Commanding Officer of the ship will exercise control of the ship
during Dock Trial and Fast Cruise. Operation of ship’s equipment and systems
will be accomplished by Ship’s Force.

Apon completion of dock trial deficiency correction period, the ship
will be available to the Commanding Officer for a one day period prior to sea
trials to conduct Crew Training and to ensure that he has satisfactorily trained
personnel for initial At Sea operations. There will be no shipboard work in
progress or contractor personnel on board during the Fast Cruise/Crew
Certification period.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 982-41-001

COAR: 16-007 PCN: EXSY-7474
CMP: NONE
PLANNER: SULLIVAN
1. SCOPE
1.1 Title: Dock Trial and Sea Trial Discrepancy Correction; accomplish

1.2 Location of Work:

1.2.1 Throughout Ship

1.3 Identification:

131 Not Applicable.

2. REFERENCES

2.1 None.

3.  REQUIREMENTS

FPtovide services of 10 mandays and 300 dollars material and correct
minor Government deficiencies encountered during dock trials and sea trials as
authorized by the SUPERVISOR.

4. NOTES

4Ahy work undertaken shall not delay ship’s completion unless sanctioned
by the Type Commander.

5.  GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.

lofl ITEM NO:

982-41-001



SHIP: USS SQUALL (PC-7) ITEM NO: 991-12-001

COAR: 16-007 PCN: EXSY-7479
CMP: NONE
PLANNER: SULLIVAN
MCCUNE
1. SCOPE
1.1 Title: Temporary Staging for Ship’s Force Use; provide

1.2 Location of Work:

1.2.1 Mast

1.3 Identification:

131 Not Applicable

2. REFERENCES

2.1 29 CFR Part 1926, OSHA

3. REQUIREMENTS

FPtovide and install a steel tube and clamp type staging in accordance
with 2.1 in the locations(s) listed in 1.2, with sufficient levels and
projections to safely reach and perform such tasks as scaling and painting of
entire structures for the entire contract period for Ship’s Force use and the
following:

3.1lbstall the staging within the first five days of the
availability.

3.1.2he staging on the masts shall be installed so that personnel can
walk around the entire mast and mast platforms at each staging level. The
staging levels shall not be spaced over 7 feet apart. Staging levels shall be
installed approximately 4 feet under the yardarm and mast platforms.

3.1Blanking shall be secured (cleated) to preclude shifting or
coming loose during high winds.

3.1.8taging shall be capable of sustaining a load of 300 pounds at
any point or level of the staging.

3.1Bnds of tubing resting on structure and transmitting weight of
the staging shall terminate on framing immediately below and have 10.2 pound sole
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plates to preclude damage to structure.

3.1Brovide 8 mandays of labor and 250 dollars of material to modify
the staging as directed by the SUPERVISOR to facilitate Ship’s Force (SF) work.
Total cost greater or less than above manday and dollar amounts when authorized
will be the subject of an equitable adjustment.

3.1 Frect shrouds/curtains to contain all environmental pollutants
generated during the Ship’s Force work. Shrouds/curtains shall envelope entire
temporary staging.

dbon completion of work and when directed by the SUPERVISOR remove
staging including shrouds and curtains.

4, NOTES
ANbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 992-11-001

COAR: 16-007 PCN: EXSY-7482
EXSY-7483
CMP: NONE
PLANNER: SULLIVAN
1. SCOPE
1.1 Title: Defueling and Fueling; accomplish

1.2 Location of Work:

1.2.1 Fuel Oil Tanks 3—20-2—-F 3-20-1-F 3-43-0-F 3-43-1-F 3-43-2-F
1.2.2 Contaminated Oil Tank 3—39-0-F

1.3 Identification:

1.3.1 Not Applicable

2. REFERENCES

2.1 Standard ltems

3. REQUIREMENTS

Frovide Conveyance to off-load serviceable petroleum products from the
ship.

() (G) "CLEAN CONVEYANCE"

3.1HEnsure that conveyance is empty and clean prior to receiving
petroleum products from the ship.

3.Bd4init one legible copy, in hard copy or electronic
media of a report listing results of the requirements of a report listing
capacity (gallons) and registration number of conveyance to the SUPERVISOR within
four hours of off-loading petroleum products from tanks listed in 1.2.

3.1Q2ff-load a total of 2000 gallons of Navy Fuel and 500 gallons of
contaminated oil from the ship.

3.Hasks and pumps shall be clean and dry prior to start of
off-loading.

3.M2xihg of dissimilar petroleum products is prohibited,
except when directed by the Naval petroleum inspector.

lof2 ITEM NO:

992-11-001



SHIP: USS SQUALL (PC-7)

3.M2&sure and record the amount of petroleum products in
the conveyance upon completion of off-loading or when filled to capacity.

3.Babmit one legible copy, in hard copy or electronic
media of a report listing results of the requirements of 3.1.2.3 to the
SUPERVISOR.

3Zhen notified by the SUPERVISOR, provide manpower assistance for on—
loading 16,800 gallons of Navy Fuel and 200 gallons of miscellaneous petroleum
products.

3.2easure and record the amount of petroleum products on—-loaded in
3.2.

3.&d4nit one legible copy, in hard copy or electronic
media of a report listing results of 3.2.1 to the SUPERVISOR.

3.2 Phe miscellaneous petroleum products shall be identified by the
SUPERVISOR.

4. NOTES

4Ship’s equipment shall not be used to accomplish the requirements of
this work item.

4Ship’s Force shall purchase new fuel and petroleum products.

5.  GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 992-11-002

COAR: 16-007 PCN: EXSY-7487
CMP: NONE
PLANNER: SULLIVAN
1. SCOPE
1.1 Title: Oil Spillage and Floating Sandblasting Debris Booms; install

1.2 Location of Work:

1.2.1 Around Entire Perimeter of Patrol Craft

1.3 Identification:

131 Not Applicable

2. REFERENCES

2.1 None

3.  REQUIREMENTS

dristall oil spillage/floating sandblasting debris containment boom
around the entire perimeter of the patrol craft and around oil barges or tankers
during defueling and fueling periods, during the entire time the patrol craft is
waterborne.

3.1The containment boom shall have a minimum of four inches in
height flotation with at least an eight inch skirt. Connections between the boom
shall be oil tight.

3.1Pnsure that boom is anchored out at least 4 feet and a maximum of
20 feet from the patrol craft.

3.1Bemove and dispose of oil spillage, paint residue, sandblasting
residue and other debris in accordance with local, state and federal
environmental regulations.

Femove the boom when directed by the SUPERVISOR.
4. NOTES
MNbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)
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1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO: 992-11-003

COAR: 16-007 PCN: EXSY-7486
CMP: NONE
PLANNER: SULLIVAN
1. SCOPE
1.1 Title: Ship’s Force Parking Area (Contractor Provide Watch Hut, Guards);
provide

1.2 Location of Work:

1.2.1 Not Applicable

1.3 Identification:

1.3.1 Not Applicable

2. REFERENCES

2.1 None

3. REQUIREMENTS

Frovide and maintain a parking area for Ship’s Force personnel in close
proximity to the pier/drydock at which the vessel is docked (maximum distance to
be 1/4 mile) for the entire availability including 5 days after the ship departs
the contractors plant in accordance with the following:

3.1The parking area shall be well lighted and be spaced and laid off
and permanently marked to adequately accommodate forty (30) automobiles
simultaneously.

3.LigHting throughout the parking area shall be 5 foot
candles (minimum) measured 3 feet above the ground.

3.1Phe parking area shall be hard surface or gravel surface and be
completely enclosed with a 6 foot chain-link fence topped with three rows of
barbed-wire and with a minimum of two accesses to permit entrance and exit of
vehicles. Accesses shall be lockable. Provide a lock with key for each access.
Locks shall be keyed alike. Turn keys over to the SUPERVISOR.

3.1Brovide and maintain a watch hut at each entrance/exit equipped
with heat, lights and two—-way communications adjacent to the parking area gate.
The watch hut shall have windows sufficient to permit 360—degree viewing from the
inside. The SUPERVISOR will designate the location of each watch hut.
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3.P®&tide portable two-way communications between each
parking attendant/guard, Ship’s Quarterdeck and Contractor’s Security Office.

3.1Rrovide a security force consisting of one roving guard and one
guard stationed at each watch hut to verify entry into the parking area and to
prevent theft, damage and pilferage of Ship’s Force vehicles. Provide
supplemental roving patrols by Contractor Security Guard Force, inside and
outside of the parking area, every 2-3 hours minimum during the normal workday
and once each hour at the end of the normal workday starting at one hour before
sunset to one hour after sunrise.

3.THelsecurity force will be provided 24 hours per day, 7
days per week.

3.1Motify the SUPERVISOR within 24 hours of any acts of thetft,
damage, pilferage or assault directed at Ship’s Force personnel or Ship’s Force
vehicles in the vicinity of the designated parking area.

3.1Bive days prior to the Ship’s arrival, provide a plan specifying
where and how Ship’s Force Parking and Security will be provided. Included in the
plan shall be all efforts made to provide additional city police/guard protection
to areas outside the perimeter fencing.

3.860mit one legible copy, in hard copy or electronic
media of the security plan under company letterhead to the SUPERVISOR.

F2ovide an additional parking area adjacent to the Ship or pier. The
area shall be lighted and be spaced and partitioned to adequately accommodate 6
automobiles simultaneously.

4. NOTES

ANbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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SHIP: USS SQUALL (PC-7) ITEM NO:
COAR: 16-007 PCN:
CMP:
PLANNER:
1. SCOPE
1.1 Title: Temporary Services; provide
1.2 Location of Work:
1.2.1 Not Applicable
1.3 Identification:

131 Not Applicable

2. REFERENCES

2.1

2.2

2.3

2.4

2.5

Standard ltems

MIL-HDBK-1025/1, Military Handbook Piers and Wharfs
29 CFR, Part 1915, OSHA

National Fire Protection Association Standard 30

(CNV e/005), National Fire Protection Association Standard 70

3. REQUIREMENTS

Ftovide tug and pilot service for movement of the vessel to and from
pier side position and to and from the outer limits of the harbor to the
contractor’s repair facility. Schedule all movement of the vessel during high

tide.

Akake connections and provide temporary services aboard the vessel on an
uninterrupted and continuous basis, 24 hours per day, for the entire contract
period. Temporary service hoses/lines shall be at a minimum, the same size as
the ships risers at the connection points. Location of connections for temporary
services shall be acceptable to the SUPERVISOR.

FBovide and install mooring lines for securing the ship to the pier as

indicated in the approved heavy weather plan required by Standard Item 009-69.
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The mooring lines shall be double braided nylon conforming to MIL-R-24050 and
installed in locations shown on the approved heavy weather plan. Lines which
cause obstruction on the pier may be omitted if so designated on the approved
heavy weather arrangement.

PAovide camels between ship and pier and on outboard side prior to a
vessel, barge or floating crane coming alongside.

3.4Qamels and fenders shall be built and fit with rubber, pneumatic
or foam filled fendering as outlined in 2.2 to maintain abrasion to the ship’s
paint.

Jdristall and maintain rat guards, conforming to MIL-G-2767, on all
mooring lines and on service lines 1-1/2 inches in diameter and larger for the
entire contract period.

IE:Angways:
3.6 Rrovide two gangways, one forward and one aft.

3.6argways and landing platforms shall be a minimum of 3
feet in width and be designed and constructed to support a minimum load of 75
pounds per square foot.

3.GAe2entire length of gangways and adjacent areas shall
be illuminated with weathertight lights, shielded to prevent temporary blinding
of personnel.

3.6.astall safety nets under gangways and platforms.

3.&aféty nets shall extend 6 feet on each side of gangways
and platforms.

3.68laintain gangways free of debris, ice, snow and foreign matter.
3.6 Maclination of gangways shall not exceed 45 degrees.

Frovide and maintain a watch hut, equipped with heat, lights and
telephone, adjacent to each gangway location used for normal access.

3.7\Watch hut shall have windows to permit 360 degree viewing.
Pdtable water:

3.8Rrovide 400 GPD of potable water at 60 PSIG to the ship’s
connections.

3.8helquality of potable water shall meet the requirements
of the local health regulatory body, based on samples taken from the connection
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used to provide the water.

3.&dknit one legible copy, in hard copy or electronic
media of a chemist water quality report under company letterhead to the
SUPERVISOR, certifying that the water is suitable for human consumption.

3.8 Rotable water hoses shall be designated by label plates bearing
the inscription POTABLE WATER ONLY.

3.8@3hlorinate potable water hoses and connections with not less than
100 PPM chlorine solution for one half hour.

3.8Botable water hoses shall be flushed for a minimum of 60 seconds
before connecting to the system.

3.860nnections of potable water system shall be made up using
sealing compounds conforming to MIL-A-46146, Type |I.

3.8.Bhe potable water system shall be protected against back—flow by
the installation of a vacuum breaker/back-flow preventer on the discharge side of
the hose valves.

3.8 Connections between potable water supply systems and non—potable
systems are prohibited.

Frefighting water:

3.9Rrovide 625 GPM salt water fire fighting system at 100 PSIG
during any period the ship’s firemain is out of service due to work being
accomplished by the contractor. This system is in addition to the fire fighting
systems required by the standard item for fire protection.

3.9 hAelsystem shall consist of manifolds supplied by 2-1/2
inch lines. Each manifold shall be equipped with a gage.

3.94a@folds shall be spaced and located so that no more
than 100 feet of 1-1/2 inch hose is required to reach any space aboard ship.

3.®do8ide 1-1/2 inch fire hose at each manifold to reach
every space aboard ship with at least 2 hoses.

3.¥érfy minimum flow rates required by this work item and
the standard item for fire protection on a weekly basis by demonstration to the
SUPERVISOR.

3Hl@ctric power:
3.10Provide ungrounded electrical power at 220 amps, 440 volts AC,

60 Hz, 3 phase at the shore power connection to the ship switchboard.
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3.1¥dltdge shall be regulated such that it does not exceed
plus or minus (+) 5 percent of the steady state nominal 450 volts.

3.10u3stall safety devices at dockside capable of automatically
maintaining service during power surges and equipped with circuit breakers to de-
energize the electrical power during overloads.

3.10shore power cabling shall have a current carrying capacity equal
to or exceeding the specified shore power current requirements.

3.10Cbnnect the shore power cabling to the ship. Comply with the
ship’s polarity requirements.

3.10Fhore power cable shall be wrapped with protective covering at
locations where chafing may occur.

3.10ovide and maintain temporary lighting and power in areas of
the ship where ship’s lighting and power systems have been disrupted by the
contractor.

3.10eriporary lighting shall be equipped with industrial
type shatterproof bulbs.

3Tdlephones:

3.11Provide two telephone direct trunk lines suitable for electronic
data transmission (modem use) connected to the municipal telephone system with 24
hour continuous unlimited local service for the duration of the availability in
the following locations:

3.1€.0.1State Room (Local and Long Distance)
3.1Quiapterdeck (Local and Long Distance)

3.11R20vide local telephone communications (one circuit and three
phones) between ship, temporary berthing and temporary messing facilities for
emergencies during the time that the crew is berthed and messed away from the
ship.

3.11T@lephone systems designated long distance shall be installed in
such a manner that the only way long distance calls can be made will be with a
long distance calling card (credit card) that shall be obtained by the ship prior
to start of availability.

3@mne and rigging service:

3.12Provide crane service and operator 15 hours and riggers 40 hours
for loading and unloading Ship’s Force material and equipment. The SUPERVISOR
will coordinate crane service requirements.
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3Ib3tall and maintain heaters in heated spaces throughout the vessel and
maintain an ambient temperature of at least 50 to 55 degrees Fahrenheit, for the
entire contract period during the time that the vessel's heating system is not in
operation.

3.13The temperature for living spaces shall be maintained at 65 to
75 degrees Fahrenheit.

3.13@stall and maintain air conditioning in air conditioned spaces
and compartments at an ambient temperature of 65 to 75 degrees Fahrenheit.

3Hife zone boundaries:

3.14Maintain three fire zones aboard the vessel for the entire
contract period. The fire zone boundaries will be the transverse bulkheads,
including opening at frame 20, frame 29 and frame 43.

3\eéssel cleaning, garbage, debris and trash collection facilities:

3.15Fovide One, 20 cubic yard, covered container for collection of
debris, trash and garbage generated by Ship’s Force. The covered opening shall
be a minimum of 3 feet by 3 feet.

3.16dnfainer shall be placed at suitable locations on the
pier.

3.164drkage container shall be steam cleaned daily and
maintained in a sanitary condition; free of insects and rodents.

3.16dn&iner shall be emptied daily, including two
additional times weekly, as designated by the SUPERVISOR.

3RAMvide and maintain a total of 5 portable fully charged, 15 pound
capacity, C02 fire extinguishers (for ship’s force use) for the entire contract
period. The fire extinguishers shall be inspected on a weekly basis.

3R&charge a total of 5 fire extinguishers per month in accordance with
the manufacturer’s instructions as directed by the SUPERVISOR.

3R®vide daily disposal services to empty and dispose of 250 gallons
effluent each day from ship’s CHT holding tanks.

3.183kwage discharge shall be through the CHT deck risers using the
ship’s pumps with hoses connected and routed to a receiving station on the pier.
Measure, using an in—line flow meter, record, and maintain a log of the sewage
discharge.

3.183ubmit one legible copy, in hard copy or electronic media of a
weekly report, listing the number of gallons of sewage discharge each week, with
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cumulative totals.

3HA@rnish and maintain lavatory and sanitary facilities for ship’s
personnel during the periods the ship’s facilities are out of service due to work
being accomplished by the contractor. The facilities shall conform to the
following minimum requirements:

3.19 Ahvatories, one (with soap dispenser and towel dispenser).
3.19%ater closets, one.
3.198inals, one.

3.19.4vatory and sanitary facilities shall be located adjacent to
the ship.

3.1%%&cilities exact locations shall be approved by the SUPERVISOR.
3.19%3&nitary facilities shall be designated Ship’s Force use only.
3.19Sanitary facilities shall be sanitized daily.

3P@vide two storage spaces conforming to the requirements of 2.3
through 2.5. One space will be for flammable liquids storage (paint, flammable,
and corrosive liquids) and one for hazardous materials storage. In addition to
the requirements of 2.3 through 2.5, each storage space shall conform to the
following:

3.20Provide each storage space from the first day of the contract to
the last day of the contract.

3.20Each storage space shall be lockable and weatherproof.
3.20Exch storage space shall have 100 square feet of floor area.
3.204lihg shall have a minimum height of seven feet.

3.28l302 load limit shall be a minimum of 100 pounds per
square foot.

3.281808 shall be liquid tight, including where the walls
join the floor.

3.28cgdsses shall be contained through the use of
noncombustible, liquid-tight raised coamings or ramps of at least four inches (10
cm) in height or otherwise designed to prevent the flow of liquids to adjoining
areas.

3.284¢B aisle shall be maintained at a minimum of three
feet wide.
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3.204stall two fully charged 15 pound CO2 fire extinguishers,
within four feet of each access.

3.20Emch storage space shall have a minimum of 250 square feet of
24-inch wide shelving.

3.20E&ach storage space shall have a minimum of 100 foot candles of
lighting throughout provided by explosive proof fixtures.

3.20EAch storage space shall have a minimum of one explosive proof,
grounded, 120 volt AC receptacle.

3.20Movide ventilation for each storage space by non-sparking
electric exhaust vent fan(s) or a mechanical exhaust ventilation system(s). The
location of the ventilation system(s) shall be arranged to provide air movement
across all areas of the floor to prevent accumulation of flammable vapors.
Exhaust from each storage space shall be directly to the exterior of each space
without recirculation.

3.28a&4 ventilation system(s) shall provide, at a minimum,
one cubic foot per minute (CFM) of exhaust per square foot of floor area, but not
less than 150 cfm each if multiple ventilation systems are used.

3.20@cate each storage space within close proximity to the ship,
but in no case any further than 500 feet from the ship.

3\®hrehouse space:

3.21Provide a secure lockable warehouse, with one separate storage
area as follows:

3.24 4eture lockable high security area for highly
pilferable items. This area shall have 400 square feet of floor space.

3.21\%arehouse spaces shall be furnished with one work bench, lights,
heating and electrical outlets and be in close proximity to the vessel. Deliver
the keys to the SUPERVISOR.

3.20@ark bench shall be 30 inches wide by 36 inches high by
approximately 8 feet long and grounded electrically.

3.2lighfing shall be equal to that provided for four
double tube, 40 watt fluorescent lights. Electrical outlets shall be eight each,
115 volts AC duplex receptacles. Install heating unit to maintain 72 degrees
Fahrenheit temperature. Install two compressed air outlets at each work bench
one half inch, 100 PSIG with Navy type quick disconnect adapters.

3Pvide a secure, locked facility with heat, lights, 110V electrical
service and two (2) 15 pounds CO2 fire extinguishers for use as a work shop for
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Ship’s Force during availability. Space to include two furnished offices with
four desks each and air conditioning and telephone for each office, toilet
facility, one class room, storage room.

3188tall protective covering for main passageway decks and interior deck
covering systems throughout the ship, Forward Engine Room, (3—29-0-E), Aft Engine
Room,(3-36-0-E), and Seal Prep (3-49-0-E). The protective covering shall be
installed and maintained to protect the entire passageway decks and interior deck
covering systems from damage and deterioration during the availability. Types of
protective deck covering to be used are detailed in 3.23.1 and 3.23.2.

3.23The protective covering for main passageway decks and interior
deck covering systems shall be herculite canvas (MIL-C-43006, Class I) and
secured to the deck with tape. The SUPERVISOR will designate the exact areas to
be covered.

3.23The protective covering for Forward and Aft Engine Rooms, and
Seal Prep shall be 1/2" exterior plywood, fire retardant, (MIL-L-19140). Plywood
shall be cut to fit all floor plates in Forward and Aft Engine Rooms, and Seal
Prep. Plywood shall be secured to the deck with tape. The SUPERVISOR wiill
designate exact areas to be covered.

3.23pon completion of the availability remove and dispose of the
protective deck covering and tape.

3PR¥bvide temporary electrical power to the ship’s impressed current
cathodic protection system when the ship is waterborne and the systems normal
source of power is to be secured for a period greater than 15 days.

3lamddition to the facilities provided above, provide a total of (2)
two portable water closets (portable toilets) with urinals to be located on board
vessel, (1) forward, main deck, and (1) aft, main deck.

3.25Pbrtable water closets shall be emptied a minimum of one time
every two days or when designated by the SUPERVISOR.

3.25rtable water closets shall be provided and maintained for the
entire contract period.

3@fey Water:

3.26Provide temporary jumpers, hoses, and daily disposal service to
dispose of 400 gallons per day of grey water.

3.26&ey water shall be collected from the ship’s CHT system or by
installing connections to the ship’s scuppers. Measure, using an in—line flow
meter, record, and maintain a log of the disposed grey water.
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3.2632bmit one legible copy, in hard copy or electronic media of a
weekly report, listing the number of gallons of disposed grey water each week,
with cumulative totals.

3Digconnect and remove temporary service equipment when directed by the
SUPERVISOR.

3R®vide lay down area in close proximity of the ship but in no case
more than 500 feet of the ship for two each 20 foot mil vans to support ship’s
force work.

4. NOTES

4The fire extinguishers provided for Ship’s Force use shall not be used
to supplement the contractors fire watches.

5.  GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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COAR: 16-007 PCN: EXSY-7485
SWT FILE NO:  980-06 CMP: NONE
REVISED: 04 AUG 2004 PLANNER: FLAHERTY
1. SCOPE
1.1 Title: SUPSHIP Office Space Without Computers (in plant/downriver

availabilities); provide

1.2 Location of Work:

1.2.1 Not Applicable

1.3 Identification:

1.3.1 Not Applicable

2. REFERENCES

2.1 None

3. REQUIREMENTS

Frovide a SUPSHIP office facility and furnishings in like new condition
including the following requirements: Usage of a 12 foot X 60 foot trailer
incorporating the requirements of 3.1.1 through 3.1.19 is acceptable.

3.1.The SUPSHIP office facility and furnishings shall be in effect
from fourteen calendar days prior to the contract performance period to thirty
days after the contract performance period. In those availabilities that have a
Pre and/or Post RAV (accomplished by the same contractor) the requirements of
this Work Item shall be in effect from seven calendar days prior to the Pre RAV
until thirty days after the Post RAV.

3.Edrin plant availabilities the office facility shall be
within 1/4 mile of the vessel for repair/overhaul availabilities and within 1/2
mile for new construction projects.

3.Edr2ownriver availabilities location of the office
facility shall be designated by the SUPERVISOR.

3.Tdaiers shall be secured and anchored to prevent to
prevent movement during usage.

3.1.2he office facility must be lockable, secure and safe for
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personnel and equipment.
3.1Accomplish the following using Attachment A for criteria.

3.A%athment A provides the number of parking spaces, work

stations, file cabinets, and bookcases to be provided to each project team. A
work station consists of a lockable double pedestal desk with a center drawer,
phone, trash can, and desk chair. Sufficient telephone lines shall be provided
so that no more than two telephones are connected to any one telephone line.
Telephones shall be capable of pick up and transfer from each work station. File
cabinets shall be four drawers high and lockable. Bookcases must be at least
four shelves high and 48 inches wide.

3.1A work station shall encompass a minimum of 60 square feet for
each of the following SUPSHIP Team representatives:

3.EHip Building Specialist (Surveyor)
3.DdAity Assurance Specialist
3.EApainded Planning Yard Rep.
3.5G&411s and below

3.1A work station shall encompass a minimum of 80 square feet for
each of the following SUPSHIP representatives:

3.Pfoject Manager

3.Cbdx 290 Representative
3.Cbk: 400 Representative
3.PértEngineer

3.65512s and above

3.1Brovide a copier with paper, toner, automatic feed and the
capability to collate up to 15 copies.

3.8#&ds of paper for the copier shall be 8 1/2 inches by
11 inches and 11 inches by 17 inches.

3.1Rrovide a FAX machine with a dedicated phone line and paper.
3.1Brovide a Network Infrastructure.

3.PRtide a standard based IP connection utilizing
ethernet (IEEE 802.3) framing. Connection throughout to be 10MB minimum to the
existing regional maintenance metropolitan area network (MAN). The government
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will provide addressing and routing service.

3.P/@ide a server station consisting of a computer table
for network server, monitor, printer, and chair.

3.PR8ide unshielded Twisted Pair Cable-24AWG (100 BASE T
Compliant) Cat or level 5 (as required).

3.R8.45 Connectors (50 each)

3.1n3tall cabling listed in 3.1.8.3 from File Server
Station to each Work Station identified using Attachment A for locations.

3.1n8téll connectors listed in 3.1.8.4 on cables installed
in 3.1.8.5 and test cables to certify Cat 5 installation capable of 100Mb/s
transmission.

3.TBergovernment will provide the server, workstation
PC's, printer and network concentrator.

3.1@/hen requested by the SUPERVISOR provide full size copies of
drawing (s), CD (s) or from aperture card(s). The contractor shall provide the
copies within 24 hours (one calender day) after each request is made. For
bidding purposes the contractor shall provide 200 copies (sheets).

3.1.M@hen 2 or more availability teams are located in the same office
area at the contractor’s facility, the copier, aperture card reader and FAX
machine may be shared, provided the machines are of sufficient capacity.

3.1.0ne electric, self contained, refrigerated drinking fountain.

3.1.The facility shall meet Federal, State, and Local building and
environmental requirements, i.e., lighting, ventilation, heating, cooling,
safety, etc. In addition, two fully charged 15 pound CO2 wall-mounted fire
extinguishers shall be provided in convenient locations.

3.1Hexafing and cooling temperature shall be maintained
between 70 and 80 degrees Fahrenheit.

3.1TH& Zacility shall have a minimum of one hundred amp
service.

3.1Ligh8ng throughout the facility shall be a minimum of
50 foot candles.

3.1Qr#e4115 volt shock resistant, double electrical
receptacle for each work station.

3.1.T3e offices shall be cleaned on a daily basis in order to
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maintain a clean and sanitary work environment. Cleaning shall be done within
normal working hours (0700-1530 Monday through Friday) to enable the workplace to
be locked and secured during nonworking hours.

3.1.Fcilities shall include a conference area to accommodate a
minimum of 15 people. This can be satisfied by having reasonable access to
contractor facilities.

3.1.Restrooms for men and women shall be separate and include the
following minimum toilet fixtures:

Number of men/women Water Closets Lavatories

1-15 1 1

16-35 2 2
36-55 3 3
56-60 4 3

3.1imens facilities, urinals may be substituted for one
third of the water closets specified.

3.1THe 2ninimum size of each restroom is 20 square feet.

3.1.Restrooms shall be cleaned on a daily basis and supplied with
soap, paper and hand towels. Cleaning shall be done within normal working hours
(0700-1530 Monday through Friday) to enable the workplace to be locked and
secured during non-working hours.

3.1.For in plant availabilities SUPSHIP parking spaces shall be
located adjacent to the SUPSHIP office, well lighted and spaced to adequately
accommodate the number of spaces listed in Attachment A. A reserved parking
space will be designated for each of the SUPSHIP "Senior on site representatives”
as designated by SUPSHIP for that availability. A sign or placard shall be
posted at the space that reads "SUPSHIP SENIOR ON SITE REPRESENTATIVE."

3.1.B®r availabilities downriver the following services shall be
provided:

3.1Pr8vide, install and maintain a self contained sewage
tank for each restroom. The sewage tank shall be emptied daily.

3.1SEhAces for office space (power, water and telephone
service) will be provided by the Naval Base. The contractor shall reimburse the
Naval Base for services. For bidding purposes bids shall be based on services
costing 400 dollars a day.

3.1Th#& ®ontractor shall provide, install, connect and
maintain all temporary water lines, telephone lines and electric cable between
the naval base electrical power, telephone and water sources and the office
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space.

3.1RE8bve the services when directed by the SUPERVISOR.

3.1.T%e contractor will be entitled to an equitable adjustment for
any long distance charges incurred by Government personnel on contractor provided
telephone lines. Request for equitable adjustment must be supported by telephone
bills for the claimed costs.

4, NOTES
ANbne.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

5.3 KITTED MATERIAL :

1. None.
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1. SCOPE

1.1 Title:

USS SQUALL (PC-7) ITEM NO: 992-31-001

16-007 PCN: EXSY-7493
CMP: NONE
PLANNER: FLAHERTY
SULLIVAN

Cleaning and Pumping; accomplish

1.2 Location of Work:

121

1.2.2

123

124

125

1.2.6

1.2.7

1.2.8

1.2.9

1.2.10

1211

1.2.12

1.2.13

1.2.14

1.2.15

1.2.16

1.2.17

1.2.18

1.2.19

Auxiliary Machinery Room No. One, 3-14-0-E
Auxiliary Machinery Room No. 2, 3-20-0-E
Forward Engine Room, 3-29-0-E

Aft Engine Room, 3-36-0-E

Auxiliary Machinery Room No. 3, 3-49-0-E
Steering Compartment, 3-53-0-E

Void, 3-7-0-V

Windlass Room, 3-0-0-Q

Fuel Tank, 3-20-1-F

Fuel Tank, 3-20-2-F

Fuel Tank, 3-43-0-F

Fuel Tank, 3-43-1-F

Fuel Tank, 3-43-2-F

Potable Water Tank, 3-14-1-W

Potable Water Tank, 3—-14-2-W

Sewage Holding Tank, 3-31-0-W

Fwd Grey Water Tank, 3—-34-0-W

Oily Water Tank, 3-36-0-F

Dirty Oil Tank, 3—-39-0-F
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1.2.20 Aft Grey Water Tank, 3-42-0-W
1221 Cofferdam, 2-54-1-V

1.2.22 Cofferdam, 2-54-2-V

1.2.23 Ballast Tank, 3-55-1-B

1.2.24 Ballast Tank, 3-55-2-B

1.2.25 Chain Locker, 2-5-0-Q

Identification:

131 Not Applicable

2. REFERENCES

2.1

2.2

2.3

2.4

2.5

2.6

Standard Items

MIL-STD 777, Schedule of Piping, Valves, Fittings, and Associated
Piping Components

802-5959353 Rev AU, MIL-STD-777 Modified for DDG-51 Class, Schedule
of Piping, Valves, Fittings, and Associated Piping Components

S9086-T8-STM-010/CH-593, Pollution Control
S9086-SP-STM-010/CH-542, Gasoline and JP-5 Fuel Systems

MIL-HDBK-291, Military Handbook Cargo Tank Cleaning

3. REQUIREMENTS

pen, ventilate, empty, clean, render dry and maintain any tank or space
including adjacent tanks, spaces or piping systems where the scope of repairs
will result in a need for certification during the performance of this Job Order.

3.1Tanks/spaces listed in 1.2.7 through 1.2.25 are to support
inspections by Government inspectors.

3.1Bnsure that harmful vapors, fumes, or mists are ventilated to the
exterior of the vessel.

3.1.8ubmit one legible copy, in hard copy or electronic media of a
report listing the location, origin, and quantity of each manhole cover removed
in 3.1 in respect to its tank, ship’s frame, and distance off centerline to the
SUPERVISOR.

3.1 Mustall expandable plugs or blanks, painted blaze orange, in
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associated tank piping at the first valve or flange. Associated piping is

defined as "an assembly of pipe, tubing, valves, fittings and related components
forming a whole or a part of a system which starts or terminates in subject area,
thus being common to and associated with same."

3.BdHmit one legible copy, in hard copy or electronic of a
report listing the location of each expandable plug and blank to the SUPERVISOR.

3.RérAove each expandable plug or blank upon completion of
repairs and testing, and install new gaskets and fasteners in accordance with
applicable Categories and Group of 2.2 or 2.3.

3.16lean and disinfect each CHT/sewage tank and associated piping in
accordance with 2.4,

3.16lean each tank and any associated piping in accordance with 2.5
through 2.6.

Fream clean each area where the removal of preservative is required.

3.2lbstall new rust preventative compound conforming to MIL-PRF-
16173, Grade One.

3.2Iastall new Monel fill and drain plugs conforming to QQ—-N-281,
Class B, to replace those removed to accomplish steam cleaning.

FBRmp tanks containing petroleum products to the low suction level of
each tank.

3.3Rroducts shall be run through a flow meter calibrated in gallons.

3.3Rff-loading/on-loading of petroleum products shall be
accomplished during daylight hours only and no "Hot Work" shall be permitted.

3.3oses, pumps, and storage containers shall be clean and dry prior
to start of off-loading/on-loading.

3.3.8ubmit one legible copy, in hard copy or electronic media of
completed Attachment A (products inventory) to the SUPERVISOR.

3.3 Bemove and dispose of liquids not being stored for reuse,
including compensating sea water from the compensating fuel tanks, sludge, and
debris in accordance with federal, state, and local laws, codes, ordinances, and
regulations.

3.%#.the compensating fuel tanks with sea water upon
completion of work.

r4ke samples of petroleum products from each tank prior to removal from
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ship and storage.

3.4 Accomplish analysis of petroleum products two working days prior
to off-loading.

3.4 Rccomplish a chemical analysis of each sample of distillate fuel
and JP-5.

3.4.@st each sample for flashpoint, using the PENSKY-MAR
TENS method. The flashpoint should be in the range specified by 2.5.

3.Al2&sure and record the API Gravity at 60 degrees
Fahrenheit.

3.£Be&k the bottom sediment and water, using a centrifuge.
For distillate fuel, sediment and water should be less than 0.1 percent. For
JP-5, sediment shall not be greater than 8 milligrams per liter and there should
be no visible traces of water.

3.Al24dsure the acid number. The acid number shall be
within five percent of the original value upon return to ship.

3.&adkhnit one legible copy, in hard copy or electronic
media of results of the analysis of 3.4.2 to the SUPERVISOR.

(V) (G) "VERIFY OFF LOAD COORDINATION"

Imordinate the off loading or transferring of fluids through the ship’s
Damage Control Assistant (DCA), via the SUPERVISOR, to maintain ship’s stability
and to prevent flooding.

3.5@btain a list from the SUPERVISOR of petroleum soundings for
tanks prior to start of pumping operations.

(V) (G) "VERIFY CLEAN CONTAINER"

3.5Qff-load petroleum in the following amounts:
3.histlllate fuel 2000 gallons
3.9R-5 0 gallons
3.2 @Bicating oil 300 gallons

IHf-load and store or off-load and transport to the nearest Naval Fuel
Depot (NFD), at the discretion of the contractor based upon cost effectiveness,
the distillate fuel and JP-5.

3.6 Motify the SUPERVISOR prior to transporting the off-loaded
petroleum products.
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3.6 Reliver to the nearest NFD when directed by the SUPERVISOR.
Conveyance will be accepted from 0730 to 1600, Monday through Friday, holidays
excluded. The NFD will accomplish a petroleum analysis requiring a time duration
of one hour prior to off-loading each conveyance.

3.680tify the NFD Director a minimum of five working days prior to
delivering the off-loaded petroleum products, via the SUPERVISOR.

3.6.8ubmit one legible copy, in hard copy or electronic media of
completed Attachment A, signed by the NFD Director, listing the amount and type
of petroleum products received, to the SUPERVISOR within 24 hours after
disposition.

3.6 Bistillate fuel and JP-5 fuel off-loaded and stored by the
contractor shall be sampled and analyzed in accordance with 3.4.1 through 3.4.2.4
prior to on—loading.

3.&6H4mnit one legible copy, in hard copy or electronic
media of each analysis to the SUPERVISOR prior to on-load.

3.6Brovide ship with same type, grade, and quantity of distillate
fuel and JP-5 off-loaded and stored, when directed by the SUPERVISOR.

Off-load and store in clean storage containers the lube oil and
hydraulic oil from the tanks. On-load when directed by the SUPERVISOR.

3.7 Accomplish the requirements of 009-63 of 2.1.

3.7ést and analyze samples from each tank prior to off-
loading.

3.1éas? and analyze samples from each storage container
prior to on—loading.

IBean each bilge of spaces listed in 1.2, free of trash, debris, grease,
oily liquids, and other liquid contaminants prior to the initial certification.

3.8aintain each bilge to a clean, dry condition for the duration of
the availability on a 7-day—a—-week, 24-hour—a—day basis.

3.8Remove and dispose of an additional 500 gallons of non—hazardous
liquids from bilges listed in 1.2, generated by the Navy, after initial cleaning
and certification is obtained. Removals shall be measured. Total amount of
liquids removed greater or less than the above amount shall be the subject of an
equitable adjustment.

(V) (G) "SOURCE DETERMINATION"
3.&atdmit one legible copy, in hard copy or electronic
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media of a report listing the amount of gallons removed in 3.8.2, responsible
source of liquids, and date liquids were removed after each pumping operation.

(V) (G) "CLEAN AND DRY BILGES"

3.8RBkrior to space turnover, when directed by the SUPERVISOR,
accomplish a final detergent cleaning of each bilge of spaces listed in 1.2,
removing all trash, debris, grease, oily liquids, and other liquid contaminants
from the bilges.

3.&8rhove and install pumping equipment three evolutions
after space turnover to support the requirements of 3.8.1 and 3.8.2.

XBean each chain locker free of silt, mud, and foreign matter.

3D3pose of liquids in accordance with federal, state and local laws,
codes, ordinances or regulations.

3T4ank Closure Repairs:
3.11Clean, chase, or tap threaded areas prior to installing covers.

3.11¥eld up, drill, and tap a total of 4 stripped manhole cover
bolting ring holes for tanks opened in 3.1.

3.11R=move existing and install new a total of 4 missing or broken
manhole cover studs for tanks opened in 3.1 conforming to MIL-DTL-1222, Type IV,
Grade 304.

3.11Atcomplish the requirements of 009-12 of 2.1, including Table 2,
Column A, Lines One through 7.

3.11Azcomplish the requirements of 009-32 of 2.1, for new and
disturbed surfaces.

(V) (G) "INSPECT TANK CLEANLINESS"

3lh&pect each tank for cleanliness prior to final closing.

3.12Submit one legible copy, in hard copy or electronic media of a
report listing the names of personnel present during inspection to the SUPERVISOR
within 72 hours after completion of final closing.

3.12stall manhole cover for each tank, using new gaskets
conforming to SAE-AMS-C-6183, Class One, new CRES washers conforming to FF-W-92,
Type A, Grade One, Class B, and new brass nuts conforming to MIL-DTL-1222, Type
One, Grade 464, and/or CRES hex head cap screws conforming to ASTM A307.

3.1ag4dll new gaskets conforming to ASTM D2000-75E, new
hex nuts conforming to ASTM A307, and new hex head cap screws conforming to ASTM
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A307 for DDG-51 Class ships’ sewage tanks.

3.1agal new gaskets conforming to A—A-55759, Class 3A,
Grade 30, and new hex head brass nuts conforming to MIL-DTL-1222, Type I, for
DDG-51 Class ships’ high temperature compartments.

3.12gdl new hex head, self-locking nuts (nickel-copper)
conforming to NAS-M-25027 for LSD-41 Class ships.

3.12agal new cotton wax wicking to studs prior to
installing washers and nuts for DDG-51 Class ships.

3.12agdl new bolts conforming to MIL-DTL-1222, Grade 5,
Class 316 (CRES), for flush deck bolted manhole covers.

3.12:3stall access cover for each potable water, feedwater, and
sewage tank, using new gaskets conforming to MIL-PRF-1149, new nuts conforming to
MIL-DTL-1222, Type |, Grade 5, zinc coated, and new CRES washers conforming to
FF-W-92, Type A, Grade One, Class B.

3A&omplish the requirements of 009-32 of 2.1, for new and disturbed
surfaces.

4. NOTES

4 pcation(s) of the Local Naval Fuel Depot(s) receiving off-loaded fuels
are is/are available from the SUPERVISOR.

4pr the purpose of this Work Item, the term "tank or space" includes
voids, cofferdams, and inaccessible or confined areas.

4Cdnsider each bilge to contain contaminated oily salt water.

Bboklet of General Plans and Tank Sounding Tables are available for
review at the office of the SUPERVISOR.

4he SUPERVISOR will provide sequence of tanks and dates of inspections
referenced in 3.1.1.

5.  GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.
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5.3 KITTED MATERIAL :

1. None.

8of8 ITEM NO:  992-31-001



SHIP: USS SQUALL (PC-7) ITEM NO: 997-11-001
COAR: 16-007 PCN: EXSY-7497
CMP: NONE
PLANNER: FLAHERTY
MCCUNE

SCOPE

1.1 Title: Drydocking and Undocking; accomplish

1.2  Location of Work:
1.2.1 Drydock and throughout the Ship

1.3 Identification:
131 Not Applicable

REFERENCES

2.1 Standard Items

2.2 MIL-STD-1625, Safety Certification Program for Drydocking Facilities
and Shipbuilding Ways for U.S. Navy Ships

2.3 SUPSHIP San Diego Reference #234, Dockmaster Qualifications, dated 15
November 1984

2.4 085-6736906 Rev E, Patrol Coastal Docking Plan

2.5 085-5107001 Rev A, Pc-1 Class S/A 0032K Docking Plan

2.6 S9086-7G-STM-010/CH-997, NSTM, Docking Instructions and Routine Work
in Dry Dock

2.7 S9086-CH-STM-010/CH-074, NSTM, Welding and Allied Processes

2.8 S9086—-RK-STM-010/CH-505, NSTM, Piping Systems

2.9 SUPSHIP San Diego Reference #207, Prevention of Accidental Graving
Dock Flooding, dated 15 October 1982

2.10 SUPSHIP San Diego Reference #214, Graving Dock Perimeter, dated 16

March 1983

REQUIREMENTS
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Furnish a sound dock and equipment certified in accordance with 2.2,
dockmaster and qualified personnel in accordance with 2.3, to safely and
satisfactorily dock the USS SQUALL (PC-7) in accordance with 2.4.

F2ovide a licensed marine pilot and tugs with a minimum of 1200 shaft
horsepower each for the complete transfer, docking and undocking of the ship.

Adtify the ship’s Commanding Officer, 24 hours prior to the intended
scheduled docking and undocking.

(I) (G) "BLOCKING ARRANGEMENT"

heck locations of each underwater fitting and equipment against current
plan prior to setting each block. Establish an alternate blocking arrangement
plan, which includes calculations that establish the block loading pressures are
limited to 20 long tons per square foot and that at least 90 percent of all
blocks land on longitudinal strength members or transverse bulkheads in the event
the blocking arrangement cannot conform to the requirements of 2.4 and 2.5.

3.4 3ubmit one legible copy, in hard copy or electronic media, of
alternate blocking arrangement a minimum of 5 working days prior to docking, to
the SUPERVISOR.

Jddentify all known obstructions within the confines of the drydock which
will preclude the accomplishment of any work contained in this contract.

3.5.3ubmit one legible copy, in hard copy or electronic media, of a
report listing results of the requirements of 3.5 to the SUPERVISOR a minimum of
24 hours prior to drydocking.

et and align blocks in accordance with 2.4 and 2.5. Use new or
uncrushed blocking soft caps.
() (G) "INSPECT BLOCKING"

3Accomplish a final inspection of blocking in accordance with 997-2.2.3.3
of 2.6.

3.7.3ubmit one legible copy, in hard copy or electronic media, of
documentation of inspection showing blocking locations relative to sighting marks
on dock coping, spacing, offsets, heights and shaping to the SUPERVISOR at least
4 hours prior to flooding the drydock.

() (G) "SOUNDINGS"

Ibtain sounding for each tank from the Ship’s Force and determine
ballast requirement to drydock the ship.

3.8.3ubmit one legible copy, in hard copy or electronic media, of a
report indicating list, trim and stability calculations, and proposed ballast
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requirements to the SUPERVISOR for review 72 hours prior to ballasting of tanks
for drydocking.

3.8Rallast or deballast tanks as directed by the Dockmaster.

3.8Brovide ballasting and necessary service to add, remove or shift
clean fresh or salt water to maintain stability for docking and the entire
contract period in various shipboard tanks as directed by the SUPERVISOR.

3.&8risider removed ballast water as contaminated oily
water.

3.&R:2n each fuel tank used for ballasting.

3.8Empty, clean and wipe dry each tank selected for ballasting
during drydocking upon completion of each evolution.

3.8Maintain a weight log and liquid load log throughout the
drydocking period, listing any changes made by the contractor that increase or
decrease the weight by more than 2,000 pounds.

3.&6H4mit one legible copy, in hard copy or electronic
media, of each proposed weight change in excess of 4,000 pounds to the dockmaster
for approval, a minimum of 24 hours prior to making that change.

3.&&cude sandblast grit from the requirement of 3.8.5.

(1) (G) "VISUAL INSPECTION"

3A@complish joint visual inspection of the drydock basin with the PWC
drydock foreman and the SUPERVISOR. Record present conditions, including each
discrepancy found, related to the structure, outfitting, each equipment and
system of the drydock basin prior to docking the ship.

3.9.3ubmit one legible copy, in hard copy or electronic media, of a
report listing results of the requirements of 3.9 to the SUPERVISOR.

3@onduct a docking conference attended by the ship’s Commanding Officer,
the SUPERVISOR, and the contractor's Dockmaster who will be present during
docking evolution, within 3 working days prior to docking. The Dockmaster shall
discuss the time of docking, tide situation, tug and pilot arrangements, line
handling, ship’s force responsibilities, electrical shore power, grounding and
other services and procedures.

3Ddydock the ship.

3.11Utilize divers during the drydocking of all ships of 500 long
tons or larger to verify ship centering, interferences and block contact.

3.11Rilize divers to wedge or remove blocks, where discrepancies
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are reported, as directed by the Dockmaster.

3.11i3spect the fit on the blocks immediately after the ship is
drydocked.

3H&ct shrouds/curtains to contain environmental pollutants generated
during entire drydocking evolution.

3.12Shrouds/curtains shall envelope entire ship and dock basin.
3.12Remove upon completion of drydocking.

3Qaran the ship’s underwater hull and each fitting to ensure complete
removal of dirt, slime, marine growth, fouling, and other foreign substances
within 48 hours of dewatering.

3.13Wash down the entire dock basin to remove salt, mud, sand and
debris immediately after the ship is docked.

3.13\2aintain the entire dock basin free from accumulation of sand,
debris and salvageable materials on a daily basis.

33Him between blocking and hull in the event of hull movement due to
removal of ballasting or shifting of ship’s load.

3IhbStall temporary drain scuppers and lines to each of the ship’s
sanitary and non-sanitary (including each machinery overboard discharge) drain
lines immediately after docking.

3.15Cbnnect each drain line to a receiving station in dock basin.

3.15\aintain each drain line to ensure sewage is not deposited in
dock basin.

3.153move each temporary drain scupper and line within 24 hours of
undocking ship or when directed by the SUPERVISOR.

3@6nnect ship’s hull, when in drydock, to the established connection
point at the bow and stern of vessel and ground connection in dry dock in
accordance with 074-5.8 through 074-5.24 of 2.7.

3.16Cbnnect the static ground leads to the ship before water is
pumped down to one foot level above keel level.

3lhgtall and maintain 2 each centrifugal portable pumps each rated at
750 GPM to maintain a constant pressure of 100 PSI + or — 10 PSI of salt water
and temporary fire stations complete with hoses, nozzles and fittings in dock
basin on each side of ship.
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3.17Hook up each pump to the temporary fire stations with hoses or
piping and connections.

3.17Ensure source of water is from the sea with foot valves and
hoses hooked up to each pumps.

3.17Ehsure each fire station has a minimum of 100 feet of 2 1/2 inch
hose and is spaced 100 feet apart for the length of the ship.

3.17dspect each fire station daily.

3.175stall an independent control cut-off valve between the supply
and each temporary fire station.

3.176/drostatically test each fire station and fire hose to 250 PSI
for 10 minutes prior to installation. Allowable leakage: None.

3.17Stencil each fire hose, 18 inches from end fitting, in 2 inch
high block letters showing test date and test pressure.

3.1nstdll test label plate on upper portion of each fire
station with test data.

3.17@hsure fire fighting hoses, connecting hoses and fittings are
compatible with the ship’s equipment.

3.17rBvide one outlet for each temporary fire station to
accommodate one 2 1/2 inch Y—gate with an independent gate valve in front of the
Y-gate.

3.1Ing4Al a standard 2 1/2 by one and 1/2, by one and 1/2
inch Y—gate on each of the temporary fire station outlets.

3.1n&dl 2 each 50 foot lengths of one and 1/2 inch fire
hose, connected together on each outlet of each Y—gate.

3.1n&all caps on the unused 2-1/2 inch Y-gate transfer
outlets.

3.1@r8=5and 1/2 inch and 2-1/2 inch fire hoses shall be
standard Navy double—jacketed, cotton, rubber-lined hose capable of withstanding
a minimum of 250 PSI.

() (G) "PRESSURE VERIFICATION"

3.1Maintain a pressure of 100 + or —10 PSIG salt water for fire
fighting with the connection between supply side and the most remote temporary
fire station. Install pressure gauges at each inlet connection.

3.17N6tify the SUPERVISOR in writing 24 hours prior to making any
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changes to the temporary fire station system.

() (G) "FLOW RATES"

3.17D@émonstrate minimum flow rate of 750 GPM on a weekly basis to
the SUPERVISOR, for each temporary fire station.

3.17M2intain each hose, nozzle and associated fire fighting
equipment in good working condition and in position ready for fire fighting
purpose. Trice hoses up 6 inches when not in use.

3.17HBsure that a supply of hose adapters and spanner wrenches for
mating ship’s fire fighting equipment, hoses and nozzles, with shipyard and
municipal fire equipment are readily available in the dock basin, stored in a
weatherproof box.

3.17adlize installed systems which meet the requirements of 3.18
when inspected and approved by the SUPERVISOR.

3MNi&intain watertight integrity by securing each underwater hull opening
and seal each valve at the end of each shift not immediately followed by another
shift engaged in working to maintain maximum hull watertight integrity in the
event of flooding in accordance with 2.8 and 2.9.

3Ih9pect the underwater hull, each recess, and each appendage for
conformance with 2.4 and 2.5.

3.19%Check and correct 2.4 and 2.5, to conform to the ship’s full
form, each appendage and each shell opening.

3.193ubmit 2 corrected copies of 2.4 to the SUPERVISOR.

3AR€complish stability and loading calculations based on weight changes
made on the ship while in dry dock. Accomplish calculations to determine
conditions upon undocking based on the conditions upon docking and the weight
changes made by the ship’s force and the contractor while in dry dock. Determine
ballast requirements necessary to maintain list, trim and stability conditions as
specified in 3.8. Submit these calculations to the SUPERVISOR 72 hours prior to
undocking ship.

3.20u1stall ballast, and ballast or deballast tank as directed by
the Dockmaster.

3.20R2ovide ballasting and necessary service to add, remove or shift
clean fresh or salt water to maintain stability for undocking and the entire
contract period in various shipboard tanks as directed by the SUPERVISOR.

3.20c¢héider removed ballast water as contaminated oily
water.
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3.20BE3npty, clean and wipe dry each tank selected for undocking upon
completion of each evolution.

3Récord required data and submit one legible copy, in hard copy or
electronic media, of NAVSEA Form 9997/1 through 9997/5 providing a record of any
changes of ship’s configuration, including major weight alterations, cathodic
protection installation, major hull or shell renewals and repairs, or underwater
hull and tank preservation to the SUPERVISOR no later than 72 hours prior to
undocking.

3Qanduct an undocking conference similar to that in 3.10 a minimum of
one working day prior to undocking.

() (G) "UNDOCK"

3128dock the ship at a date and time mutually agreed upon by the
SUPERVISOR and the contractor. Before undocking, ensure that work accomplished
during drydock period such as sea valves, shaft seals and other hull penetrations
below full load draft are watertight.

(1) (G) "INSPECTION"

3.23Cbnduct a final inspection of the ship and drydock basin prior
to flooding. Ensure all work is completed below waterline and that drydock is
free of all equipment, trash and debris.

() (G) "WATERTIGHT INTEGRITY"

33p flooding dry dock at a water level determined during undocking
conference in 3.23, which in any case will be before the ship lifts off the
blocks. Accomplish a watertight integrity inspection of all work affecting water
tightness of the hull or hull penetration below the water line in company of the
ship’s force. Continue flooding of the dock when directed by the SUPERVISOR.

3A&&complish the requirements of 009-32 of 2.1, for new and disturbed
surfaces to match surrounding areas.

4. NOTES

ANork in this item interfaces with Work item 583-90-001, titled, ShipAlt
PC1-0032K, Combatant Craft Retrieval System; accomplish.

5. GOVERNMENT FURNISHED MATERIAL (GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL
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1. None.

5.3 KITTED MATERIAL :

1. None.
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